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INVITATION TO TENDER 

 
  PROCURING ENTITY: EMBU COUNTY Invitation Date 24th February 2026 

 CONTRACT DESCRIPTION: CONSTRUCTION OF KAMVIU DISPENSARY 

PHASE 2 
 

EMBU COUNTY GOVERNMENT (ECG) invites sealed tenders for the Proposed 

CONSTRUCTION OF KAMVIU DISPENSARY PHASE 2 

 

1. Tendering will be conducted under National open competitive method using a standardized 

tender document. 

2. Tendering is open to all eligible, qualified and interested Tenderers.  

3. This is a project Funded by Embu County Government financial years 2025-2026 

4. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents from 0900-1700hours at the address: The County secretary, Embu County 

government,  

5. A complete set of tender documents may be obtained electronically from the County 

Government of Embu website; www.embu.go.ke , Supplier portal; supplier.treasury.go.ke  or 

Public Procurement Information Portal; https://www.tenders.go.ke  free of charge. 

 

6. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain    valid 

for 120 days from the date of opening of tenders. 

 

7. Public Procurement Capacity Building Levy Order, 2023: There shall be paid a Levy by a 

supplier on all procurement contracts signed between the supplier and a procuring entity, at the 

rate of zero point zero three per centum (0.03%) of the value of the signed contract, exclusive of 

applicable taxes. 

 

8. Prices quoted: The prices quoted shall be inclusive of VAT 

 

9. All tenders must be accompanied by a Tender security of Kshs 154,908.00 /= (One Hundred 

and Fifty-Four Thousand, Nine Hundred and Eighty only) In the Form of Unconditional Bank 

Guarantee Issued by Banks Regulated by The Central Bank of Kenyan or from Insurance company 

approved by IRA,  

10. The Tenderer SHALL chronologically and sequentially serialize all pages of the tender 

documents submitted in the numerical format i.e., 1, 2, 3, 4…... including the cover page and all 

other pages and attachments. 

11. Completed tenders must be delivered to the address below on or before 3rd March, 2026, at 

11:00 a.m. Both Physical hard copy and Electronically through the IFMIS system. 

12. The eligible tenderers are also required to STRICTLY respond through e-procurement suppliers 

portal : www.supplier.treasury.go.ke and submit a copy of the original duly filled tender 

document (same as the one submitted online) in the Tender Box located at Procurement Block  

13. Tenders will be opened immediately after the deadline date and time specified above or any 

deadline date and time specified later. Tenders will be publicly opened in the presence of the 

Tenderers' designated representatives who choose to attend at the address below.  
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14. Late tenders will be rejected. 

 

 

15. The addresses referred to above are: 

 

A. Address for obtaining further information   

County secretary.  

Embu county government  

P.O. Box 36-60100 Embu. 

B. Address for Submission of Tenders.  

Delivery to the Tender Box located at 

Procurement Block 

Embu County Government Headquarters 

P.O. Box 36-60100 Embu. 

C. Address for Opening of Tenders.  

Procurement Block 

 Embu County Government Headquarters  

P.O. Box 36--60100 Embu. 

. 
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A. Address for obtaining further information and for purchasing tender documents 
 

Embu County Government 

P.O.Box 36 

Embu  

Or 

Hand Delivered to Tender Box at Embu County Government Procurement Block  

 

All interested bidders are required to continually check the Embu county website www.embu.go.ke for any 

tender addendums or clarification that may arise before submission date 
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SECTION I - INSTRUCTIONS TO TENDERERS 

 
A GENERAL PROVISIONS 

 

1.0 Scope of tender 

 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as 

described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

 

1.2 Throughout this tendering document: 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if specified in 

the TDS, distributed or received through the electronic-procurement system used by the Procuring Entity) with 
proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that is 
an official working day of the Procuring Entity. It excludes official public holidays. 

 

PART 1 TENDERING PROCEDURES 
 

 

2.0 Fraud and corruption. 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 

2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a 

declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person 

or his or her sub-contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 

practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign 
the “Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, subconsultants, 
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records 
and other documents relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have them audited by auditors 
appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all in formation that would in that respect give 
such firm any unfair competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or an 

individual or any combination of such entities in the form of a joint venture (JV) under an existing agree mentor 
with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint venture, all 
members shall be jointly and severally liable for the execution of the entire Contract in accordance with the 
Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business for 
and on behalf of any and all the members of the JV during the tendering process and, in the event the JV is awarded 
the Contract, during contract execution. Members of a joint venture may not also make an individual tender, be a 
subcontractor in a separate tender or be part of another joint venture for the purposes of the same Tender. The 

maximum number of JV members shall be specified in the TDS. 
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3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or 
Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial or 

controlling interest shall not be eligible to tender or be awarded a contract. Public Officers arealso not allowed to 
participate in any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process, 
if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

b) Receives or has received any direct or indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a position 

to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this 
tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of 
the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for 
Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to consulting 
services for the preparation or implementation of the contract specified in this Tender Document; 

h) Has a close business or personal relationship with senior management or professional staff of the Procuring 
Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of the 
Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts teeming 

from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout 
the tendering process and execution of the Contract. 

 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is proven 
to have been involved in any of these practices shall be automatically disqualified 

 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 

permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation 
shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint venture may 
not also make an individual tender, be a sub-contractor in a separate tender or be part of another joint venture for 
the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor 
in more than one tender. 

 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A Tenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in 

and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the case 
may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors or sub- 
consultants for any part of the Contract including related Services. 

 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke 

 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 
awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any public entity 
or Government, and; 
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(iii) Operating under commercial law and vested with legal rights and liabilities similar to any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter VII 

of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or services 

from that country, or any payments to any country, person, or entity in that country. A tenderer shall provide such 

documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably 

request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 

sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in 
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will 
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition 
is met shall be provided for this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION 
CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered 
in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 
firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered 

as foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by 
nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can 
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with National Construction Authority may 
be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 

prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
condition of award and signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke. 

3.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations 
by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue 
Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is 
not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence 
of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings and to 
the environment shall not be eligible for procurement. 

5.0 Tenderer’s responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the Procuring 
Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site 

of the Works and its surroundings and obtain all information that may be necessary for preparing the tender and 
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entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's own 
expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon 
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity again stall 
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses 
incurred as a result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the 

proposed work method and schedule, including charts, as necessary or required. 

 

 
B. CONTENTS OF TENDER DOCUMENTS 

 

6.0 Sections of Tender Document 

 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which should 

be read in conjunction with any Addenda issued in accordance with ITT 10. 

 
PART 1: Tendering Procedures 

Section I – Instructions to Tenderers 

Section II – Tender Data Sheet (TDS) Section 

III- Evaluation and Qualification 

Criteria Section IV – Tendering Forms 

 
PART 2: Works' Requirements 

Section V - Bills of Quantities 

Section VI - Specifications 

Section VII - Drawings 

 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC) 

Section IX - Special Conditions of Contract 

Section X- Contract Forms 

 
6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless 

obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the 
Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and those of 
the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. Incase of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 
6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 

and to furnish with its Tender all information and documentation as is required by the Tender document. 

 
7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 
7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at 

the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if 
provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for 
clarification, provided that such request is received no later than the period specified in the TDS prior to the 
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 
who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry 
but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish 
its response at the web page identified in the TDS. Should the clarification result in changes to the essential 
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the 
procedure under ITT 8 and ITT 22.2. 
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7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 

site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The 

costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS 

if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 
purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

 
7.3  The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

period specified in the TDS before the meeting. 

 
7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the 

questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, 
will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not 
identify the source of the questions asked. 

 

7.5 The Procuring Entity shall al so promptly publish anonym zed (no names) Minutes of the pre-arranged site visit 
and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-arranged site visit and those of the pretender 
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 
8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the 
pre-tender meeting will not be a cause for disqualification of a Tenderer. 

 

8.0 Amendment of Tender Documents 
 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender Documents 
by issuing addenda. 

 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly 
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 
Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

 

C. PREPARATION OF TENDERS 
 

9. Cost of Tendering 
 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the 
tendering process. 

 

10.0 Language of Tender 
 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature 
that are part of the Tender may be in another language provided they are accompanied by an accurate and 
notarized translation of the relevant passages into the English Language, in which case, for purposes of 
interpretation of the Tender, such translation shall govern. 

 

11.0 Documents Comprising the Tender 
 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 
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d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordancewithITT20.3 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's qualifications to 

perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 
contract signature will render the tender liable for disqualification. 

 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, 
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with 

the information requested. The Tenderer shall chronologically serialize all pages of the tender documents 
submitted. 

 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be 
paid to agents or any other party relating to this Tender. 

 

13. Alternative Tenders 

 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 
 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 
TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
Evaluation and Qualification Criteria. 

 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 

Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 
Entity. 

 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified 
parts of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and 
described in Section VII, Works' Requirements. 

 

14.0 Tender Prices and Discounts 
 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in 

the Bill of Quantities shall conform to the requirements specified below. 
 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in 
the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced 

Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined 
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially 
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined 
will be used for price comparison. 
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14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 
including any discounts offered. 

 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
in cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer 
shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data 
and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings. 

 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within the package. 
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 
opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the 

date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the 
total Tender Price submitted by the Tenderer. 

 
15.0 Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in 
the Bill of Quantities, entirely in Kenya shillings. 

 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate 

in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by 
the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 
currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and shall 
be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to the actual 
date of tender opening. Such exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local 
and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices 

and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a 
detailed breakdown of the foreign currency requirements shall be provided by Tenderers. 

 
16.0 Documents Comprising the Technical Proposal 

 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, and insufficient detail to 
demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform 

the Contract the Tenderer shall provide the information requested in the corresponding information sheets 
included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or 
in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy 
the criteria for eligibility specified in accordance with ITT 33.1. 
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17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the 

Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further 
the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation 
to the procurement and/or contract management processes, or a possibility of collusion between tenderers, and 
thereby help to prevent any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which  

a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 

work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 
control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 
may request in relation to owner ship and control which in formation on any changes to the information which 
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the 

duration of the procurement process and contract performance and after completion of the contract, if any 
change to the information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract. 

 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at 
the date of submission to the Procuring Entity. 

 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the 
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 
management process, then: 

i) If the procurement process is still ongoing, the tenderer will be disqualified from the procurement process, 
ii) if the contract has been awarded to that tenderer, the contract award will be set aside pending the outcome 

of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 

tenderer or any other persons have committed any criminal offence. 
 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of- 

date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the 

tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or 

was due to genuine error which was not attributable to the intentional act, negligence or recklessness of the 

tender. 
 

18.0 Period of Validity of Tenders 
 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period 
starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in 

accordance with ITT 22). A tender valid for a shorter period shall be rejected by the Procuring Entity as 
nonresponsive. 

 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made 
in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) 

days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 
its Tender security. A Tenderer granting there quest shall not be required or permitted to modify its Tender. 
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19.0 Tender Security 
 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified 

in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of 
the following forms at the Tenderer's option: 

I) cash; 

II) a bank 

guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority listed 
by the Authority; 

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a 
reputable source, and an eligible country. 

 
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period of extension if requested under 
ITT 18.2. 

 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 
by the Procuring Entity as non-responsive. 

 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 
determined non-responsive or a bidder declines to extend tender validity period. 

 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 

required in the TDS. 
 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the 

Form of Tender, or any extension there to provide by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) Furnish a Performance Security and if required in the TDS, and any other documents required in the 
TDS. 

 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars the 
Tenderer from participating in public procurement as provided in the law. 

 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the 
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the Tender 

Security or the Tender-Securing Declaration shall be in the names of all future members as named in the letter of 
intent referred to in ITT 4.1 and ITT 11.2. 

 

19.10 A tenderer shall not issue a tender security to guarantee itself. 
 

20.0 Format and Signing of Tender 
 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly 
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marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified 
in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the origin a land the copies, 

the original shall prevail. 
 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 

business. This may include proprietary information, trade secrets, or commercial or financially sensitive 

information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person 
duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as 
specified in the TDS and shall be attached to the Tender. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All pages of the Tender where entries or amendments 
have been made shall be signed or initialed by the person signing the Tender. 

 

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their 
legally authorized representatives. 

 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 
signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 
 

21.0 Sealing and Marking of Tenders 
 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and 
a warning not to open before the time and date for Tender opening date. Within the single envelope, package 
or container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 

described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 

alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required 

copies of the alternative Tender. 
 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity, 
 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 
 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 
no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened 
prematurely will not be accepted. 

 

22.0 Deadline for Submission of Tenders 
 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 

and time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of submitting 
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity 

and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended. 

22



23 

 

 

23.0 Late Tenders 
 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 

Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 
 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after It has been submitted by sending a written 
notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance 
with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or 

modification of the Tender must accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not require 
copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 

“SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance 
with ITT 22. 

 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

 
24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 

Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender 
or any extension thereof. 

25. Tender Opening 

 
25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all 

Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required 
if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS. 

 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal 
and is read out at Tender opening. 

 
25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 
valid authorization to request the substitution and is read out at Tender opening. 

 
25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. 

No Tender modification shall be permitted unless the corresponding modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening. 
 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 
and any other details as the Procuring Entity may consider appropriate. 

 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by 
the tender opening committee) are to be initialed by the members of the tender opening committee attending 
the opening. 

 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any 
Tender (except for late Tenders, in accordance with ITT 23.1). 
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25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tender opening register shall be distributed to all Tenderers. 

 

E. EVALUATION AND COMPARISON OF TENDERS 

 
26. Confidentiality 

 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to 

Tenderers or any other persons not officially concerned with the Tender process until information on Intention to 
Award the Contract is transmitted to all Tenderers in accordance with ITT 43. 

 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 
decisions may result in the rejection of its tender. 

 

26.3 Not with standing ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to 

contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing. 
 

27.0 Clarification of Tenders 

 
27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 

Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time for 
response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring Entity shall 
not be considered. The Procuring Entity's request for clarification and the response shall be in writing. No change, 
including any voluntary increase or decrease, in the prices or substance of the tender shall be sought, offered, or 
permitted, except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation 

of the tenders, in accordance with ITT 31. 

 
27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request 

for clarification, its Tender may be rejected. 
 

27.3 Deviations, Reservations, and Omissions 
 

28.0 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 
requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender 

document. 
 

29.0 Determination of Responsiveness 
 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender itself, 
as defined in ITT 11. 

 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, would: 

a) Affect tin any substantial way the scope, quality, or performance of the Works specified in the 

Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or 
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the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 
responsive tenders. 

 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, 
to confirm that all requirements of Section VII, Works' Requirements have been met without any material 
deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 

reservation, or omission. 
 

30.0 Non-material non-conformities 
 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 
tender. 

 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the 
necessary information or documentation, within a reasonable period of time, to rectify non-material non- 
conformities in the tender related to documentation requirements. Requesting information or documentation on 

such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 
comply with the request may result in the rejection of its tender. 

 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material 
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in 

the TDS. 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the 

subject of correction, adjustment or amendment in any way by any person or entity. 

 
31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis: 

- 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and total 

bid price shall be considered as a major deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

 
31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

 

32.0 Conversion to Single Currency 
 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted in to a single currency 

as specified in the TDS. 
 

33.0 Margin of Preference and Reservations 
 

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 
 

where foreign contractors are expected to participate in the tendering process and where the contract exceeds the 

value/threshold specified in the Regulations. 
 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive to 
specific groups as provided in ITT 33.4. 
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33.4 Where it is intended to reserve a contract to as specific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the case 
may be), and who are appropriately registered as such by the authority to be specified in the TDS, a procuring entity 
shall ensure that the invitation to tender specifically indicates that only businesses or firms belonging to the specified 

group are eligible to tender. No tender shall be reserved to more than one group. If not so stated in the Invitation to 
Tender and in the Tender documents, the invitation to tender will be open to all interested tenderers. 

 

 

34.0 Nominated Subcontractors 
 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of 
the Works by subcontractors selected/nominated by the Procuring Entity. In case the Procuring Entity 

nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring 
Entity. The main contract shall specify the working arrangements between the main contractor and the 
nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 
Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met 
by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 
Specialized Sub contractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 

Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria 
and methodologies the Procuring Entity shall determine theLowest Evaluated Tender in accordance with ITT 
40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, but 
including Day work items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 
accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification Criteria. 
 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 
of execution of the Contract, shall not be considered in Tender evaluation. 

 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 

(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine 
the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), 
will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, 
tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 

 

36.0 Comparison of tenders 
 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

 

37.0 Abnormally low tenders and abnormally high tenders 
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Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 
compromised. 

 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
other requirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 

Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the 

Procuring Entity shall reject the Tender. 
 

37.4 Abnormally high tenders 
 

37.5 An abnormally high tender price is one where the tender price, in combination with other constituent elements 
of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 
compared with market prices or that genuine competition between Tenderers is compromised. 

 

37.6 In case of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if 
the estimated cost of the contract is correct and review the Tender Documents to check if the specifications, 
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity 
may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring 
Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 

may accept or not a ccept the tender depending on the Procuring Entity's budget considerations. ii) If 
specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender 
prices, the Procuring Entity shall reject all tenders and may retender for the contract based on revised estimates, 
specifications, scope of work and conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 
investigation on the cause of the compromise, before retendering. 

 

38.0 Unbalanced and/ or front-loaded tenders 
 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. 
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 

scope of works, proposed methodology, schedule and any other requirements of the Tender document. 
 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entity may as appropriate: a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to a 

level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
undelivered works; 

d) reject the Tender, 

 
39.0 Qualifications of the tenderer 

 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 
in Section III, Evaluation and Qualification Criteria. 
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39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into consideration 
the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors 
(other than Specialized Sub-contractors if permitted in the Tender document), or any other firm(s) different from 
the Tenderer. 

 
39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 

determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to 
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a similar 
determination of that Tenderer's qualifications to perform satisfactorily. 

 

40.0 Lowest evaluated tender 
 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 
whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 
 

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders. 
 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and 
reject all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. In 
case of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the 
Tenderers. 

 

F. AWARD OF CONTRACT 
 

42.0 Award criteria 
 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be 
the Lowest Evaluated Tender. 

43.0 Notice of Intention to Enter into a Contract/Notification of Award 
 

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall 
issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall 
contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 
unsuccessful, unless the price information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 
 

44.0 Stand still Period 
 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply. 
 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer 
the Notification of Intention to Enter into a Contract with the successful Tenderer. 

 
45.0 Debriefing by The Procuring Entity 

 
45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 
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unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 
concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of 

the request. 
 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs 
of attending such a debriefing meeting. 

 

46.0 Letter of Award Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 

specified in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill Period, the 

Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 

the successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties 
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the Contract 
Agreement. 

 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and return 
it to the Procuring Entity. 

 
47.3 The written contract shall be entered into within the period specified in the notification of award and before expiry 

of the tender validity period. 
 

48.0 Performance Security 
 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 
with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms 

included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign institution 
providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless the Procuring 
Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and otherdocuments 
required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 
offering the next Best Evaluated Tender. 

 
48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified inthe 

Regulations. 
 

49.0 Publication of Procurement Contract 
 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 

notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 
following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection method 
used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 

 
50.0 Procurement related Complaints and Administrative Review 

 
50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 
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50.2 A request for administrative review shall be made in the form provided under contract forms. 
 

 

 

Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 
Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 
Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A. General 

ITT 1.1 The name of the contract is CONSTRUCTION OF KAMVIU DISPENSARY PHASE 2 

 

The reference number of the Contract is; 2112748-2025/2026 

ITT 2.4 The Information made available on competing firms is as follows: N/A 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: DEPARTMENT OF 

PUBLIC WORKS 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [insert a number].N/A 

B. Contents of Tender Document 

ITT 7.1 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 3days 

before tender opening/closing date. 

ITT 7.2 Pre-Tender meeting [insert “shall not” ] take place at the following date, time and place: 

 
Date:   N/A  

 
Pre tender Conference: NOT APPLICABLE 
 

ITT 7.3 For Clarification of Tender purposes, for obtaining further information and for obtaining tender 

documents, the Procuring Entity’s address is: 

COUNTY GOVERNMENT OF EMBU 

P.O. BOX 36-60100, 

EMBU 
3. Physical address for the hand courier delivery to  

Tender Box At Embu County Government Procurement Block 

C. Preparation of Tenders 

ITT 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: AS PER EVALUATION 
CRITERIA 

ITT 15.1 Alternative Tenders SHALL NOT be considered. 

ITT 15.2 Alternative times for completion SHALL NOT be permitted. 

30



31 

 

ITT 15.3 Alternative technical solutions shall be permitted for the following parts of the Works: NOT 
APPLICABLE 

ITT 16.5 The prices quoted by the Tenderer shall be: FIXED 

ITT 17.2 (a) Foreign currency requirements: NOT ALLOWED. 

ITT 20.1 The Tender validity period shall be 120 days. 

ITT 20.3 (a) The delayed to award exceeding number of days shall not apply 

 
Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 All tenders must be accompanied by a Tender security of Kshs 154,908.00 /= (One Hundred 

and Fifty Four Thousand , Nine Hundred and Eighty only) In the Form of Unconditional Bank 

Guarantee Issued by Banks Regulated by The Central Bank of Kenyan or from Insurance 

company approved by IRA, 

ITT 11.1 

(h) 
In addition to the original of the Tender, the number of copies is: ONE 

ITT 13.1 Alternative Tenders [ “shall not be”] considered. 

[If alternatives shall be considered, the methodology shall be defined in Section III, Evaluation and 

Qualification Criteria.] N/A 

ITT 13.2 Alternative times for completion [insert “shall be” or “shall not be”] permitted. 

[If alternative times for completion are permitted, the evaluation method will be as specified in Section 

III, Evaluation and Qualification Criteria.] –N/A 

ITT 13.4 Alternative technical solutions shall not be permitted for the following parts of the Works: 

  N/A [insert parts of the Works]: 

[If alternative technical solutions are permitted, the evaluation method will be as specified in Section 

III, Evaluation and Qualification Criteria.] 

ITT 14.5 The prices quoted by the Tenderer shall be: fixed 

ITT 15.2 

(a) 

Foreign currency requirements allowed/not allowed. 

ITT 18.1 The Tender validity period shall be 120 days [insert a number of days that is a multiple of 

seven counting as of the deadline for Tender submission] days. 

ITT 18.3 Additional ITT 18.3 on Clause 18 

a) The Number of days beyond the expiry of the initial tender validity period will be 30 days. 

b) The Tender price shall  not be adjusted. 

 

ITT 19.1 [If a Tender Security shall be required, a Tender-Securing Declaration shall not be required, and 

vice versa.] 
 

A Tender Security [“shall be”] required in the form of a bank guarantee, from Insurance company 
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approved by IRA, any other financial institution approved by Central Bank of Kenya  

 

A Tender-Securing Declaration “shall not be” required  

ITT 20.1 In addition to the original of the Tender, the number of copies is: 1 (ONE) 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: an 

authorization from the director(s) of the company designating an officer from the bidding company 

and certified by commissioner of oaths. 

D. Submission and Opening of Tenders 

ITT 21.2 A tender package or container that cannot fit in the tender box shall be received  and registered 

at the Director Of Procurement Office. 

 The number of representatives of the Procuring Entity to sign is; at least 3 members of the 

opening committee. 

 

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity’s address is: 

(1) Embu County Government  

P.O.Box 36 Embu 

Date and time for submission of Tenders: On  Or Before Thursday, 3rd March, 2026 AT 11.00 A.M 

ITT 25.1  
The Tender opening shall take place at the time and the address for Opening of Tenders provided 
below: 

Name of Procuring Entity: EMBU COUNTY GOVERNMENT 
Physical address for the location: 

Off Meru Nairobi Highway, Opposite Huduma Center 

State date and time of tender opening: 

3rd March, 2026 at 11:00 AM 

  

ITT 25.1 Tenderers must submit Tenders electronically, they shall follow the electronic tender submission 

procedures specified below 
E-procurement suppliers’ portal: www.supplier.treasury.go.ke   yes - 

E. Evaluation, and Comparison of Tenders 

ITT 30.3 The adjustment shall be based on the N/A [insert “average” or “highest”] price of the 

item or component as quoted in other substantially responsive Tenders. If the price of the item or 

component cannot be derived from the price of other 
substantially responsive Tenders, the Procuring Entity shall use its Lowest estimate. 

ITT 31.2 The arithmetic error(s) of material deviation shall be considered a major deviation that leads to 

disqualification if the percentage of the error (error over the tender price quoted) is: more 

than 5 % or less than 5 %. 

ITT 32.1 The currency that shall be used for Tender evaluation will be Kenya shillings 
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ITT 33.2 A margin of preference “shall not” apply. 

ITT 33.4 The invitation to tender is extended to the following groups that qualify for Reservations NOT 

APPLICABLE 

ITT 34.1 At this time the Procuring Entity, DOES NOT INTEND to execute certain specific parts of the works by 

subcontractors selected in advance. 

ITT 34.2 Contractor shall not be allowed to subcontract any parts of the Works in this tender. 

 
Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 34.3 The parts of the works for which the procuring entity permits tenderers to propose Specialized 

Subcontractors are designed as follows: NOT APPLICABLE 

ITT 35.2 

(d) 

Additional requirements apply. These are detailed in the evaluation criteria in Section III-Evaluation and 
Qualification Criteria 

ITT 48.1 Other documents required in addition to the Performance Security are 

(N/A)   

ITT 48.2 Additional requirements are: NOT APPLICABLE 
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ITT 50.1 The procedures for making a Procurement-related Complaint are available from the PPRA website 

info@ppra.go.ke or complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related 

Complaint, the Tenderer should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by hand delivery or email to: 

 

For the attention: [insert full name of person receiving complaints] 

 

Title/position: [insert title/position] 

 

Procuring Entity: [insert name of Procuring Entity] 

 

Email address: [insert email address] 

 

In summary, a Procurement-related Complaint may challenge any of the following: 

 

(i) the terms of the Tender Documents; and 

 

(ii) the Procuring Entity’s decision to award the contract. 

 
 

SECTIONIII-EVALUATION AND QUALIFICATION CRITERIA 
 

1.0 GENERAL PROVISIONS 
 

1.1  This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 

No other factors, methods or criteria shall be used other than specified in this tender document. The 

Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 

Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and 

Works for evaluating Tenders. 
 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 

equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last 

day of the respective calendar year (in which the amounts for that year is to be converted) was originally 
established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 
determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 
 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 

arrive at the Lowest Evaluated Tender.  
The tender that 
(i) meets the qualification criteria, 
(ii) has been determined to be substantially responsive to the Tender Documents, and 
(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of contract. 
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2.0 PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS 
 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 
criteria and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting 
the requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender 

Evaluation Report Document for Works for evaluating Tenders provides very clear guide on how to deal 
with review of these requirements. Tenders that do not pass the Preliminary Examination will be considered 
non- responsive and will not be considered further. 

 

Evaluation of tenders shall be carried out in three stages as indicated below: 

 

A. PART ONE:  PRELIMINARY/MANDATORY REQUIREMENTS 

 
The following mandatory requirements must be met by the Contractor submitting their bids for them to 

qualify for the 2nd stage i.e technical evaluation 

 

No Requirements YES/NO 

MR 1 
Must Provide a copy of the applicant’s Company’s Certificate of 
Incorporation/ registration in Kenya from the Registrar of Companies 

 

MR 2 Must Provide a and Valid copy of registration by National Construction 

Authority for Building works Category NCA 7 and above and a Copy of 

valid Certified NCA practicing licenses for building works. 

 

MR 3 Must Provide a valid copy of the company’s current Certificate of Tax 
Compliance issued by Kenya Revenue Authority (KRA). The certificate must 
at least be valid on the closing date of the applications. 

 

MR 4 The form of Tender shall be prepared as instructed in the tender document 
signed and stamped by an individual entrusted with the powers of attorney. 
 

 

MR 5 Must provide Tender security of Kshs 154,908.00 in form of a bank guarantee, 
a, guarantee by an insurance company registered and licensed by Insurance 
Regulatory Authority listed by the Authority or a guarantee issued by a 
financial institution approved and licensed by the Central Bank of Kenya. Valid 
for 120 days from the tender opening date. 

 

MR 6 Must Provide an honest history of any claims, litigation, default notices and 
financial penalties levied due to defaults. This information must be provided 
in format provided 

 

MR 7 Must Submit a duly filled Confidential Business Questionnaire in the format 

provided. 
 

MR 8 All pages of the tender documents must be duly paginated, initialized and 
stamped on every page in the format 1,2, 3,…. all pages. i.e. (each page in the 
submitted bid document). 

 

MR 9 Must provide a Copy of recent CR12 form generated through the system-( not 
older than 12 months before opening date) from Registrar of companies 
(certified by commissioner for oaths) 
and also certified IDs (both sides) /passport of all directors  
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MR 10 Must Submit a Valid and certified Trading License/Single Business Permit 
relevant to the works 

 

MR 11 Must submit a Written Form of Power Attorney. The written confirmation 
of authorization to sign on behalf of the Tenderer shall consist of: The form 
of power of attorney that shall be duly filled, signed and stamped to 
demonstrate the authority of the signatory to sign the Tender in case the 
person appointed to sign the tender is not one of the directors in the company, 
but if it’s one of the directors, attach board of directors’ resolution and either 
of them must be endorsed by an advocate or commissioner of oaths registered 
in Kenya. 

 

MR 12 Tenderer should fill the below forms / schedules as instructed in the bid 
document and include all attachments as required. 

 Form Equipment 
 Form Mper-1 
 Form per-2 
 Sources of finance 
 Financial documents 
 Form fin – 3.1 
 Form fin 3.4 
 Form Exp – 4.1 
 Form exp 42 (a) 
 Certificate of independent Tender Determination 
 Declaration & Commitment to the code of ethics 

 

MR 13 Must Provide Certified financial audited accounts for the immediate previous 
two years endorsed, stamped signed by registered external auditor (2024 & 
2025) 

 

 
Only applicants who meet EACH of the preliminary requirements stated above will be subjected to 

Technical Evaluation  
 
 

Note: The County Government of Embu shall verify all the information submitted. Due diligence may be carried out on 

all information provided. Any form of forgery or misinformation from the bidder shall lead to cancellation of the bid/ 

award, institution of legal preceding and blacklisting for all future Embu County government contracts. 
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SECTION II: TECHNICAL EVALUATION 

                                                           

2. TECHNICAL EVALUATION   Max Score Awarded 

score 

a)  b) Financial performances  

  Evaluation of submitted Audited Accounts for 

the immediate last two years 

    

 Financial Capacity (a) Submission of certified bank statements 

for the past two years 

(b) Provide a letter of credit (original copy) 

from the bank that provided the 

(Certified Bank statements) above. The 

letter should be authentic 

 

Certified bank 

statement- 10 mks 

 

 

Letter of credit of- 

10 mks 

 

 

20.00  

 (c) Do the Certified Bank Accounts reflect 

adequate capacity of the applicant? 

 

(Award 5 Marks for 

a bank balance of 3 

million and above 

appearing in the 

bank statement 

within the immediate 

last 12 months from 

the date of tender 

opening) 

(Award 0 for no 

attachments) 

5.00  

   TOTAL (Financial performance)  25.00  

 
 

Equipment holding  

b) Equipment holding Requirements  

 

TOTAL (Equipment holding 

Requirements) 

Bidder to attach either a copy of lease agreement / logbook 

for vehicular machines / copy of purchase receipts for 

minor equipment for the works. 

a) Backhole - award 6 marks for owned / leased 

 

b) Truck/ Lorry 20 Tonnes - award 6 marks for 

owned / leased 

 

c) Excavator - award 6 marks for owned / leased 

 

d) Compactor - award 5 marks for owned / leased 

 

e) Concrete Mixer - award 6  marks for owned / 

leased 

 

f) Poker Vibrator - award 6 marks for owned 

/ leased 

 

Note: All lease agreements from private firms and from 

Ministry of Transport and Infrastructure should be 

stamped, signed and dated. For privately leased there 

shall be a consent to lease agreement 

35.00  

d) Total for Equipment holding Requirements 35.00  

c) Key Personnel  

37



 

38 
 

 Evaluate if key technical personnel have the 
academic qualifications and experience. Attach 
academic certificate on each category   

  

Proposed project personnel The tenderer to provide qualified and experienced 
technical staff in the Company with training in 
Building Works related field; 
 
Graduate/Diploma Civil engineering or related field. 

 
Diploma/Certificate in building or related field. 
 
No relevant certificate----------------------------0   

  

 

 

 

Over 2 years- 5 

marks 
Over 2 years- 5 

marks 

 

  

Site agent-minimum qualification, Diploma/Certificate 

in building and civil works construction.  

a) Award 3marks for academic certificate attached 

5 years and above of specific and building 

construction experience (3marks)  

b) Award 2 marks for academic certificate 

attached with 2-4 years of specific building 

construction experience (2 marks)  

c) Otherwise, award (1Marks) for less than 2 

years of specific building construction 

experience  

 
 
 
 
3.00 

 

  

Foreman - minimum qualification, Diploma/Certificate 

in building and civil works construction. Award 2 marks 

for academic certificate attached 5 years and above of 

specific and building construction experience   

:  

a. 5 years and above of specific building 

construction experience (2 marks) 

b.  Otherwise, award 1 marks for less than 5 years 

of specific road construction experience. 

 

 

 

2.00 

 

 d) Total for Key Personnel 15.00  

 d) Construction experience  

  
Max Score  

  General Construction Experience   

  Experience of the Contractor as a building Contractor  

a) (Award 15 marks for over 4 years’ experience 

based on NCA year of Registration.) 

b) (Award 10 marks for 3-4 years’ experience based 

on NCA year of Registration.) 

c) (Award 5 marks for less than 3 years) experience 

based on NCA year of Registration.) 

15.00  

 d) Construction experience 15.00  

 e) Firm Experience Minimum experience from different clients 
• 3 letters of award and their completion 

certificates of same magnitide or above in 

building works from 3 different clients 

(10mks) 

• 2 completion certificates from different 

clients ( 5 mks) 

 

10  

 d) Firm experience 10.00  38
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Total  100.00  

GRAND TOTAL (Totals for; A, B, C, D E & F) - SET PASSMARK 

AT 70% 

100.00  

Only bidders who score 70% and above will be subjected to financial evaluation. Those who score 

below 70% will be eliminated at this stage from the entire evaluation process and will not be 

considered further. 
 

 

 

FINANCIAL EVALUATION 

 

 The bidder that qualifies technically and with lowest financial quote will be recommended for the award of 

the contract. 

 If there is a tie on the lowest quoted price between two firms, the firm with the highest technical score will 

be recommended for award. 

 
 

STAGE 3 –RECOMMENDATION FOR AWAR

 
AWARD CRITERIA: 

Bidders who attain 70 % Points and above in technical evaluation stage will be subjected to Pricing and 
Arithmetical Analysis to determine compliance with the tender requirements. Compliant tenders will be ranked 
according to the tender amounts quoted. Having compared the evaluated prices of Tenders, the Procuring Entity 
shall determine the Lowest Evaluated Tender. Tender ranked first will be the one with the Lowest Evaluated 
Tender Price. The Lowest Evaluated bid document is of the Tenderer that meets the Qualification Criteria and 
whose Tenderer has been determined to be: a) Most responsive to the Tender document; and b) the lowest 
evaluated price. The Tenderer will be notified for Award. 

 
Note The lowest bidder shall be within the allocated amount for the project 
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 SECTION IV - TENDERING FORMS 
 

QUALIFICATION FORMS 

 
1. FOREIGN TENDERERS 40%RULE. 

2. TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

3. Form EQU: EQUIPMENT. 

4. FORM PER -1. 

5. FORM PER-2. 

6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION. 

6.1 FORM ELI-1.1. 

6.2 FORM ELI-1.2. 

6.3 FORM CON –2. 

6.4 FORM FIN –3.1. 

6.5 FORM FIN –3.2. 

6.6 FORM FIN –3.3. 

6.7 FORM FIN –3.4. 

6.8 FORM EXP -4.1. 

6.9 FORM EXP - 4.2(a). 

6.9 FORM EXP - 4.2 (a) (cont.). 

6.10 FORM EXP -4.2 (b). 
 

OTHER FORMS 

 
7. FORM OFTENDER. 

8. FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE. 

9. FORM OF TENDER SECURITY (TENDERBOND). 

10. FORM OF TENDER-SECURINGDECLARATION. 

11. APPENDIX TO TENDER. 

 

TECHNICAL PROPOSAL FORMS 

 
Site Organization. 

Method Statement. 

Mobilization Schedule. 

Construction Schedule. 
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QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

 
Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 

 
ITEM Description of Work Item Describe location of 

Source 

COST in K. 

shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   
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2. FORM OF EQUIPMENT 
 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for the 

key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be prepared for each item of 

equipment listed, or for alternative equipment proposed by the Tenderer. 

 

Item of equipment 

Equipment 

information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current 

commitments 

Source Indicate source of the 

equipment 

 Owned  Rented 

 



Leased 

 
 

 Specially manufactured 

 

 

 
Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 
 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel to perform 

the Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate. 

 

Contractor' Representative and Key Personnel 

 
1. Title of position: Contractor’s Representative 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

2. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

3. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

4. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

5. Title of position: [insert title] 

Name of candidate 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 
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4. FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 

 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 

information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details  

Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

 

Project Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

 
[time in role] 

[describe the experience relevant to this 

position] 

    

    

    

Name of Tenderer 
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Declaration 

 
I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience. 

 
I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

 
I understand that any misrepresentation or omission in this Form may: 

 
(a) be taken into consideration during Tender evaluation; (b) 

result in my disqualification from participating in the 

Tender; (c) result in my dismissal from the contract. 

 

 
Name of Contractor’s Representative or Key Personnel: [insert name] 

 
Signature:    

 

Date: (day month year):    
 

Countersignature of authorized representative of the Tenderer: 

 
Signature:    

 

Date: (day month year):    
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification Criteria the 

Tenderer shall provide the information requested in the corresponding Information Sheets included hereunder. 

 
5.1 FORM ELI -1.1 

Tenderer Information Form 

Date:   
 

ITT No. and title:   

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 

Name:   

Address:   

Telephone/Fax numbers:     

E-mail address:    

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5  

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: Legal and financial autonomy 

        Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 
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5.2 FORM ELI -1.2 

 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:   
 

ITT No. and title:   

 
 

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 

Name:  

Address:  

Telephone/Fax numbers:    

E-mail address:    

 
1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial 
autonomy, operation in accordance with commercial law, and that they are not under the supervision of 
the Procuring Entity, in accordance with ITT 3.5. 

 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.3 FORM CON –2 
 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 
Tenderer’s Name:                                

Date:    

JV Member’s Name   

ITT No. and title:     
 

         
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

 Contract non-performance did not occur since 1st January [2019] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1. 

 
 Contract(s) not performed since 1st January [2019] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

 

 Contract(s) withdrawn since 1st January [2019] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below. 

Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

 

  Contract Identification:    

Name of Procuring Entity:      

Address of Procuring Entity:     

Matter in dispute:    

Party who initiated the dispute:           

Status of dispute:    

  

  Contract Identification: 

Name of Procuring Entity: 

Address of Procuring Entity: 

Matter in dispute: 

Party who initiated the dispute: 

Status of dispute: 

  

Litigation History in accordance with Section III, Evaluation and Qualification Criteria  

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4. 

 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 

as indicated below. 
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Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

[insert 

year] 

[insert percentage] Contract Identification: [indicate complete 
contract name, number, and any other 
identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 

bids with competitors, subcontracting work to unsuccessful tenderers, etc.
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5.4 FORM FIN – 3.1: 
 

Financial Situation and Performance 
 

Tenderer’s   Name:  

Date:       

JV Member’s Name   __________ 

ITT No. and title:    

 

5.4.1. Financial Data 

 
Type of Financial information 

in  

(currency) 

Historic information for previous 3_years, 

(Amount in currency, currency, exchange rate*, USD 

equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 

Cash Flow from Operating 

Activities 

     

*Refer to ITT 15 for the exchange rate 
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5.4.2 Sources of Finance 

 
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 

 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
  

 

5.4.3 Financial documents 

 
The Tenderer and its parties shall provide copies of financial statements for 3 years pursuant Section III, Evaluation 
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 
parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

(e) attach a certified reference letter from the bank 

 

 Attached are copies of financial statements1 for the years required above; and complying with 
the requirements 

 

 

 

 

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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5.5 FORM FIN – 3.2: 
 

Average Annual Construction Turnover 

 
Tenderer’s Name:                                

Date:    

JV Member’s Name   

ITT No. and title:     

 
 Annual turnover data (construction only) 

Year Amount 

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

52



 

53 
 

5.6 FORM FIN – 3.3: 
 

Financial Resources 

 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 
contract or contracts as specified in Section III, Evaluation and Qualification Criteria 

 

Financial Resources 

No. Source of financing Amount (Kenya Shilling equivalent) 

1 
  

2 
  

3 
  

   

 

5.7 FORM FIN – 3.4: 
 

Current Contract Commitments / Works in Progress 

 
Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 
but for which an unqualified, full completion certificate has yet to be issued. 

 
Current Contract Commitments 

No. Name of 

Contract 

Procuring 

Entity’s 

Contact Address, Tel, 

Value of 

Outstanding 

Work 

[Current Kenya 

Shilling /month 

Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last 

Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP - 4.1 

 
General Construction Experience 

 

Tenderer’s   Name: Date: 
   JV  Member’s 
Name     

ITT No. and title:    
 

Page of pages 

 
Starting 

 
Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name:    

Brief Description of the Works performed by the 

Tenderer:   

Amount of contract:    

Name of Procuring Entity:    

Address:    

 

  Contract name:      

Brief Description of the Works performed by the 

Tenderer:     

Amount of contract:    

Name of Procuring Entity:       

Address:    

 

  Contract name:      

Brief Description of the Works performed by the 

Tenderer:     

Amount of contract:     

Name of Procuring Entity:       

Address:    
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5.9 FORM EXP - 4.2(a) 
 

Specific Construction and Contract Management Experience 

 
Tenderer’s Name:                                

Date:    

JV Member’s Name   

ITT No. and title:     

 
Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 

Member in 

JV 



Management 

Contractor 



Sub- 

contractor 



Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number E- 

mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 
 

Specific Construction and Contract Management Experience (cont.) 

 
Similar Contract No. Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) of 

Section III: 

 

1. Amount  

2. Physical size of required works 

items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  
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5.10 FORM EXP - 4.2(b) 
 

Construction Experience in Key Activities 

 
Tenderer's Name:                                

Date:    

Tenderer's JV Member Name:    

Sub-contractor's Name2 (as per ITT 34):     

ITT No. and title:    
 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, Evaluation 

and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 



Member in 

JV 



Management 

Contractor 



Sub- 

contractor 



Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed 
under the contract per year or part of the 
year 

Total quantity in 
the contract 

(i) 

Percentage 

participation 

(ii) 

Actual 

Quantity 

Performed 

(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 

Telephone/fax number E- 

mail: 
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2 If applicable 
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 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 
Section 

III: 

 

  

  

  

  

  

 
 

2. Activity No. Two 

3. ………………… 
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OTHER FORMS 

7. FORM OF TENDER 
 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign certify by commissioner of oaths Certificate Of Independent Tender 
Determination and the Self Declaration Of The Tenderer attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed and dated by the Tenderer. 

• Tenderer's Eligibility-Confidential Business Questionnaire.  

• Certificate of Independent Tender Determination. 

• Self-Declaration of the Tenderer both SD 1 and SD 2  

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request for 

Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring 

Entity] Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 
execution of the above named Works, we, the undersigned offer to construct and complete the Works and 
remedy any defects therein for the sum of Kenya Shillings [[Amount in figures]  Kenya 
Shillings [amount in words]   

 

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] [figures] 
  [words]   

 
 

The percentage or amount quoted above does not include provisional sums, and only allows not more than two 
foreign currencies. 

 

2. We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably possible after the 
receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Particular Conditions of Contract. 

 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 
thereof, shall constitute abinding Contract between us. We further understand that you are not bound to accept 
the lowest or any tender you may receive. 

 

5. We, the undersigned, further declare that: 
 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 8; 

 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring 
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 
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(iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 

 

(v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of 
the options below as appropriate] 

 

(vi) Option1, incase of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 
the various amounts and the respective currencies]; Or 

 

Option2, in case of multiple lots: 
 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the 
various amounts and the respective currencies]; 

 

vii)   Discounts: The discounts offered and the methodology for their application are: 
 

viii) The discounts offered are: [Specify in detail each discount offered.] 
 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1(as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that 
period; 

 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance 
with the Tendering document; 

 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the requirements 
of ITT3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or 
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual 
that is subject to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory 
Authority or any other entity of the Government of Kenya, or any international organization. 

 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state- 
owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of 
ITT 3.7]; 

 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with 
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full 
address, the reason for which each commission or gratuity was paid and the amount and currency of each 
such commission or gratuity] 

 

Name of Recipient Address Reason Amount 
    

    

    

 
(If none has been paid or is to be paid, indicate “none.”) 
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xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included in 
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared 
and executed; 

 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or any other. Tender that you may receive; 

 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on 
our behalf engages in any type of Fraud and Corruption; 

 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the 
intention of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent 
Tender Determination” attached below. 

 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

 
xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to 
interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender without 
colluding with other tenderers. 

c) Self-Declaration of the Tenderer– to declare that we will, if awarded a contract, not engage in any form 
of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and 
Asset Disposal. 

 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed in 
“Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the 

Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of 
person duly authorized to sign the Tender] 

 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signatureof the person named above: [insert signature of person whose name and capacity are shown 

above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  
 

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tenderer is instructed to complete the particulars required in this Form, on reform for each entity if Tender Is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

 

(a) Tenderer's details 

 
 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of the 

Tenderer. 

1. Country 

2. City 
  3. Location 
  4. Building 
  5. Floor 
  6. Postal Address 
  7. Name and email of contact person. 

6 Current Trade License Registration Number 

and Expiring date 

 

7 Name, country and full address (postal and 

physical addresses, email, and telephone 

number) of Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the 

Tenderer handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal 

and physical addresses, email, and telephone 

number) of state which stock exchange 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 
 

Name in full Age   

Nationality  Country of Origin Citizenship    

(c) Partnership, provide the following details. 

 
 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

(d) Registered Company, provide the following details. 
 

I) Private or public Company ii) State the nominal and issued capital of the Company 
 
 

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 
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iii) Give details of Directors as follows. 

 
 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 
(e) DISCLOSURE OF INTEREST-Interest of the Firm in the Procuring Entity. 

 

i) Are there any person/persons in… ........................... (Name of Procuring Entity) who has/have an interest or 
relationship in this firm? Yes/No……………………… 

 

If yes, provide details as follows. 

 
 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    

(i) Conflict of interest disclosure 

 Type of Conflict Disclosure YES 

OR NO 

If YES provide details of the relationship 

with Tenderer 

1 Tenderer is directly or indirectly controls, is 

controlled by or is under common control with 

another tenderer. 

  

2 Tenderer receives or has received any direct or 

indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as 

another tenderer 

  

4 Tender has a relationship with another tenderer, 

directly or through common third parties that put 

it in a position to influence the tender of another 

tenderer, or influence the decisions of the 

Procuring Entity regarding this tendering 

process. 

  

5 Any of the Tenderer’s affiliates participated as a 

consultant in the preparation of the design or 

technical specifications of the works that are the 

subject of the tender. 

  

6 Tenderer would be providing goods, works, 

non-consulting services or consulting services 

during implementation of the contract specified 

in this Tender Document. 

  

7 Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who are directly or indirectly 

involved in the preparation of the Tender 

document or specifications of the Contract, 

and/or the Tender evaluation process of such 

contract. 
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8 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring 

Entity who would be involved in 

  

 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship 

with Tenderer 

 the implementation or supervision of the such 

Contract. 

  

9 Has the conflict stemming from such 

relationship stated in item 7 and 8 above been 

resolved in a manner acceptable to the 

Procuring Entity throughout the tendering 

process and execution of the Contract? 

  

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

 

Full Name 

 
 

 
Title or Designation   

 
 

(Signature) (Date) 
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the 

  [Name of Procuring Entity] 

for:   

[Name and number of tender] in response to the request for tenders made by:     [Name 

of Tenderer] do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 
 

1. I have read and I understand the contents of this Certificate; 

 
2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 

respect; 
 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 
on behalf of the Tenderer; 

 
4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 
 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) Could potentially submit a tender in response to this request for tenders, based on their qualifications, 
abilities or experience; 

 

5. The Tenderer discloses that [check one of the following, as applicable]: 
 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

 

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 

consultations, communications, agreements or arrangements; 
 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph(5)(b)above; 
 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality ,quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph (5)(b) above; 

 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 

indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 

Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to 

paragraph (5) (b) above. 

 
Name    

Title    

Date     
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(c) SELF-DECLARATION FORMS 
 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct orof 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………………………………………... (insert tender title/description) for 
……………………………………………….. (Insert name of the Procuring entity) and duly authorized and 
competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… 

(Title) 

 
Bidder Official Stamp 

(Signature) (Date) 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE. 

 

 
I, ……………………………………of P.O. Box ........................................................ being a resident of 

………………………………….. in the Republic of ......................... do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No. .............................................. for 

…………………………………………………………………………………(insert tender title/description) for 
…………………………………(insert name of the Procuring entity) and duly authorized and competent to make 
this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or fraudulent 

practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of .............................................................. (insert name of the 

Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of 

………………………………………………….(name of the procuring entity). 
 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

 

5. THAT what is deponed to herein above is true to the best of my knowledge in formation and belief. 

 
………………………………………… ……………………………… ……..........……… 

(Title) (Signature) (Date) 

 

 

 

 

 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I …………………………………. (Person) on behalf of (Name of the Business/ Company/Firm).............................. 

……………………………………………………..declare that I have read and fully understood the contents of the 
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 
Public Procurement and Asset Disposal and my responsibilities under the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 
and Asset Disposal. 

 

Name of Authorized signatory............................................................................................................................... 
 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

 

Office address................................................................... Telephone................................................................... 

 

E-mail………………………………………………........................................................................................... 

 

Name of the Firm/Company……………………………..................................................................................... 

 

Date………………………………………………………................................................................................... 
 

(Company Seal/ Rubber Stamp where applicable) 

 
Witness 

 
Name………………………………………………………................................................................................ 

 
Sign…………………………………………………………................................................................................ 

 
Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1-FRAUD AND CORRUPTION 
 

(Appendix 1 shall not be modified) 
 

1. Purpose 
 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
PublicProcurementProcessesandContractsthataregovernedbythelawsofKenya. 

 

2. Requirements 
 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providersorSuppliers;anyAgents(whetherdeclaredornot);andanyoftheirPersonnel,involvedandengagedin 
procurementunderKenya'sLawsandRegulation,observethehigheststandardofethicsduringtheprocurement 
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully 

complywithKenya'slawsandRegulationsasperparagraphs1.1above. 
 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 

followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, andConflictsofInterestinprocurementincludingconsequencesforoffencescommitted.Afewofthe 
provisionsnotedbelowhighlightKenya'spolicyofnotoleranceforsuchpracticesandbehavior: 

 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 

or fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding; 
 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 
 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 
 

4) The voiding of a contract by the procuring entity under sub section (7) does not limit any legal remedy 
the procuring entity may have; 

 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 

entity who has a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) Shall not, after a procurement contract has been entered into, take part in any decision relating to the 
procurement or contract; and 

c) Shall not be a subcontractor for the tender to whom was awarded contract, or a member of the group 

of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in sub section (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms set for below as follows: 

 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly ,of anything 
of value to influence improperly the actions of another party; 

ii) “fraudulent practice ”is an act of omission, including misrepresentation, that knowingly or recklessly 
misleads, or attempts to mislead, party to obtain financial or other benefit or to avoid an obligation; 

iii) “collusive practice ”is an arrangement between one or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of a other party; 

“Coercive practice “is impairing or harming, or threatening to impairorharm, directly or in directly, 
any party or the property of the party to influence improperly the actions of a party; 

iv) “obstructive practice “is: 
 

• Deliberatelydestroying,falsifying,altering,orconcealingofevidencematerialtotheinvestigation or 
making false statements to investigators in order to materially impede investigation by Public 

Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; 
and/orthreatening,harassing,orintimidatinganypartytopreventitfromdisclosingitsknowledge 
ofmattersrelevanttotheinvestigationorfrompursuingtheinvestigation;or 

 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspectionandauditrightsprovidedforunderparagraph2.3e.below. 

 
b) Defines more specifically, in accordance with the above procurement Act provisions set for fraudulent and 

collusive practices as follows: 

 
"Fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 

and open competition. Rejects a proposal forward
3

of a contract if PPRA determines that the firm or 

individual recommended for award, any of its personnel, or its agents, or its sub-consultants, sub- 

contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the contracting question; 

 

c) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment to a firm or individual, as applicable under the Acts and Regulations; 

 

d) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 

Tenderers (applicants/proposers),Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub 

consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect
4
all a accounts, records and other documents 

relating to the procurement process, selection and/or contract execution, and to have them audited by 

auditors appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; 

and Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 

declaring that they and all parties involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices. 
 
3     Fortheavoidanceofdoubt,aparty'sineligibilitytobeawardedacontractshallincludee,withoutlimitation,(i)applyingforpre-qualification,expressinginterestin a 

consultancy,andtendering,eitherdirectlyorasanominatedsub-contractor,nominatedconsultant,nominatedmanufacturerorsupplier,ornominatedservice 
provider,Inrespectofsuchcontract,and(ii)enteringintoanaddendum oramendmentintroducingamaterialmodificationtoanyexistingcontract. 

4 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

personsappointedbytheProcuringEntitytoaddressspecificmattersrelatedtoinvestigations/audits,suchasevaluatingtheveracityofanallegationofpossible 

FraudandCorruption,throughtheappropriatemechanisms.Suchactivityincludesbutisnotlimitedto:accessingandexaminingafirm'sorindividual'sfinancial records 

and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copyor 

electronicformat)deemedrelevantfortheinvestigation/audit,andmakingcopiesthereofasrelevant;interviewingstaffandotherrelevantindividuals;performing 

physicalinspectionsandsitevisits;andobtainingthirdpartyverificationofinformation. 
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FORM OF TENDER SECURITY- [Option 1–Demand Bank Guarantee] 

 
Beneficiary:  

Request for Tenders No: 

 

Date: TENDER GUARANTEE No.:   

Guarantor:    

 

1. We have been informed that (here in after called "the Applicant") has submitted or will submit to the Beneficiary 

its Tender (here in after called" the Tender") for the execution of under Request for Tenders 

No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 
separate signed document accompanying or identifying the demand, stating that either the Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provide by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or before that date. 
 

 

 

 

[Signature] 

 

 

 

 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

TENDER GUARANTEE No.:      

 

1. Whereas ………………………………………………… [Name of the tenderer] (herein after called “the 
tenderer”) has submitted its tender dated ……………………………… [Date of submission of tender] for the 

………………………………….… [Name and/or description of the tender] 

(herein after called “the Tender”) for the execution of under Request for Tenders No. (“The ITT”). 
 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ................. [Name of Insurance Company] 
having our registered office at ......................(hereinafter called “the Guarantor”), are bound unto 

…………….. [Name of Procuring Entity](Hereinafter called “the Procuring Entity”) in the sum of 
………………… (Currency and guarantee amount) for which payment well and truly to be made to the said 
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 
presents. 

 
Sealed with the Common Seal of the said Guarantor this      day of 20   . 

 

 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant: 

 
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender 

(“the Tender Validity Period”), or any extension thereto  provided by the Principal; or 

 
b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity 

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; 
or (ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) 
of the  Procuring Entity's  Tendering document. 

 
then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt 
of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its demand, 
provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any of 
the above events, specifying which  event(s) has occurred. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not 
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 
Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the Tender 
Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or before that date. 
 

 

 

[Date ] [Signature of the Guarantor] 
 

[Witness] [Seal] 

 

 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORM OF TENDER-SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: ................................................... [insert date (as day, month and year) of Tender Submission] Tender 

No. ..................................................... [insert number of tendering process] 

To: .................................................... [insertcompletenameofPurchaser] I/We, the undersigned, declare that: 
 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 
 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 
tender validity specified by us in the Tendering Data Sheet;or (b)having been notified of the acceptance of our 

Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or 

(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 
 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) Thirty days after the expiration of our Tender. 
 

4. I/We understand that if Iam/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submit the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

 
Signed:…………………………………………………………..……….. 

 

Capacity/title (director or partner or sole proprietor, etc.) ……….…………........……. 

 

Name:……………………………………………………………………………….. 

 

Duly authorized to sign the bid for and on behalf of:[insert complete name of Tenderer] 

 

 

 

 

 

 

 

 

 

 

Dated on …………………. day of ……………., .......... [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 
 

Summary of currencies of the Tender for 
 

 
Name of currency Amounts payable 

Local currency:      

Foreign currency #1:      

Foreign currency #2:      

Foreign currency #3:      

Provisional sums expressed in local currency [To be entered by the Procuring Entity] 
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[Insert name of Section of the Works] 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

PART II – THE CONDITIONS OF CONTRACT AND 

CONTRACT AGREEMENT 
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SECTION V - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
[Name of Procuring Entity] 

[Name of Contract] 

[Architect Name and Address] 

 

General Conditions of Contract 
 

 

1. GENERAL PROVISIONS 

 
1.1 Definitions 

 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 

Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

 

“Base Date” means a date 30 day prior to the submission of tenders. 
 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 
 

“Completion Date” means the date of completion of the Works as certified by the Engineer. 
 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the provisions 
of the Contract. 

 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 

and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 

Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works. 

 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to time by the Contractor who acts on behalf of the Contractor. 

 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 
 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

 

“Day” means a calendar day and “year” means 365 days. 
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“Day works” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 

“Defect” means any part of the Works not completed in accordance with the Contract. 

 
“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may be) 
underSub-Clause11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days 

stated in the Special Conditions of Contract. 

 
“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings 
issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

 
“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

 

“Final Statement” means the statement defined in Sub-Clause 14.11[Application for Final Payment Certificate]. 

 
“Force Majeure “is defined in Clause 19[Force Majeure]. 

 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 
 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

 

“Local Currency” means the currency of Kenya. 
 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 
 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2[Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 
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“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
Procuring Entity for the use of the Contractor in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labour and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 
 

“Engineer’s the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 

 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5[Provisional Sums]. 

 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

 
“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

 

“Site Investigation Reports” are those reports that may be included in the tendering documents which are factual 
and interpretative about the surface and sub-surface conditions at the Site. 

 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 

which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site. 

 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s). 
 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause14[Contract Price 
and Payment], for a payment certificate. 

 

“Sub-contractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

 
“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 

for construction or installation of the Works. 
 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 
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“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 

accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

 
“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9[Tests on Completion] before the Works or a Section(as the 
case maybe)are taken over by the Procuring Entity. 

 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 
 

“Variation” means any change to the Works, which is instructed or approved as a variation under 
Clause13[Variations and Adjustments]. 

 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works,or either of them 
as appropriate. 

 

1.2 Interpretation 
 

In the Contract, except where the context requires otherwise: a) 
Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also include the 
singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 
in a permanent record;and 

 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand(against receipt), sent by mail or courier, or transmitted using any of the 

agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special 

Conditions of Contract. However: 
 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 

accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
address from which the request was issued. 

 
1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 

certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 

may be. 
 

1.4 Law and Language 
 

1.4.1 The Contract shall be governed by the laws of Kenya. 

 

1.4.2 The ruling language of the Contract shall be English. 

 
1.5 Priority of Documents 
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The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 

interpretation, the priority of the documents shall be in accordance with the following sequence: 
 

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions–Part A, 

d) The Special Conditions–Part B 

e) The General Conditions of Contract 

f) The Form of Tender, 

g) The Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 
 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 

instruction. 
 

1.6 Contract Agreement 
 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

 

1.7 Assignment 
 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

 

a) May assign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to be come 

due, under the Contract. 
 

1.8 Care and Supply of Documents 

 
1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 

stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 

over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

 
1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 

Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

 

1.9 Timely provision of Drawings or Instructions 
 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 

reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 

drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
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the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims]to: 
 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion],and 
 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 
 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 
 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

 

1.10 Procuring Entity's Use of Contractor's Documents 
 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property 
rights in the Contractor's Documents and other design documents made by(or on behalf of)the Contractor. 

 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 

Works, 

b) entitle any person improper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

 

1.10.3 The Contractor's Documents and other design documents made by(or on behalf of)the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2. 

 

1.11 Contractor's Use of Procuring Entity's Documents 
 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by(or on behalf of the Procuring Entity. 
The Contractor may, this cost, copy, use, and obtain communication of these documents for the purposes of 
the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to a 
third party by the Contractor, except as necessary for the purposes of the Contract. 

 
1.12 Confidential Details 

 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

 

1.12.2 The Contractor's and the Procuring Entity’s Personnel shall also treat the details of the Contract as 

private and confidential, except to the extent necessary to carry out their respective obligations under the 

Contract or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of 
the Works prepared by the other Party without the previous agreement of the other Party. However, the 
Contractor shall be permitted to disclose any publicly available information, or information otherwise 
required to establish his qualifications to compete for other projects. 
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1.13 Compliance with Laws 
 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained(or shall obtain)the planning, zoning, building permit or 
similar permission for the Permanent Works, and any other permissions described in the Specifications 

as having been(or to be)obtained by the Procuring Entity; and the Procuring Entity shall indemnify and 
hold the Contractor harmless against and from the consequences of any failure to do so;and 

 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 

against and from the consequences of any failure to do so,unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

 

1.14 Joint and Several Liabilities 
 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 

Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

 

1.15 Inspections and Audit by the Procuring Entity 
 

Pursuant to paragraph 2.2(e).of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 

Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub 
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise of the Procuring Entity's inspection and audit rights constitute prohibited practice subject to contract 
termination (as well as to a determination of ineligibility pursuant to the Procuring Entity's prevailing 
sanctions procedures). 

 
2. THE PROCURING ENTITY 

 

2.1 Right of Access to the Site 
 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site 
within the time (or times) stated in the Special Conditions of Contract. The right and possession may not 
be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give(to the 
Contractor)possession of any foundation, structure, plant or means of access, the Procuring Entity shall do 
so in the time and manner stated in the Specification. However, the Procuring Entity may withhold any such 
right or possession until the Performance Security has been received. 

 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to 
proceed without disruption in accordance with the programme submitted under Sub-Clause 8.3[Programme]. 

 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result to failure by the Procuring Entity to give any 

such right or possession within such time, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1[Contractor's Claims]to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
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b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 
 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5[Determinations]to 
agree or determine these matters. 

 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 

Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 

 

2.2 Permits, Licenses or Approvals 
 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 

b) Any permits, licenses or approvals required by the Laws of Kenya: 
 

i) Which the Contractor is required to obtain under Sub-Clause1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and iii) for the export of 
Contractor's Equipment when it is removed from the Site. 

 

2.3 Procuring Entity's Personnel 
 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring 
Entity's other contractors on the Site: 

 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6[Co-operation], and 
 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a),(b)and(c) 

of Sub-Clause 4.8[Safety Procedures]and under Sub-Clause 4.18[Protection of the Environment]. 
 

2.4 Procuring Entity's Financial Arrangements 
 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause 
14 [Contract Price and Payment]. 

 

3. THE ENGINEER 
 

3.1 Architect Duties and Authority 
 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties assigned to him in the 

Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are 

competent to carry out these duties. The Architect Name and Address shall be provided in the Special 

Conditions of Contract. 
 

3.1.2 The Architect shall have no authority to amend the Contract. 

 
3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 

implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

 
3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval 

is required, then (for the purposes of the Contract) the contractor shall require the Architect to provide 
evidence of such approval before complying with the instruction. 

 

3.1.5 Except as otherwise stated in these Conditions: 
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a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shall be deemed to act for the Procuring Entity; 

b) The Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c) Any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 

from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and 

d) Any act by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 

 

3.1.6 The following provisions shall apply: 

 
The Architect shall obtain the specific approval of the Procuring Entity before taking action under the 
following Sub-Clauses of these Conditions: 

 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause 13.4: Specifying the amount payable in each of the applicable three currencies. 
 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate 

or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price,in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

 

3.2 Delegation by the Engineer 
 

3.2.1 The Architect may from time to time as sign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 

any matter in accordance with Sub-Clause 3.5[Determinations]. 
 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, 
certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an 
assistant, in accordance with the delegation, shall have the same effect as though the act had been an act of 
the Engineer. However: 

 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 
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3.3 Instructions of the Engineer 

 
3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings 

which may be necessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to 
whom the appropriate authority has been delegated under Clause3.2.1. 

 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect or 
a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 

 

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation, 

 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 

case maybe). 
 

3.4 Replacement of the Engineer 
 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before the intended date of replacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

 

3.5 Determinations 
 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with 
the Contract, taking due regard of all relevant circumstances. 

 

3.5.1 The Architect shall give notice to both Parties of each agreement or determination, with supporting particulars, 
within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each 
Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 
Disputes and Arbitration]. 

 

4. THE CONTRACTOR 
 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, and shall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor(i)shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as 
is required for the item to be in accordance with the Contract, and(ii)shall not otherwise be responsible for 
the design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 

which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 
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4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, the nunless 

otherwise stated in the Special Conditions: 
 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance 
with the procedure specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 

include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, be fit for 

such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect 
the “as-built “documents and, If applicable, operation and maintenance manuals in accordance with 
the Specification and insufficient detail for the Procuring Entity to operate ,maintain ,dismantle 
,reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1[Taking Over of the Works and Sections]until 
these documents and manuals have been submitted to the Engineer. 

 

4.2 Performance Security 
 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 

the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued 
by a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, 
as stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by 
the Procuring Entity. 

 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executed and completed the Works and remedied any defects. If the terms of the Performance Security 
specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by 
the date 30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security 
until the Works have been completed and any defects have been remedied. 

 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 

the extent to which the Procuring Entity was not entitled to make the claim. 
 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving 
a copy of the Taking-Over Certificate. 

 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/or legislation ,or as a result 
of a Variation ,amounting to more than 25 percent of the portion of the Contract Price payable in a specific 

currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be ,the value of the Performance Security in that currency by an equal percentage. 

 

4.3 Contractor's Representative 
 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to 
act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall 
be provided in the Special Conditions of Contract. 
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4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 

Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently 
revoked in terms of Sub-Clause 6.9[Contractor's Personnel],or if the appointed person fails to act as 
Contractor's Representative, the Contractor shall similarly submit the name and particulars of another 
suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 
Contractor's Representative or appoint a replacement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance 

of the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the 
execution of the Works, a suitable replacement person shall be appointed, subject to the Architect prior 
consent, and the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 

3.3 [Instructions of the Engineer]. 
 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 

and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in SubClause1.4 
[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreters available during all working hours in a number deemed 
sufficient by the Engineer. 

 

4.4 Sub-contractors 
 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Sub contractor, his agents or employees, 
as if they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: a) 
The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract 
for which the Subcontractor is named in the Contract; 

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 
commencement of each Subcontractor's work, and of the commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 

Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2[Termination 
by Procuring Entity]. 

 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 
1.12[Confidential Details] apply equally to each Subcontractor. 

 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to 
be appointed as Subcontractors. 

 
4.5 Assignment Benefit of Subcontract If a Subcontractor's obligations extend beyond the expiry date of the 

relevant Defects Notification Period and the Engineer, prior to this date, instructs the Contractor to assign the 
benefit of such obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in 
the assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out by the 
Subcontract or after the assignment takes effect. 

 

4.6 Co-operation 

 
4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
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opportunities for carrying out work to: 
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a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 
or near the Site of any work not included in the Contract. 

 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer 

delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include 
the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility 
of the Contractor. 

 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 

such documents to the Architect in the time and manner stated in the Specification. 

 
4.7 Setting Out of the Works 

 
4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified 

in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of 
all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the 
Works. 

 
4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 

the Contractor shall use reasonable efforts to verify their accuracy before they are used. 
 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error 
in these items of reference, and an experienced contractor could not reasonably have discovered such error 
and avoided this delay and/or Cost, the Contractor shall give notice to the Architect and shall been titled 
subject to Sub-Clause20.1[Contractor's Claims]to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion],and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 
 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]to 
agree or determine(i)whether and(if so)to what extent the error could not reasonably have been discovered, 
and(ii)the matters described in sub-paragraphs(a)and(b)above related to these. 

 

4.8 Safety Procedures 

 
The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all person sent it led to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger 

to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause10[Procuring Entity's Taking Over],and 

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 
necessary, because of the execution of the Works, for the use and protection of the public and of owners 

and occupiers of adjacent land. 
 

4.9 Quality Assurance 
 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements 
of the Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall 
been titled to audit any aspect of the system. 

 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for information 
before each design and execution stage is commenced. When any document of a technical nature is issued 
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to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document 

itself. 
 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations 

or responsibilities under the Contract. 
 

4.10 Site Data 
 

4.10.1  The Procuring Entity shall have made available to the Contractor for his information, prior to the Base 

Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the 

Site, including environmental aspects. The Procuring Entity shall similarly make available to the Contract or 

all such data which come into the Procuring Entity's possession after the BaseDate.The Contractor shall be 

responsible for interpreting all such data. 
 

4.10.2 To the extent which was practicable(taking account of cost and time),the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence 
or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 

examined the Site, its surroundings, the above data and other available information, and to have been 
satisfied before submitting the Tender as to all relevant matters, including (without limitation): 

 

a) The form and nature of the Site, including sub-surface conditions, 

b) The hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 
and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, 
water and other services. 

 

 
4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10[Site 
Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things necessary for 
the proper execution and completion of the Works and the remedying of any defects. 

 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions “mean natural physical conditions and man-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, 

the Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall 

set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause13 [Variations and Adjustments]shall apply. 
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4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such 

a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause20.1[Contractor's Claims]to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and(ii)the matters described in sub-paragraphs(a) 
and(b)above related to this extent. 

 
4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 

also review whether other physical conditions in similar parts of the Works(if any)were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that 
these more favorable conditions were encountered, the Architect may proceed in accordance with 
SubClause3.5[Determinations]to agree or determine the reductions in Cost which were due to these 
conditions, which may be included (as deductions) in the Contract Price and Payment Certificates. However, 
the net effect of all adjustments under sub-paragraph (b) and all these reductions, for all the physical 
conditions encountered in similar parts of the Works, shall not result in an reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor's interpretation of any such evidence. 

 

4.13 Rights of Way and Facilities 

 
Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities outside the Site 
which he may require for the purposes of the Works. 

 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they are public 
or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

 

4.15 Access Route 

 
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes 

to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall(as between the Parties)be responsible for any maintenance which may be required 
for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 

permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 
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c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 

of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 

shall be borne by the Contractor. 
 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading ,transporting ,receiving ,unloading’s touring 
and protecting all Goods and other things required for the Works ;and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall 
negotiate and pay all claims arising from their transport. 

 

4.17 Contractor's Equipment 
 

The Contractor shall be responsible for all Contractors’ Equipment. When brought on to the Site, Contractor’s 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 

not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 
4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site)and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

 
4.18.3 The Contractor shall ensure that emissions, surface discharges and effluent from the Contractor's activities 

shall not exceed the values stated in the Specification or prescribed by applicable Laws. 
 

4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 

services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water,gas 
and other services as may be available on the Site and of which details and prices are given in the 
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 

3.5 [Determinations].The Contractor shall pay these amounts to the Procuring Entity. 
 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in 
the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
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Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 
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4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 

Entity's Claims] and Sub-Clause3.5 [Determinations].The Contractor shall pay these amounts to the 

Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defect or default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defector default not apparent from a visual inspection. 

 

4.21 Progress Reports 

 
4.21.1  Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period upto the 

end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 

thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding at 

the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

 
a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected date so f: i) commencement 
of manufacture, ii) Contractor's inspections, iii) tests, and 

iv)   Shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10[Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause2.5[Procuring Entity's Claims]and notices given under 

Sub- Clause 20.1[Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
 

environmental aspects and public relations; and 

h) Comparisons of actual and planned progress, with details of any events or circumstances which may 
jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted 
to overcome delays. 

 

4.22 Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site,and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, 

as authorized personnel of the Procuring Entity's other contractors on the Site. 
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4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained 

by the Contractor and agreed by the Architect as additional working areas. The Contractor shall take all 
necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and these 
additional areas, and to keep them off adjacent land. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction 

and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear 
away and remove from the Site any wreckage, rubbish and Temporary Works which are no longer required. 

 
4.23.3 Upon the issue faking-Over Certificate, the Contractor shall clear away and remove, from that part of the 

Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material, 

wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and the Works in 
a clean and safe condition. However, the Contractor may retain on Site, during the Defects Notification 
Period, such Goods as are required for the Contractor to fulfill obligations under the Contract. 

4.24 Fossils 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to 
Sub- Clause20.1[Contractor's Claims]to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

 

 
5. NOMINATED SUBCONTRACTORS 

 
5.1 Definition of “nominated Sub contractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: a) 
who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause5.2 [Objection to Notification]. 
 

5.2 Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work(including design, if any),the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge his obligations and liabilities under the Contract; 
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ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfill these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause5.3[Payment to nominated Subcontractors]. 

 

 
5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 

Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the sub contract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph(b) of Sub-Clause13.5[Provisional Sums],except as stated in SubClause5.4[Evidence of 
Payments]. 

 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to 

pay these amounts, and 

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of 
the Contractor's entitlement, then the Procuring Entity may(at his sole discretion)pay, direct to the 
nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs(a)or(b)above. The Contractor shall then repay, 

to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 
6. STAFF AND LABOR 

 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment ,feeding, transport,and,when appropriate, 

housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

 

6.2 Rates of Wages and Conditions of Labor 
 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 

established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable,the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is 
similar to that of the Contractor. 

 

6.2.2  The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 

Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 

Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 

deductions thereof as may be imposed on him by such Laws. 
 

6.3 Persons in the Service of Procuring Entity 
 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 

Personnel. 
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6.4 Labor Laws 
 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. 

 

 

6.5 Working Hours 
 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: a) Otherwise stated in the Contract, 

b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 
in which case the Contractor shall immediately advise the Engineer, provided that work done outside 

the normal working hours shall be considered and paid for as overtime. 
 

6.6 Facilities for Staff and Labor 
 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

 

6.7 Health and Safety 
 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety 
and protection against accidents. This person shall be qualified for this responsibility and shall have the 
authority to issue instructions and take protective measures to prevent accidents. Throughout the execution 
of the Works, the Contractor shall provide whatever is required by this person to exercise this responsibility 

and authority. 
 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, 
and damage to property, as the Architect may reasonably require. 

 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 

an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

 

6.8 Contractor's Superintendence 

 
6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfill the Contractor's 

obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, 
inspect and test the work. 

 
6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 

language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be 
carried out (including the methods and techniques required, the hazards likely to be encountered and methods 
of preventing accidents), for the satisfactory and safe execution of the Works. 
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6.9 Contractor's Personnel 

 
6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 

or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove(or cause to be removed)any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: a) Persists in any misconduct or lack 
of care, 

b) Carries out duties incompetently or negligently, 

c) Fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety ,health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

execution of the Works. 
 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed)a suitable replacement person. 
 

6.10 Records of Contractor's Personnel and Equipment 
 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

 

6.11 Disorderly Conduct 
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 

6.12 Foreign Personnel 
 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 

Kenyans with the required skills. 
 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of 
their families, the Contractor shall similarly be responsible for making the appropriate arrangements for their 
return or burial. 

 

6.13 Supply of Water 
 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

 

6.14 Measures against Insect and Pest Nuisance 
 

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed 

on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

 

6.15 Alcoholic Liquor or Drugs 
 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, on site, import, sell ,give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation ,sale ,gift, barter 
or disposal thereof by Contractor's Personnel. 

 

6.16 Prohibition of Forced or Compulsory Labour 
 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 

performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
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involuntary or compulsory labor, such as in denture labor, bonded laborer similar labor-contracting 

arrangements. 
 

6.17 Prohibition of Harmful Child Labor 
 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

 

6.18 Employment Records of Workers 
 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. There cords 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10[Records of Contractor's Personnel and Equipment]. 

 

6.19 Workers' Organizations 
 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 

workers' organizations of their choosing without interference. 
 

6.20 Non-Discrimination and Equal Opportunity 
 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation(including wages and benefits),working conditions and terms of employment, access to 
training, promotion, termination of employment or retirement, and discipline. 

 
 

7. PLANT, MATERIALS AND WORKMANSHIP 
 

7.1 Manner of Execution 
 

The Contractor shall carry out the manufacture/assemble of  plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner(if any)specified in the Contract, 

b) In a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 

Contract. 

7.2 Samples 
 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for 

consent prior to using the Materials in or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 

Contractor's cost, and 

b) Additional samples instructed by the Architect as a Variation. 
 

Each sample shall be labeled as to origin and intended use in the Works. 7.3 

Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained, 

and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 
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7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 

including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up,put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 

 

the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 

by the Engineer, uncover the work and thereafter reinstate and make good, all at the Contractor's cost. 
 

7.4 Testing 
 

7.2.1 This Sub-Clause shall apply to all tests specified in the Contract. 

 
7.2.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 

documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials 

and other parts of the Works. 
 

7.2.3 The Architect may, under Clause13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract. 

 

7.2.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 

7.2.5 If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and 
shall be entitled subject to Sub-Clause 20.1[Contractor's Claims]to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 
 

7.2.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] 
to agree or determine these matters. 

 

7.2.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified 
tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 

him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

 

7.5 Rejection 
 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 

found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 

the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause2.5[Procuring Entity's Claims]pay these costs to the 
Procuring Entity. 
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7.6 Remedial Work 

 

7.6.1 Notwithstanding any previous test or certification, the Architect may instruct the Contractor to: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 

b) Remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety oft the Works, whether because of an 
accident, unforeseen able event or otherwise. 

 
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph(c). 
 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

 

7.7 Ownership of Plant and Materials 
 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 

Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: a) 
When it is incorporated in the Works; 

b) When the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 
[Payment for Plant and Materials in Event of Suspension]. 

 

7.8 Royalties 

 
Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 
a) Natural materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material (whether 
natural or man-made), except to the extent that disposal areas within the Site are specified in the 
Contract. 

 
8. COMMENCEMENT, DELAYS AND SUSPENSION 

 

8.1 Commencement of Works 

 
8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 

date at which the following precedent conditions have all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfillment and instructing to commence the Work is 
received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 

relevant authorities of Kenya; 

b) Except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause1.13 
[Compliance with Laws]as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2[Advance Payment] provided 

that the corresponding bank guarantee has been delivered by the Contractor. 
 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause 

16.2[Termination by Contractor]. 
 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shall then proceed with the Works with due expedition and without delay. 
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8.2 Time for Completion 
 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time 
for Completion for the Works or Section (as the case may be), including: a) Achieving the 
passing of the Tests on Completion, and 

b) Completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 

Works and Sections]. 

 
8.3 Programme 

 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within 14 days after receiving the 

notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 

each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction,erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contractor intends to adopt, and of the major 

Stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 
8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 

extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the execution of 
the Works. 

 
8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 

comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 
 

8.4 Extension of Time for Completion 
 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1[Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, c) 
exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 
actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors. 
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8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 

shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architect shall review previous 
determinations and may increase, but shall not decrease, the total extension of time. 

 

8.5 Delays Caused by Authorities 
 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of 

delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 
 

Rate of Progress 
 

8.5.1 If,at any time: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme underSub-Clause8.3 [Programme],other 
than as a result of a cause listed in Sub-Clause8.4[Extension of Time for Completion],then the Architect 
may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and 
supporting report describing the revised methods which the Contractor proposes to adopt in order to 
expedite progress and complete within the Time for Completion. 

 
8.5.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require 

increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

 

8.5.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 

delays resulting from causes listed under Sub-Clause 8.4[Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

 

8.6 Delay Damages 
 

8.6.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for every day which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

 

8.6.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 

event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

 

8.7 Suspension of Work 
 

8.7.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works against any 
deterioration, loss or damage. 

 
8.7.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 

is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 
 

8.8 Consequences of Suspension 
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8.8.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 

Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1[Contractor's Claims]to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 
 

8.8.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations]to 
agree or determine these matters. 

 

8.8.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 

good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8[Suspension of Work]. 

 

 

8.9 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension)of Plant and/or 

Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 
with the Architect instructions. 

 

8.10 Prolonged Suspension 
 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause13[Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub 
Clause 16.2 [Termination by Contractor]. 

 

8.11 Resumption of Work 
 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defection loss of the Works or Plant or Materials, which has occurred during the suspension 
after receiving from the Architect an instruction to this effect under Clause 13[Variations and Adjustments]. 

9. TESTS ON COMPLETION 
 

9.1 Contractor's Obligations 
 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing],after providing the documents in accordance with sub-paragraph(d)of Sub-Clause 4.1[Contractor's 
General Obligations]. 

 

9.1.2 The Contractor shall give to the Architect not less than 21days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date,on such day or days as the Architect shall instruct. 

 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the results of these Tests to the Engineer. 
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9.2 Delayed Tests 
 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/or Sub-Clause10.3 [Interference with Tests on Completion] shall be applicable. 

 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 

the Tests on such day or days within that period as the Contractor may fix and of which he shall give notice 
to the Engineer. 

 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring 
Entity's Personnel may proceed with the Tests at the risk and cost of the Contractor. The Tests on Completion 
shall then be deemed to have been carried out in the presence of the Contractor and the results of the Tests 

shall be accepted as accurate. 
 

9.3 Retesting of related works 
 

If the Works, or a Section, fail to pass the Tests on Completion,Sub-Clause7.5[Rejection]shall apply, and the 
Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be 
repeated under the same terms and conditions. 

 

9.4 Failure to Pass Tests on Completion 
 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3[Retesting],the 
Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause9.3;or 
 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section(as the case may be),in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph(c)of Sub-Clause 11.4[Failure to Remedy Defects]. 

 

10. PROCURING ENTITY'S TAKING OVER 
 

10.1 Taking Over of the Works and Sections 
 

10.1.1 Except as stated in Sub-Clause9.4 [Failure to Pass Tests on Completion],the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including 
the matters described in Sub-Clause8.2[Time for Completion]and except as allowed in sub- 
paragraph(a)below, and(ii)a Taking-Over Certificate for the Works has been issued, or is deemed to have 
been issued in accordance with this Sub-Clause. 

 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 

before the Works will, in the Contractor's opinion, be complete and ready for taking ver. If the Works are 
divided into Sections, the Contractor may similarly apply for a Taking-Over Certificate for each Section. 

 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or Section 

were completed in accordance with the Contract, except for any minor outstanding work and defects 
which will not substantially affect the use of the Works or Section for their intended purpose(either 
until or whilst this work is completed and these defects are remedied);or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor 
to enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work 

before issuing a further notice under this Sub-Clause. 
 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor’s application 
within the period of 30days, and if the Works or Section(as the case maybe)are substantially in accordance 

with the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that 
period. 
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10.2 Taking Over of Parts of the Works 
 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate or any part 
of the Permanent Works. 

 

10.2.2  The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 

specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 

Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking 

Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) The Contractor shall cease to be liable for the care of such parts from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 
 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be 
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 

Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the 
expiry date of the relevant Defects Notification Period. 

 

10.2.4  If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 

other than such use as is specified in the Contractor agreed by the Contractor ,the Contractor shall(i)give 

notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 

such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 

shall proceed in accordance with Sub-Clause 3.5[Determinations]to agree or determine this accrued cost. 

 
10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 

thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 

shall be calculated as the proportion which the value of the part so certified bears to the value of the Works 
or Section (as the case may be) as a whole. The Architect shall proceed in accordance with SubClause3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
to the daily rate of delay damages under Sub-Clause 8.7[Delay Damages] and shall not affect the maximum 
amount of these damages. 

 
 

10.3 Interference with Tests on Completion 
 

10.3.1 If the Contractor is prevented, for more than14days,from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section(as the case maybe) on the date when the Tests on Completion would otherwise have been 
completed. 

 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 

Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause20.1 

[Contractor's Claims]to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5[Determinations] 

to agree or determine these matters. 
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10.4 Surfaces Requiring Reinstatement 
 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

 

11. DEFECTS LIABILITY 
 

11.1 Completion of Outstanding Work and Remedying Defects 
 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 

the Contract(fair wear and tear excepted)by the expiry date of the relevant Defects Notification Period or as 
soon as practicable thereafter, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before, the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 
 

11.2 Cost of Remedying Defects 
 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 
 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3[Variation Procedure]shall apply. 

 
11.3 Extension of Defects Notification Period 

 

11.3.1 The Procuring Entity shall be entitled subject toSub-Clause2.5[Procuring Entity's Claims]to an extension of 
the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 

 

major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 

are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

 

11.3.2 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause8.8[Suspension of 
Work] or Sub-Clause 16.1[Contractor's Entitlement to Suspend Work],the Contractor's obligations under 
this Clause shall not apply to any defects or damage occurring more than two years after the Defects 
Notification Period for the Plant and/or Materials would otherwise have expired. 

 

11.4 Failure to Remedy Defects 

 
11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 

Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause11.2[Cost of Remedying Defects],the Procuring 
Entity may(at his option): 

a)  Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 

Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 

2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

108



47 

 

 

b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 

with Sub-Clause 3.5 [Determinations]; or 

c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works 

or any major part of the Works, terminate the Contract as a whole, or in respect of such major part 
which cannot be put to the intended use. Without prejudice to any other rights, under the Contract or 
otherwise, the Procuring Entity shall then be entitled to recover all sums paid for the Works or for 
such part(as the case maybe),plus financing costs and the cost of dismantling the same, clearing the 
Site and returning Plant and Materials to the Contractor. 

 

11.5 Removal of Defective Work 
 

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as a defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

 

11.6 Further Tests 
 

11.6.1 If the work of remedying of any defect or damage may affect the performance of the Works, the Architect 
may require the repetition of any of the tests described in the Contract. The requirement shall be made by 
notice within 14 days after the defect or damage is remedied. 

 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause11.2 [Cost of Remedying 

Defects], for the cost of the remedial work. 
 

11.7 Right of Access 

 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

 

11.8 Contractor to Search 
 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

 

11.9 Completion Certificate 
 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 
Architect has issued the Completion Certificate to the Contractor, stating the date on which the Contractor 
completed his obligations under the Contract. 

 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completion 
Certificate shall be issued to the Procuring Entity. 

 
11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

11.10 Unfulfilled Obligations after the Completion Certificate has been issued; each Party shall remain liable for 

the fulfillment of any obligation which remains unperformed at that time. For the purposes of determining the 

nature and extent of unperformed obligations, the Contract shall be deemed to remain in force. 
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11.11 Clearance of Site 

 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 
 

11.11.2 If all these items have not been removed within 30days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall been titled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

 

12. MEASUREMENT AND EVALUATION 
 

12.1 Works to be Measured 
 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Architect in making the 
measurement, and 

b) Supply any particulars requested by the Engineer. 
 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 

these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate. 

 

12.1.5 If the Contractor examines and disagrees the records, and/or does not sign them as agreed, then the Contractor 
shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. After 

receiving this notice, the Architect shall review the records and either confirms or vary them and certify the 
payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days after 
being requested to examine the records, they shall be accepted as accurate. 

 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 
 

12.3 Evaluation 
 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations]to agree or determine the value of work done by evaluating each item of work, applying the 
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 

item in the Contractor, if there is no such item, specified for similar work. 

 
12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 
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considered as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 
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12.3.4 However, for a new item of work, a new rate of price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13[Variations and Adjustments], 

b) No rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract. 

 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 
worked out during tender evaluation is worked out as follows :( corrected tender price–tender price)/tender 

price X 100. 
 

12.4 Omissions 

Whenever the omission of any work forms part(or all)of a Variation, the value of which has not been agreed, 

if: a) The Contractor will incur (or has incurred)cost which, if the work had not been omitted, would have been 
deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted)in this sum not forming part of the Contract 

Price; and 

c) This cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

 

13. VARIATIONS AND ADJUSTMENTS 
 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation 
instructed by the Architect under this Clause shall in anyway vitiate or invalidate the Contract. 

 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice 
to the Architect stating(with supporting particulars)that(i)the Contractor cannot readily obtain the Goods 
required for the Variation, or(ii)such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 
 

c) changes to the levels, positions and/or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) Changes to the sequence or timing of the execution of the Works. 
 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 
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13.2 Variation Order Procedure 
 

13.2.1 Prior to any Variation Order under Sub-Clause13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 

a) A description of work ,if any, to be performed and a programme for its execution, and 

b) The Contractor's proposals for any necessary modifications to the Programme according to Sub- 

Clause8.3 or to any of the Contractor's obligations under the Contract, and 

c) The Contractor's proposals for adjustment to the Contract Price. 
 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out .If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement. 

 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause13.2.2 shall apply. 

 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 

shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Day work 
Prices. If the rates contained in the Bills of Quantities or Day works Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Day works Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 
the circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under- 
recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled 
to be paid: 

a) The cost of any partial execution of the Works rendered useless by any such variation, 

b) The cost of making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 
c) Any additional costs incurred by the Contractor or by the disruption of the progress of the Works as 

detailed in the Programme, and 

d) The net effect of the Contractor's finance costs, including interest, caused by the variation. 

 
The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 

certificates of payment. 
 

13.2.3 Contractor to Proceed 
 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause 31.3. 

 

13.3 Value Engineering 
 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which(in the Contractor's opinion) 
will, if adopted,(i)accelerate completion,(ii)reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works,(iii)improve the efficiency or value to the Procuring Entity of the completed 

Works, or 

(iv) Otherwise be of benefit to the Procuring Entity. 
 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 

 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: a) The Contractor shall design this part, 

b) sub-paragraphs(a)to(d)ofSub-Clause4.1[Contractor's General Obligations]shall apply, and 
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c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 
accordance with Sub-Clause3.5[Determinations]to agree or determine a fee, which shall be included in 
the Contract Price. This fee shall be half(50%) of the difference between the following amounts: 

i) Such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 

Cost], and ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking 

account of any improvement in quality, anticipated life or operational efficiencies. 
 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

 

13.4 Variation Procedure for Value Engineering proposal 
 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing 
as soon as practicable, either by giving reasons why he cannot comply(if this is the case)or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 

b) the Contractor’s proposal for any necessary modifications to the programme according to Sub- 

Clause8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 
 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal(under Sub-Clause 13.2[Value 
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall 
not delay any work whilst awaiting a response. 

 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor,who shall acknowledge receipt. 

 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

 

13.5 Payment in Applicable Currencies 
 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

 

13.6 Provisional Sums 
 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include 
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect 
shall have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and 
valued under Sub-Clause13.3[Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause5[Nominated Subcontractors]) or otherwise; and for which there shall be included 
in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts by 

applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts 
or receipts in substantiation. 
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13.7 Day works 
 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
day work basis. The work shall then be valued in accordance with the Day work Schedule included in the 
Contract, and the following procedure shall apply. If a Day work Schedule is not included in the Contract, 
this Sub-Clause shall not apply. 

 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

 
13.7.3 Except for any items for which the Day work Schedule specifies that payment is not due, the Contractor 

shall deliver each day to the Architect accurate statements in duplicate which shall include the following 

details of the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor’s Personnel, 

b) The identification, type and time of Contractor's Equipment and Temporary Works, and 

c) The quantities and types of Plant and Materials used. 
 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause14.3[Application for Interim Payment Certificates]. 

 

13.8 Adjustments for Changes in Legislation 
 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes into the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice 
to the Architect and shall be entitled subject to Sub-Clause 20.1[Contractor's Claims]to: 

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 
 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5[Determinations] 
to agree or determine these matters. 

 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such Cost 

shall not be separately paid if the same shall already have been taken into account in the indexing of any 
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8[Adjustments for 
Changes in Cost]. 

 

13.9 Adjustments for Changes in Cost 

 
13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 

foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause 
shall not apply. 

 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the 

cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined 
by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in 
Costs is not covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be 
deemed to have included amounts to cover the contingency of other rises and falls in costs. 

 

3.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with the 

appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of the 

currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the basis of Cost 

or current prices. The formulae shall be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 

doubt, it shall be determined by the Engineer. For this purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

 
13.9.5 In cases where the “currency of index “is not there Levant currency of payment, each index shall be 

converted into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, 
of this relevant currency on the above date for which the index is required to be applicable. 

 

13.9.6 Until such time a search current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices thereafter 
shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

 

13.9.8 The weightings (co efficient)for each of the factors of cost stated in the table(s)of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or inapplicable, as a result of Variations. 

 

14. CONTRACT PRICE AND PAYMENT 
 

14.1 The Contract Price 
 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or 

determined under Sub- 

Clause12.3 [Evaluation] and be subject to adjustments in accordance with the Contract; 

b) The Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and 
the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause13.7 
[Adjustments for Changes in Legislation]; 

Price Adjustment Formula Prices shall be adjusted for fluctuations in the cost of inputs only 

if provided for in the SCC. If so provided, the amounts certified in each payment certificate, 

before deducting for Advance Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. A separate formula of the type 

specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B a recoefficients specified in the SCC, representing then on adjustable and 
adjustable portions, respectively, of the Contract Price payable and 

I mis the index prevailing at the end of the month being invoiced and Ioc is the index 
prevailing 30 days before Bid opening for inputs payable. 

 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all 

currencies, since coefficient A, for the non-adjustable portion of the payments, is a 

very approximate figure (usually 0.15) to take account of fixed cost elements or other 

non-adjustable components. The sum of the adjustments for each currency are added 

to the Contract Price. 
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c) Any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 

and are not to be taken as the actual and correct quantities: 
 

i) of the Works which the Contractor is required to execute, or ii) for 

the purposes of Clause12[Measurement and Evaluation]; and 
 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the 
breakdown when preparing Payment Certificates but shall not be bound by it. 

 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
therefor, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan form mobilization and cash 

flow support, when the Contractor submits a guarantee in accordance with this Clause. The total advance 
payment, the number and timing of installments (if more than one), and the applicable currencies and 
proportions, shall be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first installment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause4.2 [Performance Security] and (ii)a guarantee in amounts and currencies equal 
to the advance payment. This guarantee shall be issued by a reputable bank or financial institution selected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub- 
Clause14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 

all certified interim payments(excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent(30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works 

or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor]orClause19[Force Majeure](as the case may be),the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 

Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience],payable by the Contractor to the Procuring Entity. 
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14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in 
detail the amounts to which the Contractor considers itself to be entitled, together with supporting documents 
which shall include the report on the progress during this month in accordance with Sub-Clause 

4.21[Progress Reports]. 
 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 
currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 
end of the month(including Variations but excluding items described in sub-paragraphs(b)to(g)below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 

Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 

Contract; 

d) any amounts to be added for the advance payment and(if more than one installment)and to be deducted 
for its repayments  in accordance with Sub-Clause 14.2[Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub- 

Clause14.5 [Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor 

Otherwise, including those under Clause 20[Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 
 

14.4 Schedule of Payments 

 
14.4.1 If the Contract includes a schedule of payments specifying the installments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule: 

a) The installments quoted in this schedule of payments shall be the estimated contract values for the 

purposes of sub-paragraph(a)of Sub-Clause14.3[Application for Interim Payment Certificates]; 

b) Sub-Clause14.5[Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 

and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised installments, which shall take account of the extent to which progress is less or more 
than that on which the installments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1  If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph(e)of Sub-Clause 

14.3,(i)an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 

Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 

Permanent Works under sub-paragraph(a)of Sub-Clause 14.3[Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub 

Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions are satisfied: a) The 

Contractor has: 

118



47 

 

 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which 

are available for inspection, and 
(ii) Submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence; and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, ii)   have been shipped to 
Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 

submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub Clause: 
this guarantee may be in a similar form to the form referred to in SubClause14.2[Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will be come due 

when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim 
Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which 
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the relevant 
Plant and Materials. 

 
14.6 Issue of Interim Payment Certificates 

 
 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting 

documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall 
state the amount which the Architect fairly determines to be due, with all supporting particulars for any 
reduction or withholding made by the Architect on the Statement if any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to 

issue an Interim Payment Certificate in an amount which would (after retention and other deductions)be less 
than the minimum amount of Interim Payment Certificates(if any)stated in the Special Conditions of 

Contract. In this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 

work or obligation has been performed. 

 
4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction. 
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14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2[Performance 

Security] and Sub- Clause 14.2[Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect 

Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 

Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 
in accordance with Sub-Clause 16.2[Termination by Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (for this currency) specified in the Contract. 
 

14.8 Delayed Payment 

 
14.8.1  If the Contractor does not receive payment in accordance with Sub-Clause14.7[Payment],the Contractor 

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 

of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 

14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate issued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the interbank offered rate, and 
shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 

to any other right or remedy. 
 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 

be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall be 
half (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking over 
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be certified 
and paid promptly after the expiry date of the Defects Notification Period for the Section. This proportion 
shall behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section by 
the estimated final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11[Defects Liability], the Architect shall be 

entitled to withhold certification of the estimated cost of this work until it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 
 

14.9.5  Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 

Works and the first half of the Retention Money has been certified for payment by the Engineer, the 

Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the 

Special Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or 

financial institution selected by the Contractor, for the second half of the Retention Money. 
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14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 

after receiving a copy of the Completion Certificate. 
 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 

Clause14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 

 
14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6[Issue of Interim Payment Certificates]. 

 
14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 

copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contract or otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

Final statements which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the 

Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 

draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 

Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 

to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

 

14.12 Discharge 
 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 

received the Performance Security and the outstanding balance of this total,in which event the discharge 
shall be effective on such date. 

 
14.13 Issue of Final Payment Certificate 

 
14.13.1 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate]and Sub-Clause14.12[Discharge],the Architect shall deliver, to 
the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: a) The amount 
which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for 
all sums to which the Procuring Entity is entitled, the balance(if any)due from the Procuring Entity to 
the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause14.12 [Discharge], the Architect shall request 
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the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 

Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 

expressly for it: 

a) in the Final Statement and also, 

b) (Except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification 

obligations, or the Procuring Entity's liabilities in any case of fraud, deliberate default or reckless misconduct 
by the Procuring Entity. 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: a) If the 
Accepted Contract Amount was expressed in Local Currency only: 

i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 

be used for calculating the payments, shall be as stated in the Schedule of Payment 
Currencies, except as otherwise agreed by both Parties; ii) payments and deductions under Sub- 

Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 [Adjustments for Changes in Legislation]shall be 
made in the applicable currencies and proportions; and 

iii) other payments and deductions under sub-paragraphs(a)to(d)of Sub-Clause 14.3[Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph(a)(i)above; 

 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies 
and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum 
was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 

payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contract or in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 

on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

 

15.1 Notice to correct any defects or failures 
 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the 
Contractor to make good the failure and to remedy it within 30 days. 

 

15.2 Termination by Procuring Entity 
 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based 
on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 

[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his 
obligations under the Contract, 

c) without reasonable excuse fails: 

to proceed with the Works in accordance with Clause8[Commencement, Delays and Suspension], or ii) to 
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comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial Work], within 

30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 

Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 

against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which(under applicable Laws)has a 
similar effect to any of these acts or events, or 

f) gives or offers to give(directly or indirectly)to any person any bribe, gift, gratuity, commission or other 
thing of value, as an inducement or reward: 

i) for doing or for bearing to do any action in relation to the Contract, or ii) for showing or for bearing to 
show favor or disfavor to any person in relation to the Contract, or iii) if any of the Contractor's Personnel, 
agents or Subcontractors gives or offers to give(directly or indirectly) to any person any such inducement or 
reward as is described in this subparagraph(f).However, lawful inducements and rewards to Contractor's 
Personnel shall not entitle termination, or 

g) If the contractor repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 

Appendix B to these General Conditions, in competing for or in executing the Contract. 
 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 

paragraph (e) or (f) or (g)or(h),the Procuring Entity may by notice terminate the Contract immediately. 
 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 

Entity, under the Contractor otherwise. 
 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractors’ Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

 

15.2.5 After termination, the Procuring Entity may complete the Works and/or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other 
design documents made by or on behalf of the Contractor. 

 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment .Any 
balance of the proceeds shall then be paid to the Contractor. 

 

15.3 Valuation at Date of Termination 
 

As soon as practicable after a notice of termination under Sub-Clause15.2[Termination by Procuring Entity] 
has taken effect ,the Architect shall proceed in accordance with Sub-Clause 3.5[Determinations]to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

 

15.4 Payment after Termination 
 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 

Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5[Procuring Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 
any defects, damages for delay in completion(if any),and all other costs incurred by the Procuring Entity, 
have been established, and/or 

 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 

costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
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[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 

Procuring Entity shall pay any balance to the Contractor. 
 

15.5 Procuring Entity's Entitlement to Termination for Convenience 
 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

 

15.6 Fraud and Corruption 
 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 

prevailing sanctions. 
 

15.7 Corrupt gifts and payments of commission 
 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to do or for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to 
this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission 

has been paid or agreed to be paid by him or on his behalf for to his knowledge, unless before the 
Contract is made particulars of any such commission and of the terms and conditions of any agreement 
for the payment thereof have been disclosed in writing to the Procuring Entity. 

 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003)of the Laws of Kenya. 

 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 
 

16.1 Contractor's Entitlement to Suspend Work 
 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6[Issue of Interim Payment Certificates]or 
Sub-Clause14.7[Payment],or not receiving instructions that would enable the contractor to proceed with the 
works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to the 
Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the 
Payment Certificate, reasonable evidence or payment, as the case may be and as described in the notice. 

 
16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 

[Delayed Payment] and tot termination under Sub-Clause16.2 [Termination by Contractor]. 

 
16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 

relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work(or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subjecttoSub-Clause20.1[Contractor's Claims]to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
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[Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 
 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

 

16.3 Termination by Contractor 
 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90days 
after the expiry of the time stated in Sub-Clause14.7[Payment]within which payment is to be made 

(Except for deductions in accordance with Sub-Clause2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner 
as to materially and adversely affect the economic balance of the Contract and/or the ability of the 

Contractor to perform the Contract, 

d)  a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 

Suspension],or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 

(under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on 
the fulfilment of the conditions for the Commencement of Works under Sub-Clause 
8.1[Commencement of Works]. 

 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f)or(g),the Contractor may by notice 
terminate the Contract immediately. 

 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contract or otherwise. 

 

16.4 Cessation of Work and Removal of Contractor's Equipment 
 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 

 

a) cease all further work, except for such work as may have been instructed by the Architect for the 
protection of life or property or for the safety of the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 
received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 
 

16.5 Payment on Termination 
 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination. 
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17. RISK AND RESPONSIBILITY 
 

17.1 Indemnities 
 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, 
and their respective agents, against and from all claims, damages, losses and expenses (including legal fees 
and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course of 
or by reason of the Contractor's design(if any), the execution and completion of theWorks and the 
remedying of any defects, unless attributable to any negligence, willful act or breach of the Contract 
by the Procuring Entity, the Procuring Entity's Personnel, or any of the irrespective agents, and 

b) Damage to or loss of any property, real or personal (other than the Works), to the extent that such 

damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the 
execution and completion of the Works and the remedying of any defects, unless and to the extent that 
any such damage or loss is attributable to any negligence, willful actor breach of the Contract by the 
Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 
indirectly employed by any of them. 

 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and(2)the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property],unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

 

17.2 Contractor's Care of the Works 
 

17.2.1  The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 

Date until the Taking-Over Certificate is issued (or is deemed to be issued underSub-Clause10.1 [Taking 

Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 

the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 

part of theWorks, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 
 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3[Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 
Goods and Contractor's Documents conform with the Contract. 

 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

 

17.3 Procuring Entity's Risks 
 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: a) War hostilities(whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 

Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 

attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 
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e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 

specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 

Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor 
could not reasonably have been expected to have taken adequate preventive precautions. 

 

17.4 Consequences of Procuring Entity's Risks 
 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause17.3above results in loss or damage to the Works, 

Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall rectify 
this loss or damage to the extent required by the Engineer. 

 

17.4.2 If he Contractor suffers delay yard/orincurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause20.1[Contractor’s Claims]to: 

 

(a) An extension of time for any such delay, if completion is or will be delayed,underSub-Clause8.4[Extension 

of Time for Completion],and 
(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e) 

and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 
 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations]to agree or determine these matters. 

 

17.5 Intellectual and Industrial Property Rights 

 
17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 

registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 

right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 

a) An unavoidable result of the Contractor's compliance with the Contract,or 

b) A result of any Works being used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract,or ii) in 

conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 
Contractor prior to the Base Date or is stated in the Contract. 

 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii)any design 
for which the Contractor is responsible. 

 
17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (atitscost) conduct 

negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel)shall not make any admission which might be prejudicial to the indemnifying 
Party, unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or 
arbitration upon being requested to do so by such other Party. 

 

17.5.6 For operation and maintenance of any plan to equipment installed, the contractor shall grant a nonexclusive 
and non-transferable license to the Procuring Entity under the patent, utility models, or other intellectual 
rights owned by the contractor or a third-party from whom the contractor has received the rights to grant sub- 
licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights(without the 
rights to sub-license)to use the know-how and other technical information disclosed to the contractor under 
the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, utility 
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model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any other 

third party to the Procuring Entity. 
 

17.6 Limitation of Liability 
 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any 

contractor for any indirect or consequential loss or damage which may be suffered by the other Party in 

connection with theContract,other than as specifically provided in Sub-Clause8.7[Delay 

Damages];SubClause11.2[Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub- 

Clause 16.4 [Payment on Termination];Sub-Clause 17.1[Indemnities];Sub-Clause17.4(b)[Consequences of 

Procuring Entity's Risks] and Sub-Clause 17.5[Intellectual and Industrial Property Rights]. 
 

17.6.2 The total liability of the Contractor to the Procuring Entity,under or in connection with the Contract other 
than under Sub-Clause 4.19[Electricity,Water and Gas],Sub-Clause4.20[Procuring Entity's Equipment and 
Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights],shal lnot exceed the sum resulting from the application of a multiplier(less or greater than 
one)to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier 
or other sum is not so stated) the Accepted Contract Amount. 

 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud,deliberate default or reckless misconduct by the 

defaulting Party. 
 

17.7 Use of Procuring Entity's Accommodation/Facilities 
 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities,if any,as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation(where hand-over or cessation of occupation may take place after the date stated 

in the Taking-Over Certificate for the Works). 
 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable,the Contractor 
shall,at his own cost,rectify the loss or damage to the satisfaction of the Engineer. 

 

18. INSURANCE 
 

18.1 General Requirements for Insurances 

 
18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 

maintaining the insurance specified in the relevant Sub-Clause. 
 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity.These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance.This agreement of terms shall take precedence over the provisions 
of this Clause. 

 

18.1.3 Wherever the Procuring Entity is the insuring Party,each insurance shall be effected with insurers and in 
terms acceptable to the Contractor.These terms shall be consistent with any terms agreed by both Parties 

before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

 

18.1.4 If a policy is required to indemnify joint insured,the cover shall applyseparately to each insured as though a 
separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause,(i)the Contractor shall act under the policy on behalf 

of these additional joint insured except that the Procuring Entity shall actfor Procuring Entity's Personnel,(ii) 
additional joint insured shall not be entitled to receive payments directly from the insurer or to have any other 
direct dealings with the insurer,and(iii)the insuring Party shall require all additional joint insured to comply 
with the conditions stipulated in the policy. 

 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 
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required to rectify the loss or damage. Payments received from insurers shall be used for the rectification of 
the loss or damage. 

18.1.6 The relevant insuring Party shall,within the respective periods stated in the Special Conditions of 

Contract(calculated from the Commencement Date),submit to the otherParty: 

 
a) Evidence that the insurances described in this Clause have been affected,and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the otherParty.If an insurer makes(or attempts to make)any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party. 

 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 

under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub- 
Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect insurance 
for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of these 
premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 

Entity, under there terms of the Contractor otherwise. Any amounts not insured or not recovered from the 
insurers shall be borne by the Contractor and/or the Procuring Entity. 

 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring 

Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5[Procuring Entity's Claims]or 

Sub- Clause 20.1[Contractor's Claims],as applicable. 
 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18)with insurers from any eligible source country. 

 

18.2 Insurance for Works and Contractor's Equipment 
 

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less than the 

full reinstatement cost including the costs of demolition, removal of debris and professional fees and 
profit.This insurance shall be effective from the date by which the evidence is to be submitted under 
subparagraph (a) of Sub-Clause 18.1[General Requirements for Insurances], until the date of issue of the 
Taking-Over Certificate for the Works. 

 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11[Defects Liability]). 

 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery toSite.Foreachitem of Contractor's Equipment, the insurance shall be effective while it is 
being transported to the Site and until it is no longer required as Contractor's Equipment. 
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18.2.4 Unless otherwise stated int he Special Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 
 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3[Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 

commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 

the Special Conditions of Contract(if an amount is not so stated, this sub-paragraph(d)shall not apply), 
and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii)below), 

ii) a part of the Works which is lost or damaged in order to reinstate any other part of the Works if 

this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) a part of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject toSub-Clause14.5[Plant and Materials intended for the 

Works]. 
 

18.2.5 If,more than one year after the Base Date,the cover described in sub-paragraph(d)above ceases to be available 
at commercially reasonable terms,the Contractor shall(as insuring Party)give notice to the Procuring Entity, 
with supporting particulars.The Procuring Entity shall then(i)be entitled subject to SubClause2.5[Procuring 

Entity's Claims]to payment of an amount equivalent to such commercially reasonable terms as the Contractor 
should have expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover at 
commercially reasonable terms,to have approved the omission under SubClause18.1[General Requirements 
for Insurances]. 

 

18.3 Insurance against Injury to Persons and Damage to Property 
 

18.3.1 The insuring Party shall insure against each Party's liability for any loss,damage,death or bodily injury which 
may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]),which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 

of Contract,with no limit on the number of occurrences.If an amount is not stated in the Special Conditions 

of Contract,this Sub-Clause shall not apply. 

 
18.3.3 Unless otherwise stated in the Special Conditions,the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) Shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2)arising out of the Contractor's performance of the Contract,and 

d) may however exclude liability to the extent that it arisesfrom: 

i) the Procuring Entity's right to have the Permanent Works executed on,over,under,in or ii) 
through any land,and to occupy this land for the Permanent Works, 

iii) damage which is a nun avoidable result of the Contractor's obligations to execute the iv) 
Works and remedy any defects,and 

iv) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms. 
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18.4 Insurance for Contractor's Personnel 
 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses)arising from injury,sickness,disease or death of any person employed by 
the Contractor or any other of the Contractor's Personnel. 

 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses)arising from injury,sickness,disease or death of any person 
employed by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of theWorks.For a Subcontractor's employees,the insurance may be effected by the 
Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

 

19. FORCE MAJEURE 

 
19.1 Definition of Force Majeure 

 
19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond aParty's control, 

b) Which such Party could not reasonably have provided against be for entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 
 

19.1.2 Force Majeure may include,but is not limited to,exceptional events or circumstances of the kind listed below, 
so long as conditions(a)to(d)above are satisfied: 

a) war, hostilities(whether war be declared or not),invasion,act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,revolution,insurrection, 
military or usur pedpower,or civil war, 

c) riot, commotion,disorder,strike or lockout by persons other than the Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

may be attributable to the Contractor's use of such munitions,explosives,radiation or radio-activity,and 

e) natural catastrophes such as earthquake,hurricane,typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 

Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause,Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 

Contract as a resultof Force Majeure.A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 
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19.4 Consequences of Force Majeure 
 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2[Notice of Force Majeure],and suffers delay 
and/or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion],and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 

[Definition of Force Majeure]and,in sub-paragraphs(ii)to(iv),occurs in Kenya,payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2[Insurance for Works and Contractor's Equipment]. 

 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]to 

agree or determine these matters. 
 

19.5 Force Majeure Affecting Subcontractor 
 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause,such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

 

19.6 Optional Termination,Payment and Release 
 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2[Notice of Force Majeure],or 
for multiple periods which total more than 140 days due to the same notified Force Majeure,the neither Party 

may give to the other Party a notice of termination of the Contract.In this event,the termination shall take 
effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 
[Cessation of Workand Removal of Contractor's Equipment]. 

 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) The amounts payablefor any work carried out for which a price is stated in the Contract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor,or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and beat the risk of)the Procuring Entity when paid for by the Procuring Entity,and the Contractor 

shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 

Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and there turn of 

these items to the Contractor's works in his country(or to any other destination at no greater cost);and 

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in connection with the 
Works at the date of termination. 

 

19.7 Release from Performance 
 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties(including,but not limited to,Force Majeure)arises which makes it impossible or unlawful for eitheror 

both Parties to fulfil its or their contractual obligations or which,under the law governing the Contract,entitles 
the Parties to be released from further performance of the Contract,then upon notice by either Party to the 
other Party of such event or circumstance: 

a) The Parties shall be discharged from further performance,without prejudice to therights of either Party 
in respect of any previous breach of the Contract,and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 

under Sub-Clause 19.6[Optional Termination, Payment and Release]if the Contract had been terminated 
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under Sub-Clause 19.6. 
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20. SETTLEMENT OF CLAIMS AND DISPUTES 
 

20.1 Contractor's Claims 
 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer,describing the event or circumstance giving rise to the claim.The 
notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware,or 
should have become aware, of the event or circumstance. 

 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days,the Time for Completion shall 

not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub- 
Clause shall apply. 

 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim,all as relevant to such eventor circumstance. 

 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,either 
on the Site or at another location acceptable to the Engineer.Without admitting the Procuring Entity's 
liability,the Architect may,after receiving any notice under this Sub-Clause,monitor the record-keeping 
and/or instruct the Contractor to keep further contemporary records.TheContractor shall permit the Architect 
to inspect all these records and shall(if instructed)submit copies to the Engineer. 

 

20.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the eventor 
circumstance giving rise to the claim,or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of timeand/or additionalpayment 
claimed.If the event or circumstance giving rise to the claim has a continuing effect: a) This fully detailed 
claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/or amount claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 

event or circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

 
20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations]to agree or determine(i)the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any)to which the Contractor is entitled under the Contract. 

 
20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 

substantiated as due under the relevant provision of theContract.Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such 
part of the claim as he has been able to substantiate. 
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20.1.9 If the Architect does not respond within the time frame defined in this Clause,either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordancewithClause20.3. 

 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim.If the Contractor fails to comply with this or another Sub-Clause in relation to any claim,any extension 
of time and/or additional payment shall take account of the extent(if any)to whichthe failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 

 
 

20.2 Procuring Entity's Claims 
 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or 

otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials],or for other services requested by the Contractor. 

 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period. 

 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine(i)the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/or(ii) 
the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of 
Defects Notification Period]. 

 
20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 

Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, inaccordance with this Sub-Clause. 

 

20.3 Amicable Settlement 
 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

 

20.4 Matters that maybe referred to arbitration 
 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 

e) All other matters shall only be referred to arbitration after the completion or alleged completion of the 
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

 

20.5 Arbitration 
 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settle amicably 
in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

135



47 

 

 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 

has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 

Commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 

amicably with or without the assistance of third parties. Proof of such attempt shall be required. 
 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to have been the subject of or included in 
any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 

revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice 
had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 

matter whatsoever relevant to the dispute. 
 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by 
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of 
this remuneration. 

 
 

20.6 Arbitration with National Contractors 
 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 

of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; i) Architectural Association of Kenya ii) Institute of Quantity 
Surveyors of Kenya iii) Association of Consulting Engineers of Kenya iv) Chartered Institute of Arbitrators 
(Kenya Branch) v) Institution of Engineers of Kenya 

 
20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

 

20.7 Arbitration with Foreign Contractors 
 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause 1.4[Law and Language]. 
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20.8 Alternative Arbitration Proceedings 
 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

 

20.9 Failure to Comply with Arbitrator's Decision 

 

20.9.1 The award of such Arbitrator shall be final and binding upon the parties. 

 
20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then theother Party 

may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

 
20.10 Contract operations to continue 

 

Notwithstanding any reference to arbitration herein, 
 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and the Procuring Entity shall pay the Contractor any monies due the Contractor. 

 
Section VI - Special Conditions of Contract 

THE EMPLOYER IS 

 

Name: COUNTY GOVERNMENT OF EMBU 

Address: P.O BOX 36-60100 EMBU 

The Project Manager is 

Name: CHIEF OFFICER-MEDICAL SERVICES  

. Address: P.O BOX 36-60100 EMBU 
The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the provisions herein shall prevail   

over those in the GCC 
 

Conditions Sub- 

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

Heading EMBU COUNTY GOVERNMENT (ECG) 

P.O. BOX 336-60100, EMBU 

Name and Reference No. of the 

Contract 

Heading 

and 1.1 

CONSTRUCTION OF KAMVIU DISPENSARY 

PHASE 2 

TENDER REF: - 2112748-2025/2026 

Engineers Name and address Heading 

and 3.1.1 

Roads Transport & Public Works 

 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature] 

Key Personnel names 16.9.1 [insert the name of each Key Personnel agreed by the 

Procuring Entity prior to Contract signature] 

Time for Completion 1.1.   .......... WEEKS  
 

If Sections are to be used, refer to Table: Summary of 

Sections below 
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Defects Notification Period 1.1   6 MONTHS  

Sections 1.1 If Sections are to be used, refer to Table: Summary of 

Sections below 

Electronic transmission systems 1.3 N/A 

Time for the Parties entering into a 

Contract Agreement 

1.6 Within 30days 

Period for commencement, from 
Engineer’s 
order to commence 

8.1.1  14 Days 

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 

than 14 days after Commencement 

Date 
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Performance Security 4.2.1 The performance security will be in the form of a bank 
guarantee, from Insurance company approved by IRA, 
any other financial institution approved by Central 
Bank of Kenya    5%    percent of the Accepted Contract 
Amount and in the same currency(ies) of the 

Accepted Contract Amount. 

Normal working hours 6.5 Specify 

Delay damages for the Works 8.7 & 

14.15(b) 

  0.005 % of the Contract Price per day. 

If Sections are to be used, refer to Table: Summary of 

Sections below 

Maximum amount of delay 

damages 

8.7.1   0.1% of the final Contract Price. 

Provisional Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage for 

adjustment of Provisional Sums] 

  % 

Conditions Sub- 

Clause 

Data 

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier 

“Pn”: [Insert the period if different from 

one (1) month; if period “n” is one (1) month, insert 

“not applicable”] 

Total advance payment 14.2.1 % Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable [Insert 

number and timing of installments if 

applicable]N/A 

Repayment   amortization   rate   of 

advance payment 

14.2.5 (b)   % 

Percentage of Retention 14.3.2 (c)   10 % 

Limit of Retention Money 14.3.2 (c)   5 % of the Accepted Contract Amount 

Plant and Materials  
14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 

  [list]. 

14.5.3(c)(i) Plant and Materials for payment when delivered to the 

Site [list]. 

Minimum Amount of Interim 

Payment Certificates 

14.6.2   10 % of the Accepted Contract 

Amount. 

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment 

14.8 Specify 0.05 % rate per month of 

delayed payment. 

Maximum total liability of the 

Contractor to the Procuring Entity 

17.6.2 [Select one of the two options below as appropriate] 
The product of [insert a multiplier 
less or greater than one] times the Accepted 
Contract Amount, 

or 

  [insert amount of the maximum total 

liability] 

Periods for submission of 

insurance: 

18.1.6 [Insert period for submission of evidence of 

insurance and policy. Period may be from 14 days to 

30days.] 

a. evidence of insurance.   30_days 
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b. relevant policies      30 days 

Maximum amount of deductibles 

for insurance of the Procuring 

Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles]-KSHS 

500,000.00 

Minimum amount of third-party 

insurance 

18.3.2 [Insert amount of third-party insurance]-KSHS 

500,000.00 

The place of arbitration 20.7.2 Chairman, Chartered Institute of 
Arbitrators-Kenya Chapter 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION VII - CONTRACT FORMS 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD 

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 
 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 

Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format below. 
 

FORMAT 
 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] ii) Address: [insert 

Authorized Representative's Address] iii) Telephone: [insert Authorized 

Representative's telephone/fax numbers] iv)  Email Address: [insert 

Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 

to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 
 

This Notification is sent by (Name and designation)    
 

3. Notification of Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] iii) Contract title: 

[insert the name of the contract] 

iv) ITT No: [insert ITT reference number from Procurement Plan] 
 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

 
4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related Complaint 

in relation to the decision to award the contracts. 
 

a) The successful tenderers 
 

i) Name of successful Tender   
 
 

ii) Address of the successful Tender   
 

 

 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 
 

b) The reasons for your tender being unsuccessful are as follows: 
 

c) Other Tenderers 
 

Names of all Tenderers that submitted a Tender. If the Tender's price was Evaluated include the evaluated price as 
well as the Tender price as read out. 
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SNo Name of Tender Tender Price as 

read out 

Tender‟s evaluated 

price (Note a) 

One Reason Why Not Evaluated 

1     

2     

3     

4     

5     

     

(Note a) State NE if not evaluated 

 

5. How to request a debriefing 
 

a) DEADLINE: The deadline to request a debriefing expires at midnight on[insert date](local time). 

 
b) You may request a debriefing in relation to the results of the evaluation of your Tender.If you decide to 

request a debriefing your written request must be made within five (5) Business Days of receipt of this 
Notification of Intention to Award. 

 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address therequest 
for debriefing as follows: 

i) Attention: [insert full name of person, if 

applicable] 

 

ii) Title/position: [insert title/position] iii) 

Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

 
d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 

five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (5) Days after the date that the debriefing is provided. 
If this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

 
e) The debriefing may be in writing, by phone, videoconference call or in person. We shall promptly advise 

you in writing how the debriefing will take place and confirm the date and time. 

 
f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 

provide the debriefing as soon as practicable, as and normally no later than fifteen (15) Days from the date 
of publication of the Contract Award Notice. 

 

6. How to make a complaint 
 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaintas follows: 

i) Attention: [insert full name of person, if applicable] ii) Title/position: [insert title/position] iii) 

Agency: [insert name of Procuring Entity] iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before 
the Standstill Period ends. 

 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations available from the Website www.ppra.go.ke. 
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You should read these documents before preparing and submitting your complaint. 
 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 
 

iii) You must submit the complaint within the period stated above. 
 

iv) You must include, in your complaint, all of the information required to support your complaint. 
 

7. Standstill Period 
 

i) DEADLINE: The Stand still Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts fourteen (14) Days after the date of transmission of this Notification of Intention 
to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 
 

If you have any questions regarding this Notification please do not hesitate to contact us. 

On behalf of the Procuring Entity: 

 
Signature:   

 

Name:   
 

Title/position:   
 

 
 

Telephone:   
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FORM NO. 2- REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203 (1)) 

 

 
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO……………. OF……….….20 ........... BETWEEN 

…………………………...………………………………. APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

 
Request for review of the decision of the…………… (Name of the Procuring Entity of .................... dated the…day of 

………….20……….in the matter of Tender No……….…of ………….20…. for .......... (Tender description). 

REQUEST FOR REVIEW 

I/We……………………………, the above-named Applicant(s), of address: Physical address ..................... P. O. Box 

No…………. Tel. No……. Email .................... , hereby request the Public Procurement Administrative Review Board to 
review the whole/part of the above-mentioned decision on the following grounds, namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/order that: 

1. 

2. 

SIGNED ………………. (Applicant) Dated on……………. day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….……… 

SIGNED 

Board Secretary 
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FORM NO 3: LETTER OF AWARD 
 

letterhead paper of the Procuring Entity] 

[date] 

 
To: [name and address of the Contractor] 

 

This is to notify you that your Tender dated [date]for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name 
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by

 ........................... (name of Procuring Entity). 
 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

 

 

 

 

 

 
Authorized Signature: ........................................................................................................................ 

 

Name and Title of Signatory: .............................................................................................................. 
 

Name of Procuring Entity: .................................................................................................................. 
 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

 
THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 

…………………………………………...of ..................................................................... (hereinafter “the Procuring 

Entity”), of the one part, and of (herein after “the Contractor”), of the other part: 
 

WHEREAS the Procuring Entity desires that the Works known as should be 

executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 

Works and the remedying of any defects therein, 
 

The Procuring Entity and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

 
a) The Notification of Award 

b) The Form of Tender 

c) The addenda Nos (if any) 

d) The Special Conditions of Contract 

e) The General Conditions of Contract; 

f) The Specifications 

g) The Drawings; and 

h) The completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract. 
 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

IN WITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 
Signed and sealed by (for the Procuring Entity) 

 

 

Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 
 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that (hereinafter called "the 

Contractor”) has entered into Contract No.  dated with (name 

of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

  (herein after called "the Contract"). 
 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 

 
3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),
5 

such sum being payable in the types and proportions 

of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified 

therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
6
,and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed[six months][one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” ....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 

 

 

 

 

 

 

 

5 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
6 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 
extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of thisguarantee from the Guarantor. Such request 
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must be inwriting and must be made prior to the expiration date established in the guarantee. 
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FORM No.6-PERFORMANCE SECURITY 

[Option 2– Performance Bond] 
 

[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank Guarantee instead 

of Performance Bond due to difficulties involved in calling Bond holder to action] 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

PERFORMANCE BOND No.:   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond as Principal (hereinafter called “the Contractor”) and 

   ] as Surety (herein after called 

“the Surety”), are held and firmly bound unto] as Oblige (herein after called “the Procuring Entity”) in the amount 

of for the payment of which sum well and truly to be made in the types and proportions of currencies in which 
the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of ,20 

  , for in accordance with the documents, plans, specifications, and amendments there to, which to the 

extent herein provided for, are by reference made part here of and are herein after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 
obligations there under, the Surety may promptly remedy the default, or shall promptly: a) Complete the Contract 
in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 

the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make available as work progresses(even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 

including other costs and damages for which the Surety may be liable here under, the amount set forth in the 
first paragraph hereof. The term “Balance of the Contract Price, “as used in this paragraph, shall mean the 
total amount payable by Procuring Entity to Contract or under the Contract, less the amount properly paid 
by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions up to a total not exceeding the amount of this Bond. 

 
4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right to faction shall accrue on this Bond to or for the use of any person or 
corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and 
assigns of the Procuring Entity. 

 
6. In testimony where of, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these 

presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this day 

   of 20 

SIGNED ON on behalf of by In the capacity of 
 

 

In the presence of     SIGNED ON   on behalf of By 
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    in the capacity of In the presence of   
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have beeninformedthat (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution of                                         

(herein after called "the Contract"). 
 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 

  (in words ) is to be made against an advance payment guarantee. 
 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words )
7
 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in 
the demand itself or in a separate signed document accompanying or identifying the demand, stating either that 
the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 
which the Applicant has failed to repay. 

 
4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 

its account number at . 
 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, or on the             dayof ,2 ,
8 

whichever is 

earlier. Consequently, any demand for payment undert his guarantee must be received by us at this office on or 

before that date. 
 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed[six months][one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 

 

 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 

 

 

 

7 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of 

the advance payment as specified in the Contract. 

8 Insert the expected expiration date of the Time forCompletion.The Procuring Entity should note that in the event of an extension 
of the time for completion of the Contract,the Procuring Entity would need tor equest an extension of this guarantee from the 
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Guarantor.Such request must be inwriting and must be made prior to the expiration date established in the guarantee. 
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FORM NO.8– RETENTION MONEY SECURITY 
 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (herein after called” the Contractor”) has entered into Contract No. 

  [insert reference number of the contract] dated with the Beneficiary, for the 

execution of [insert name of contract and brief description of Works] (herein after called” the Contract”). 
 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains money upto 

the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been 
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment 
of [insert the second half of the Retention Money]is to be made against a Retention Money guarantee. 

 
3. At the request of the Contractor ,we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 

words ])
1

upon receipt by us of the Beneficiary “complying demand supported 

by the Beneficiary’s statement, whether in the demand itself or in a separate signed document accompanying or 

identifying the demand, stating that the Contractor is in breach of its obligation(s)under the Contract, without 

your needing to prove or showground’s for your demand or the sum specified therein. 

 
4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary‟s bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its account number at [insert name and address of 

Applicant’s bank]. 

 

5. This guarantee shall expire no later than the….................Day of…................2…........
2
,and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed[six months][one year], 
in response to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 
1

The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The 

Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity 

would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 

prior to the expiration date established in the guarantee. 
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BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

 

Tender Reference No.:  [insert identification no] 

Name of the Tender Title/Description: [insert name of the assignment] to: 

  [insert complete name of Procuring Entity] 

 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 

options that are not applicable] 

 
I) We here by provide the following beneficial ownership information. 

We here by provide the following beneficial ownership information. 
 

Details of beneficial ownership 

 
Identity of Beneficial 

Owner 

Directly or 

indirectly holding 

25% or more of the 

shares 

(Yes / No) 

Directly or indirectly 

holding 25 % or more 

of the Voting Rights 

(Yes / No) 

Directly or indirectly having the right 

to appoint a majority of the board of 

the directors or an equivalent 

governing body of the Tenderer 

(Yes / No) 

[include full name 

(last, middle, first), 

nationality, country of 

residence] 

   

 

OR 
 

i) We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly or 
indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or more of the voting 
rights. Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 
governing body of the Tenderer. 

 
OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

FORM 

 
This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer 
pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) 
Regulations, 2020. In case of joint venture, the tenderer must submit a separate Form for each member. The 
beneficial ownership information to be submitted in this Form shall be current as of the date of its 
submission. 

 
For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 
owns or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a 
transaction is conducted, and includes those persons who exercise ultimate effective control over a legal 
person (Tenderer) or arrangement. 
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this option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the voting 

rights. 

 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body 

of the Tenderer]” 

 

 

Name of the Tenderer ......................... *[insert complete name of the Tenderer]   
 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 
duly authorized to sign the Tender] 

 

Title of the person signing the Tender .......................... [insert complete title of the person signing the Tender] 
 

Signature of the person named above ......................... [insert signature of person whose name and capacity are shown 
above] 

 

Date signed ....................... [insert date of signing] day of ....................... [Insert month], [insert year] 
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PART III - WORKS REQUIREMENTS 
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SECTION VIII: SPECIFICATIONS 
 

INTRODUCTION 

 
1.0 GENERALLY 

 
All work to be carried out in accordance with the Ministry of Public Works General Specifications for 
Building Works issued in 1976 or as qualified or amended. 

 
MANUFUCTURES’ NAMES 

 
Whereas manufactures‟ names and catalogue references are given for guidance to quality and standards 
only, alternative manufacturer of equal quality will be accepted at the discretion of the Project Manager. 

 
1.2 WALLING 

 
All pre-cast blocks shall be manufactured by the methods and to the sizes specified in the Ministry of Works 
“Specification for Metric Sized Concrete Blocks for Building (1972). Walling of 150mm thickness or under 
shall be reinforced with hoop iron in every alternate course. Prices for walling must allow for costs in 
preparing, packing and sending sample blocks for testing as and when required by the Project Manager. 

 
1.3 CARPENTRY 

 
The grading rules for cypress shall be the same as podo-carpus and all timber used for structural work shall 
be select (second grade). All structural timber must conform to the minimum requirements for moisture 
content and preservative treatment and timber prices must allow for preparing, packing and sending samples 
for testing when required. Prices must also include for nails and fasteners. 

 
1.4 JOINERY 

 
Cypress for joinery shall be second grade in accordance with the latest grading rules of the Kenya 

Government. Where mahogany is specified, this refers to grading only. The Contractor may with the 
approval of the Project Manager, use either Msharagi or Mvuli in lieu of Mahogany but such approval will 
only be given in the case of shortages of the hardwoods specified. Plugging shall be carried out by drilling 
walling or concrete with masonry drill and filling with propriety plugs of the correct sizes. Cutting with 
hammer or chisel will not be allowed. Prices for joinery must include for pencil arises, protection against 
damage, nails, screws, framing and bedding in cement mortar as required. Sizes given for joinery items are 
nominal sizes and exact dimensions of doors, etc, must be ascertained on site. 

 
1.5 IRON MONGERY 

 
Ironmongery shall be specified in the Bill of Quantities or equal and approved. Prices must include for 
removing and refixing during and after painting, labeling all keys, and for fixing to hardwood, softwood, 
concrete or block work. Catalogue references given for ironmongery are for purposes of indicating quality 
and sizes of item(s). Should the Contractor wish to substitute the specified item(s) with other equal quality, 
he must inform the Project Manager and obtain approval in writing. 
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1.5 STRUCTURAL STEELWORK 

 
All structural steelwork shall comply with the Ministry of Works „Structural Steelwork Specification 

(1973)‟ and shall be executed by an approved Subcontractor. 

 
1.7 PLASTERWORKS AND OTHER FINISHES 

 
All finishing shall be as described in the General Specifications and the Bill of Quantities. Prices for 

pavings are to include for brushing concrete clean, wetting and coating with cement and sand grout 
(1:1). Rates for glazed wall tiling are to include for a 12mm cement and sand (1:4) backing screed unless 
otherwise specified in the Bills of Quantities. 

 
1.8 GLAZING 

 
Where polished plate glass is specified, this refers to general glazing quality. Prices for glazing shall include 
priming of rebates before placing putty. The Contractor will be responsible for replacing any broken or 
scratched glass and handing over in perfect condition. 

 
1.9 PAINTING 

 
All painting shall be 1st quality „Crown Solo‟ or other equal and approved. Painting shall be applied in 
accordance with the manufactures‟ written instruction. Prices of painting are to include for scaffolding, 
preparatory work, priming coats, protection of other works, and for cleaning upon completion. Prices of 
painting on galvanized metal are to include for mordant solutions as necessary. 

 
DETAILED SPECIFICATIONS 

 
The Contractor should read carefully the following specification for workmanship prepared in 

accordance with the Standard Specification for Building Works 1976 Edition Prepared by Ministry 

of Works. 

 
A. GENERAL ITEMS 

 
A.1 Materials Generally 

 
All materials used in the works shall be new and of the qualities and kinds specified herein and equal to 
approved samples. Deliveries shall be made sufficiently in advance to enable samples to be taken and tested 
as required. No material shall be used until approved and all materials not approved or which are damaged, 
contaminated or have deteriorated in any way or do not comply in any way with the requirement of this 
specification shall be rejected and immediately removed from the site at Contractor’s own expense. 

 
A.2 Material for which there is a Kenya Bureau of Standard (KBS) Specification. 

 
All materials used in the works for which a Kenya Bureau of Standard Specification has been published 
shall conform to the latest edition thereof in every way. The Project Manager has the right to demand that 
the Contractor obtains at his own expense a certificate in respect of any material stating that it conforms to 
KBS Specifications. 
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A.3 Materials for which there is no KBS Specifications 

 
All materials used in the works for which no KBS Specifications has been published shall conform to 
British Standard (BS) Specifications for such materials. If there are no published standards as specified for 

any materials, the quality of such a material shall be of a standard equal to those for which there is a KBS 

or BS Specifications. 
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SECTION IX - BILLS OF QUANTITIES 
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SECTION V - DRAWINGS 
 

A list of drawings should be inserted here.  
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

BILL OF QUANTITIES 

Apr-25
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

1. SECTION 1 - OPD BLOCK 

ELEMENT NO. 1 - SUBSTRUCTURES
Excavations and Earthworks

A Excavating for  Pier column bases; to receive  
foundations starting from reduced level 6 CM

Disposal of excavated material

B Load & Cart Away excavated soil and damp 
as approved by the Local Authority

1 CM

C Return, Fill & Ram selected material to make 

up levels, around column bases and strip 
footing all to Approval

5 CM

Disposal of water
D Allow for keeping foundations free from 

water, mud, fallen materials.
ITEM

E Allow for planking and strutting to sides of 
all excavations and keeping the same free  

from fallen materials 

ITEM

Concrete Work

50mm thick mass concrete 1:4:8 class 
15/20 in blinding under: 

F Column bases/Sub-columns 6 SM

Insitu vibrated reinforced 1:2:4 class 
20/20 in: 

G Column bases/Sub-columns 1 CM

Walling:-

H 200mm thick approved local natural stone; 
roughly squared to foundation walling; 
bedding and jointing in cement sand (1:4) 
mortar

108 SM

Sawn formwork as described to:

J Edges of column bases 38 SM

TOTAL FOR SUBSTRUCTURE CARRIED TO SUMMARY
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

ELEMENT NO. 2 - R. C. SUPERSTRUCTURES

Reinforced Concrete ( 1:2:4 ) as described 
to :- 

A Ring beams. 5 CM

B Ground Beam 6 CM

C 200mm  dia Doric columns 2 NO

High yield deformed reinforcement bars 
to B.S. 4449 including cutting, bending 

and all necessary spacer blocks : ( 
Provisional ) :-

C Assorted reinforcement bars 1100 KG

Sawn formwork as described to :-

D Sides of ring beams 49 SM

E Sides of ground beams 60 SM

ELEMENT NO. 3 - WALLING

EXTERNAL WALLING 

Selected medium dressed stone walling in 
cement and sand mortar (1:3) with 
minimum crushing strength of 7.0 
N/mm2

A 150 mm thick external walling 87 SM

B 200 mm thick Pier Columns 18 NO

INTERNAL WALLING 

Approved local; machine cut stone; 
bedding, jointing  and pointing in cement 
sand (1:4) mortar

C 150 mm thick internal walling 56 SM

Total carried to collection
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

Brought forward from previous page

Damp proofing

D 150mm wide; B.S. 743 Type A bitumen 
hessian base 150 mm laps (no allowance 
made for laps); horizontal, 1 no. layer, 
bedded in cement sand (1:3) mortar

149 LM

Mild steel grille including one coat of red 

oxide primer, 1 undercoat and two 
finishing coats gloss enamel paint to;

E Grille comprising 25 x 25 x 3 mm thick SHS 
infills vertically at 150mm centres 50 x 
25mm RHS framing all round including fixing 
frame

27 SM

TOTAL FOR R. C. SUPERSTRUCTURES CARRIED TO SUMMARY
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

ELEMENT NO. 4 - ROOFING

( PROVISIONAL ) 

All timber to be well seasoned 2nd grade 
timber pressure impregnated with 
Tanalith 'C' :-

A 100 x 50 mm rafters 153 LM

B 100 x 50 mm struts or ties 136 LM

C 100 x 50 mm tie beams 123 LM

D 75 x 50 mm purlins 187 LM

E 150 x 50 mm wall plate 41 LM

F 150 x 50 mm Wrought cypress fascia or 
barge board

55 LM

Roof Covering 

Gauge 30 coloured corrugated iron 
roofing sheets on timber purlins(m.s) 
fixed with approved roofing nails;

G Roof coverings 167 SM

H Matching Ridge cap 20 LM

Total carried to collection
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

16 Gauge galvanized mild steel rainwater 
goods with  lapped, rivetted and soldered 
joints or seams including all labours :-

A 525 mm girth rectangular boxed gutter / 
fascia lining including fixing clamps at 600 
mm centre.

37 LM

B Extra over ditto for running outlet 2 NO

C 100 mm diameter rainwater downpipe 
imbedded to walls or boxed in walls and all 
necessary clamping. 

6 LM

D Extra over ditto for swan neck / bend 2 NO

E Ditto for downpipe shoe 2 NO

Touch up primer prepare and apply three 
coats gloss oil paint on metal surfaces as 
described in :-

F Surfaces of gutter / fascia  and rain water 
goods

37 LM

Total carried to collection

Collection

From page 6

From Above

TOTAL FOR ROOFING CARRIED TO SUMMARY
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

ELEMENT NO. 5 - WINDOWS 

Supply and Fix the following Steel 
Casement Windows including burglar 
proofing grills made out of 40x25mm RHS 
for panels not exceeding 300x300mm  
infilled with 3mm thick metal sheet 
welded to framed sections on one side,  
complete with opening accessories 
including bedding and pointing around 

frames in cement mortar:- 

A Window size 1400 x 1200mm high 8 NO

4mm Thick Clear Sheet Glass And Glazing 
to Steel Casements  in panes:-

B 0.10 - 0.50 Square metres 27 SM

Supply and fix metal curtain rods 
comprising of 16mm diameter rail 

complete with fixing brackets and curtain 
holding rings;necessary paintwork

C Curtain rods 11 LM

Prepare metal surfaces; apply undercoat 
and two finishing coats first grade glossy 
paint on;

D Windows surfaces (both sides measured) 27 SM

TOTAL FOR WINDOWS CARRIED TO SUMMARY
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

ELEMENT NO. 6 - DOORS

Purpose made mild steel casement door; 
openable  leaves each size 900x2400mm 
high comprising 50x50x4mm thick SHS 
infills vertically at 125mm centers, 50 x 
50 x 4mm thick SHS infills horizontally at 
400mm centers; of 50 x 25mm RHS 
framimg all round; complete with hinges, 
padlock bolt and receiver; one coat red 
oxide primer, 1 undercoat and two 

finishing coats gloss enamel paint, before 
delivery to site:

A Door overall size 1200 x 2400 mm 6 NO

Painting and Decorating

B

Touch up primer prepare and apply three coats 

of gloss oil paint to metal surfaces of doors both 

sides measured overall

35 SM

TOTAL FOR DOORS CARRIED TO 

SUMMARY
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

ITEM DESCRIPTIONS QTY UNIT RATE AMOUNT

ELEMENT NO. 7 -FINISHES

WALL FINISHES

Cement/sand (1:4) render to

A Masonry wall and ring beam surfaces 112 SM

12mm two-coat lime plaster (1:2:9) steel 

trowelled smooth, as described, on:

B Natural stone wall surfaces internally 81 SM

CEILING FINISHES

Supply and fix 8mm thick suspended chip 

board ceiling affixed to timber 

brandering (m.s) to approval;

C Gypsum Ceiling Board; horizontal 128 SM

D Extra over for forming 600 x 600mm access 

door trap
2 NO

E Supply and fix 75mm thick wrot cypress 

cornice with 2 labours
89 LM

F Supply and fix 75 x 50mm thick sawn 

cypress bearers; plugged
232 LM

G Supply and fix 50 x 50mm thick sawn 

cypress brandering at 600mm centers both 

ways
243 LM

PAINTING AND DECORATING

Prepare surfaces and apply ONE coat of 

premium quality silk vinyl paint to:-

H Rendered surfaces externally 112 SM

J Plastered surfaces internally. 81 SM

K Chipboard ceiling surfaces internally. 128 SM

L 75mm thick wrot cypress cornice surfaces 89 LM

Carried to Collection
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

ITEM DESCRIPTIONS QTY UNIT RATE AMOUNT

FLOOR FINISHES

Lightweight water proofed screeds

Light-weight  screed consisting of 

cement, sand and pumice or vermiculite 

(1:3:7) finished with 12 mm thick 

cement and sand (1:4) topping as 

described in:-

A 100 mm Thick (average) screeded beds 

laid to falls and cross falls on concrete 

floor  to receive ceramic floor tiles (m.s) 128 SM

300 x 300 x 8mm thick coloured non-slip 

ceramic floor tiles; jointed and pointed 

with matching cement mortar on:

B Floors 128 SM

C 100 mm high Skirting 89 LM

PAINTING AND DECORATING

Prepare surfaces and apply three coats 

of premium quality silk vinyl paint to:-

D Rendered surfaces externally 112 SM

E Plastered surfaces internally. 81 SM

F Chipboard ceiling surfaces internally. 128 SM

G 75mm thick wrot cypress cornice surfaces
89 LM

Carried to Collection
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

COLLECTION

From page 10

From above

TOTAL FOR FINISHES CARRIED TO SUMMARY
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT {KSHS}

1. BUILDER'S WORK

SUMMARY

1 Substructures

2 RC Superstructures

3 Roofing

4 Windows

5 Doors

6 Finishes

TOTAL FOR OPD BLOCK                                                                                                                    
CARRIED TO GRAND SUMMARY
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PROPOSED COMPLETION OF KAMVIU DISPENSARY 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

SECTION 2; TOILET AND EXTERNAL 

WORKS

ELEMENT NO.1 SUBSTRUCTURES (All 

Provisional)

A

Clear the designated areas off all shrubs and 

undergrowth including grubbing up roots and 

dispose as directed.

S.M. 74

B

Oversite excavation to remove vegetable s and 

consequent removal of average 150mm deep 

soil and cart away from site

S.M. 74

C

Excavate for Strip foundation not exceeding 1.50 

metres

deep starting from stripped level.

CM. 37

Planking and Strutting

D
Allow for keeping excavations free from general 

water
ITEM. 1

E Allow for necessary planking and strutting. ITEM. 1

F
Cart away from site  excavated materials and 

dispose off as per county government requirements.
CM. 7

G

Return, fill and rum selected excavated material in 

foundations rolled and consolidated in layers not 

exceeding 300mm thick

C.M. 30

Imported Filling

H

300 mm Approved hardcore bed handpacked, well 

watered and compacted laid in layers of 150mm 

thick

S.M. 50

J
50 mm selected fine material to hardcore surfaces, 

well rolled and levelled to receive concrete 
S.M. 50

Anti-Termite Treatment

K

Prepare and apply "Gladiator or Termindor" or any 

other approved insectcide treatment to surfaces of 

blinded surfaces subject to ten year guarantee.

S.M. 50

Damp Proof Membrane

L

1000 gauge polythene sheet with 300mm welted 

sides and end laps in one layer laid on blinded 

surfaces

S.M. 50

TOTAL CARRIED TO COLLECTION Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

continued

Mass concrete 1:1/1/2:3 Class 25/20

M 150mm thick floor bed S.M. 47

N

Mesh reinforcement ref A142 weighing 2.22 kg per 

square metre in concrete slab including 300mm 

overlaps and all necessary tying and support.

S.M. 50

O
Formwork to edges of floor slab over 150-225mm 

high
L.M. 29

Mass concrete 1:3:6 ( class 15) ( 40mm 

aggregate)

P 50mm thick blinding under strip footings S.M. 25

Vibrated Reinforced concrete 1:2:4 Class 20/20

Q Strip Foundations footings C.M. 6

WALLING

Rough chisel dressed natural stone wall, load 

bearing 7.0N/mm2, bedded and jointed in cement 

and sand 1:3 mortar reinforced with 25x20 gauge 

hooped iron at every alternate course as described 

in;

R 200mm thick S.M. 42

Three ply hessian based bituminous felt horizontal 

damp proof course to BS 743 ,Type A weighing 

3.8kg/m 2 bedded on cement/sand (1:3) mortar

S 200mm thick wall L.M. 42

Plinths;

T
12mm Thick cement and sand (1:4) plinth rendering 

with wood float finish.
S.M 9

U Approved bituminous paint to rendered surfaces S.M 9

TOTAL CARRIED TO COLLECTION Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

SUBSTRUCTURE REINFORCEMENTS

High Tensile Reinforcement Bars to B. S. 

8666:2000 including cutting, bending and all 

necessary spacer blocks : (Provisional ) 

V All assorted bars KG 600

TO COLLECTION KSHS.

SUBSTRUCTURES SUMMARY

COLLECTION

1.0 From Page 1 KSHS.

2.0 From Page 2 KSHS.

3.0 From Page               (Above)  3 KSHS.

TOTAL SUBSTRUCTURE CARRIED TO SUMMARY Kshs. 0.00
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

ELEMENT NO. 2 WALLING

EXTERNAL WALLING

Machine dressed stone walling bedded and jointed 

in cement and sand 1:3 mortar  reinforced with and 

including 25mm wide x 20 gauged hoop iron at 

every alternate course as described

A 200mm Thick walling S.M. 67

B Ditto but to parapet S.M. 21

COPINGS

C

Provide and joint in cement : sand (1:3) 300mm 

wide precast concrete coping weathered to double 

fall and throated on two sides coping to wall

L.M. 197

INTERNAL WALLING

Machine dressed stone walling bedded and jointed 

in cement and sand 1:3 mortar  reinforced with and 

including 25mm wide x 20 gauged hoop iron at 

every alternate course as described

D 200mm Thick walling S.M. 43

TOTAL WALLING CARRIED TO SUMMARY Kshs.

T,E 4 177



ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

ELEMENT NO. 3 BUILDING SUPERSTRUCTURE 

REINFORCED CONCRETE FRAME

Vibrated Reinforced concrete 1:2:4 Class 20/20

A 150mm Thick suspended flat roof slab. S.M. 59

B Ramp beds; 150mm thick S.M. 7

C Ring Beams C.M. 2

Sawn formwork as described to;

D Sides and Soffits of ring beams SM. 20

E Soffit of roof slab SM. 59

F Edges of horizontal roof slab 75-150mm high. L.M. 32

G Edges of horizontal ramp 75-150mm high. L.M. 5

Reinforcements

High Tensile Reinforcement Bars to B. S. 

8666:2000 including cutting, bending and all 

necessary spacer blocks : (Provisional ) 

H All assorted bars KG 200 120

TOTAL  RC FRAME CARRIED TO SUMMARY Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

ELEMENT NO. 4; FLAT ROOF FINISHES AND 

RAINWATER GOODS

Cement and sand (1:4) screed or backing

A

40mm (average) lightweight screed laid to falls and 

crossfalls on concrete flat roof finished to receive 

waterproofing membrane (m.s)

S.M. 59

B ditto 15mm but on parapet wall sides S.M. 42

4mm A.P.P or other equal and approved 

waterproofing membrane laid to concrete flat roof 

in accordance with manufacturers specifications and 

executed to approval.

C  Finish to flat roof S.M. 29

D  Ditto but laid vertically on parapet wall S.M. 42

Rainwater Drainage

E

100mm diameter 'Fulbora" rainwater outlet from 

East African Foundry or other equal and approved 

and fixing in concrete slab including jinting to down 

pipe (m.s) 

N.O 1

24 gauge galvanized mild steel

F

100mm diameter rain water down pipe with and 

including fixing to wall with hoder bats at 900mm 

centres.

L.M. 3

G Extra over ditto for 90 deg. Corner stopped end. NO. 1

H Ditto for 100×150mm outlet NO. 1

J
Ditto for 100×150mm rain water down pipe for 

1000mm swan-neck offset.
NO. 1

K Extra over for shoe NO. 1

TOTAL ROOF CARRIED TO SUMMARY Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

OPENINGS

ELEMENT NO 5; WINDOWS

Steel Casement Windows

Supply, assemble and fix the following shop primed 

welded heavy duty section steel casement windows 

with 40mm wide inbuilt nylon gauze permanent 

vent with draining hood in full width of top or side 

hung opening light complete with hinges, handles, 

catches, and building-in lugs icluding building in 

frames and pointing both sides with cement and 

sand (1:3) mix all to Architect's detail. Include for 

finishes to reveals;

A
Window size 1,200 x 900mm high divided into 

300×300mm panes bay windows 
NO. 2

B Ditto 600 x 600mm high NO. 7

Glazing

C
4mm thick glass and glazing with gasket/approved 

adhesive in panes between 0.5sm and 1.0sm
S.M. 5

Burglar proofing

D
Supply and fix decorated mild steel grilles in 50 x 

50 x 3mm thick square hollow sections
S.M. 15

Painting and Decorating

E

Touch up primer prepare and apply three coats of 

gloss oil paint to metal surfaces of windows both 

sides measured overall

S.M. 5

F Ditto but to surfaces of burglar proofing grills S.M. 15

 TOAL WINDOWS CARRIED TO SUMMARY Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

ELEMENT NO 6;DOORS

MILD STEEL DOORS 

Supply and fix the folllowing mild steel, one coat

red oxide primer before erection, Composite

purpose made mild steel casement heavy duty

section doors in 75×50mm RHS framing and 6mm

mild steel plates welded bottom and glazed middle

part complte with ironmongery doors complete

with 50 x50 x3mm fixed angle frame, 2.5mm thick

checked place built into panels complete with

approved locking devices

A Door size 2.400x2.100mm with overall. NO. 2

Painting and Decorating

B

Touch up primer prepare and apply three coats of 

gloss oil paint to metal surfaces of doors both sides 

measured overall

S.M. 10

TIMBER DOORS

Flush doors

Supply and fix solid core flush door complete 

with frame and fittings

D Double acting Door size 1,2 x 2,100 mm high NO. 2

E Ditto size 900 x 2,100 mm high NO. 5

Frames and Finishings in wrot CEDAR or other 

equal and approved hardwood.

F 150 x 50mm door frame with two labours; L.M. 26

Prime only back of wood before fixing

G Surfaces not exceeding 75-150 mm girth. LM. 26

Painting and decorating

With "Crown" products or equal and approved ,,,or 

vanish, Prepare Timber surfaces; apply undercoat 

and two finishing coats first grade eggshell paint;

H General surfaces S.M. 15

J Surfaces 100-200mm girth LM. 26

 CARRIED TO COLLECTION Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Iron Mongery

Supply and fix the following ironmongery as 'Union' 

catalogue or equal and approved: allow for 

matching handles, screws and fixing accessories

K
100mm Brass butt hinges code: HN-2BB-403030-

SSS
PRS 14

L
Two lever union mortice lock  and set furniture Ref 

Union 2295
NO. 9

M Stainless steel 4inchTower bolt NO. 7

TO COLLECTION KSHS.

COLLECTION

1.0 From Page 8 KSHS.

2.0 From Page (Above) 9 KSHS.

TOTAL DOORS  CARRIED TO SUMMARY Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

Kshs.  Cts

ELEMENT NO 7;FINISHES

EXTERNAL WALL FINISHES

Keying

A

Extra-over stone walls for wire brushing and 

pointing key joints with cement and sand (1:4) 

morta

S.M. 67

Cement/sand (1:4) render to

B Ring beam S.M. 10

Prepare and apply: undercoat and three coats:  

100% acrylic outdoor quality paint: 10 year 

warranty:  'Basco duracoat' or other approved: 

on rendered surfaces: to

C Ring Beam S.M. 10

INTERNAL WALL FINISHES

Plaster; 9mm first coat of cement and sand(1:6); 

3mm second coat of cement and lime putty 

(1:10); steel trowelled; internal

A Natural stone wall, ring beams  surfaces. S.M. 153

PAINTING

Prepare and apply three coats of first quality 

eggshell crown paint to:

B
Natural stone wall, ring beams and columns 

surfaces.
S.M. 153

FLOOR FINISHES

Mortar; cement/sand (1:3); to internal floors; 

screeded

A 32mm thick to receive non-slip ceramic tiles S.M. 47

 CARRIED TO COLLECTION Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

continued

Nonslip ceramic tiles on screeded surfaces (m/s) 

600×600×8mm non-slip granito floor tiles on floor  

screed and pointed in coloured cement laid 

diagonally including materials for laying to 

completion, as by the architect: mitred edging at 

corners as at corners as required:including 

expansion joints as required.

B 8mm thick;  to floors S.M. 47

C  Ditto 100mm high  skirting. L.M. 39

CEILING FINISHES:

Plaster to Ceiling.

Cement and sand (1:3)

A 32mm thick screed to horizontal soffits S.M. 59

PAINTING AND DECORATING

Prepare and apply three coats of plastic 

emulsion paint on:

B To Plastered Suspended Ceiling. S.M. 59

TO COLLECTION KSHS.

COLLECTION

1.0 From Page 10 KSHS.

2.0 From Page (Above) 11 KSHS.

 TOTAL FINISHES CARRIED TO SUMMARY Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

ELEMENT NO 8;

FOUL DRAINAGE

A

Construct 800x800mm masonry manhole Complete 

with Covers and grease are round between frame 

and cover.
NO. 10

B

Allow for connection to existing manhole  and 

septic tank including excavation find laying of 

100mm  golden brown soil rent pipe to agreed falls

Item

C Allow Kshs 300,000 for Septic Tank Item

WATER TANK PLATFORM

D

Water tank plat form fabricated from 50x50x4mm 

SHS studs 40x40x4 mm bracings,40x40x4mm top 

seatings, and chequered plate welded at the top size 

4.2x50m and 40x40x4mm grill all around tank and 

raised k4.0m above ground

NO. 1

E

Allow for all [necessary Connections into the raised 

tank and out of  the  tank, including taps ball valves 

and gate valves,pipe work and  excavations

Item

F
10,000 litres Plastic Water tank as roto or 

equivalent with ten (10) years minimum warranty
KSHS.

 TOTAL FOUL DRAINAGE CARRIED TO 

SUMMARY
Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

ELEMENT NO 9;

FENCING AND LANDSCAPING

Excavation including maintaining and supporting 

sides and keeping free from water, mud and fallen 

materials, Load and deposit or spread on site as 

directed

A

Excavation holes for conrete fencing posts 

commencing from formation level 450 x 450 x 

750mm deep and remove excavated material from 

site. 

C.M. 43

Mass concrete 1:3:6 ( class 15) ( 40mm 

aggregate)

B Fencing post base S.M. 9

SUPERSTRUCTURE

C
100 x 100 mm Precast Concrete Cranked fencing 

posts
L.M. 129

D

14gauge;2400mm above ground chainlink fencing 

complete with 4 strands galvanished strain wire 

fencing 

S.M. 11

E 12 1/2 G 2.5mm High Tensile Strain wire L.M 1386

F 12 1/2 G Barbed  wire L.M 378

GATES

G

6000 x 2700 mm high overall gate:Double leaf mild 

steel frame comprising: 100 x 50 x 6 mm thick 

Rectangular Hollow Section frame embedded into 

concrete columns (measured separately); 50 x 50 x 

3 mm thick Square Hollow Section casements;

NO. 1

H
Ditto: 1200 x 2400 mm high overall pedestrian gate 

(without gate roller,track and guide)
NO. 1

J Allow Kshs 20,000 for Landscaping Item

 TOTAL FENCING CARRIED TO SUMMARY Kshs.
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

SECTION 2; 

BUILDERS WORK SUMMARY

1.0 SUBSTRUCTURE From Page 3

2.0 WALLING From Page 4

3.0 CONCRETE SUPERSTRUCTURE From Page 5

4.0 ROOF From Page 6

5.0 WINDOWS From Page 7

6.0 DOORS From Page 9

7.0 FINISHES From Page 11

8.0 FOUL DRAINAGE From Page 12

9.0 FENCING AND LANDSCAPING From Page 13

TOTAL FOR TOILET AND EXTERNAL 

WORKS CARRIED TO GRAND SUMMARY                                                                                                                 
Kshs.
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PROPOSED ELECTRICAL WORKS AT KAMVIU OPD 
 

 

ITEM DESCRIPTIONS QTY UNIT RATE AMOUNT 

 

 

A 

Supply, install, test and commission the following 
 
Lighting points wired with 3x1.5mm2 sc pvc 
copper cable drawn in 20mmO pvc HG conduits 
concealed in building fabric all other accessories 
included but without fittings and switches for:  
a) One way switching  
b) Two way switching 

 

 

 

 

 

 

10 

3 

 

 

 

 

 

 

No 

No 

  

B 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

 

D 

 

 

 

 

 

 

 

E 

 

 

 

 

 

 

 

 

F 

 

 

 

 

 

 

Switches  
10 amps lighting switches as power max or any 
other approved equivalent  
a) 1gang 2 ways 
b) 2gang 2 ways 
c) 3gang 2 ways 

 
Sub-mains comprising 3x 10mm2 sc pvc copper 
cables drawn in 25 mmO HG conduits concealed 
in building fabrics all other necessary accessories  
included.  
a) 6 way consumer unit as power max or 

approved equivalent 
b) Minature circuit breaker as power max or 

approved equivalent 
 

c) 10mm2 2-core underground cable 
 
 
Lighting fittings complete with appropriate rated 
lamps as follows  
a) 1200mm LED single bare batten fluorescent 

fitting. 
b) 100watts spherical/ball fitting 
 
Power points wired with 3x2.5 mm2 sc pvc copper 
cables drawn in 25mmO HG conduits concealed in 
building fabrics all other necessary accessories   
a) Twin socket outlets as power max or approved 

equivalent 
 
Electrical earthing comprising 6.0mm2 earth lead 
drawn in 25mm2 HG pvc conduits and connected 
to 1200 mm long x 15mmO copper earth electrode 
with a driving tip and clump 300mm x300mm pre-
cast concrete inspection pit with removable cover. 
 

 

 

 

 

6 

5 

5 

 

 

 

1 

 

 

1 

 

4 

 

 

 

50m 
 

 

 

 

10 

 

4 

 

 

 

 

8 

 

 

8 

 

 

1 

 

 

 

 

 

 

 

 

No 

No 

No 

 

 

ITEM 

 

 

No 

 

No 

 

 

MTRS 

 

 

 

No 

 

No 

 

 

 

NO 

 

NO 

 

 

NO 
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Item Description Unit Qty Rate Amount

1 WATER CLOSET (WC)
Squatting water closet suite comprising of white ceramic floor 

mounted squatting pan with 7 litre dual flush ceramic cistern and 

integral foot threads,'P' or 'S' trap connector. All to be as "Twyfords 

Nile" or approved equivalent.

NO 5

2 WASH HAND BASIN

Duravit D-CODE wash basin set for counter top fixing in white 

vitreous china with overflow and single tap hole size 520 x 420 

x1850mm and comprising of Ref No. 327566..0 basin, 1No. Chrome 

plated mixer tap with chrome plated waste extension pipe and wall 

flange, silicon sealant, nd fixings to approval

NO 1

3 Ambulant Disabled Water Closet Suite
Close wash down water closet suite for the elderly and disabled 

in white complete with horizontal outlet AND BOTTOM SUPPLY 

AND OVERFLOW WITH CLOSE COUPLING SIDE LEVER 

TREATMENT, 7.5 litre cistern, raised heavy duty toilet seat and 

cover and S-trap outlet and 600 x 35mm stainless steel grab 

rails (4No.). The set to be complete with wash and hand basin, 

6mm thick mirror, toilet roll holder and robe hook. All to be as 

"Twyfords Avalon BTW" or approved equivalent.

No 2

4 GRAB RAIL

600mm Horizontal grab rail NO 4

5 FLEXIBLE CONNECTOR

15mm diameter x 300mm long flexible connectors complete 

with integral chrome plated angle valve for connecting the 

sanitary fitting to water supply. To be as Cobra or equal and 

approved.

No 10

6 PPR Pipes

A 32mm diameter  pipework LM 15

B 25mm diameter  pipework LM 35

C 20mm diameter  pipework LM 20

7 Bends

A  32mm diameter bends NO 8

B  25mm diameter bends NO 10

C 20mm -ditto- NO 13

8 Tees

A 25mm equal  Tees NO 12

B 20mm equal  Tees NO 14

9 Threaded Fittings 

A 25mm x 3/4'' dia. female threaded 90
0
 bend NO 8

B 25mm x 1/2'' dia. male threaded 90
0
 bend NO 3

C 20mm x 1/2'' dia. male threaded 90
0
 bend NO 12

10 Reducers

25x20mm  reducer NO 11

MECHANICAL WORKS

TOTAL CARRIED TO MECH SUMMARY PAGE-1
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Item Description Unit Qty Rate Amount

11 GATE VALVE

25mm dia. approved medium pressure screw down full way non- rising 

stem wedge gate valve to BS 1952, with wheel and head joints to steel 

tubing. The gate valve to be as “Pegler” or approved equivalent.
NO 6

12 Testing and Commisioning

Allow for setting to work, testing and commisioningg of the whole 

plumbing system to the satisfaction of thr Engineer
ITEM

13 MEDICAL SINK

Supply and fit 12''x18''x18'' polypropylene resin lab sinks ensuring 

proper plumbing and drainage connection fittings to the approval of 

the Engineer

NO 4

14 STORAGE TANK

Plastic tank of 10,000 litres capacity and to be fitted with necessary 

inlet, outlet and overflow accessories. To be Kentank or approved 

equivalent

No 1

15 BOOSTER PUMP

supply and install a water booster pump and the necessary accessories

with a flow 40 lts/min, height max 30M, pressure max 6 Bar and

electric supply power>1.0W

NO 1

16 Portable Fire Extinguishers

Supply, deliver, install, test and commission the following 

portable fire extinguishers and conforming to BS EN 3 / BS 

1449.

A Water/Carbon Dioxide Gas Fire Extinguisher                                  
9 litres water/carbon dioxide gas portable fire extinguisher 

complete with pressure gauge, initial charge and mounting 

brackets.
No 1

B Carbon Dioxide Gas Fire Extinguisher                                         
5kg carbon dioxide gas portable fire extinguisher complete with 

pressure gauge, initial charge and mounting brackets. No 1

C Dry Chemical Powder Fire Extinguisher                                         

9kg dry chemical podwer portable fire extinguisher complete 

with pressure gauge, initial charge and mounting brackets. No 1

TOTAL CARRIED TO MECH SUMMARY PAGE-2
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Item Description Unit Qty Rate Amount

D Manual Alarm Bell

9" (225mm) manual operated alarm bell (Gong) No 1

E Fire Notices

Allow for fire signage for the hose reel system, fire exits and fire 

instructions as as described in the particular specifications and 

to the Project Engineer's approval.

No 4

 INTERNAL FOUL WATER DRAINAGE

Supply, deliver and install the following UPVC, MUPVC, soil and 

waste systems respectively to B.S 5255 with fittings fixed to  

Manufactures Printed instructions and manufactured by 

reputable manufacturers. Tenderers must allow in their 

pipework prices for all the couplings, clippings, connectors, 

joints etc. as required in the running lengths of pipework and 

also where necessary, for pipe fixing clips, holder bats plugged 

and screwed for the proper and satisfactory functioning of the 

system. 

17 MuPVC and uPVC Waste and Soil pipework 

A 150mm diameter heavy gauge golden brown UPVC pipe Lm 20

B 100mm diameter heavy gauge golden brown UPVC pipe Lm 25

C  32mm diameter waste pipe Lm 30

18 Bends

A 100mm diameter bend No 13

B  32mm diameter  bend No. 12

19 Tees
A 32mm equal tee No 15
B  32mm diameter sweep tee No. 8

20 Access Caps

A  32mm diameter access cap No. 10

21 Sockets
A 100 mm diameter WC connector No 10

22 Traps

A 100mm floor gully complete with cover          No. 3

B 100mm vent cowl No. 8

C 100mm diameter weathering slate and apron No. 8

D Standard Inspection Chambers (manhole) No 12

TOTAL CARRIED TO MECH SUMMARY PAGE-3
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Item Description Unit Qty Rate Amount

TOTAL CARRIED TO MECH SUMMARY PAGE-2

TOTAL CARRIED TO MECH SUMMARY PAGE-3

TOTAL MECHANICAL WORKS COST CARRIED TO MAIN SUMMARY

MECHANICAL WORKS SUMMARY

TOTAL CARRIED TO MECH SUMMARY PAGE-1
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PROPOSED COMPLETION OF KAMVIU DISPENSARY

ITEM DESCRIPTIONS AMOUNT (KSHS)

GRAND SUMMARY From page

1 OPD BLOCK OPD/ 9

2 TOILET & EXTERNAL WORKS T.E/14

3 ELECTRICAL WORKS

4 MECHANICAL WORKS

5 PROJECT MANAGEMENT 50,000.00

SUBTOTAL

ADD 16% V.A.T

NAME OF TENDERER………………………………………………………………………………………………………..

ADDRESS………………………………………………………………………………………………………………………….

SIGNATURE……………………………………………………………………STATUS…………………………………..

DATE…………………………………………………………………………………………………………………………………

NAME OF WITNESS…………………………………………………………………………………………………………

ADDRESS………………………………………………………………………………………………………………………….

SIGNATURE………………………………………………………………………………………………………………………

TOTAL CARRIED TO FORM OF TENDER (KSHS)

Amount in words; 
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PROPOSED DISPENSARY OPD
FLOOR PLAN LAYOUT ( 128 SQm)

600mm concrete worktop

w1pv

CONSULTATION
ROOM 02

medical
sink

w1pv w1pv w1pv

cer. tiles ff. cer. tiles ff.

WAITING AREA
cer. tiles ff.

medical
sink

CONSULTATION
ROOM 01

medical
sink

medical
sink

w1pv w1pv

ROOM 01

ROOM 02 ROOM 03

ROOM 04

w1pv w1pv

ELEVATION 01

ELEVATION 02

ELEVATION 03

ROOF PLAN

FALL FALL

FALL FALL

ELEVATION 04

3,
00

0
2,

42
2

1,
30

0
1,

10
030

0
45

0

4800

2400x900mm purpose
made steel door to
schedule

200 mm dia. doric rc
column to detail

SECTION X-X - 25mm cement screed
- 100mm concrete slab
- 50mm murram
- heavy gauge dpm
- british reinforced concrete
- 300mm hardcore filling
- the depth of foundation to be determine on
site

ROOF SPECIFICATION
Roof pitch @22.50 degrees
 prepainted box profile roofing sheets on 50x50mm purlins
on 50x100
rafter on 50x100mm struts on 50x150
 tie beam on 50x100mm wallplate on
 25x200 fascia board
all to Architect's approval

200mm thick welldressed
natural stone foundation wall

WAITING AREACONSULTATION
ROOM 01

NOTES:
1. CAST CONCRETE SLAB ON WAITING AREA
2. FIX WINDOW PANES ON 8 NO. WINDOWS
3. FLOOR CERAMIC TILES FIXING
4. FIX GYPSUM CEILING
5. RAIN WATER GOODS FIXING
6. ERECT 500MM HIGH WALLING ABOVE BEAMS
 3300X3 IN LENGTH ON VERANDAH
7. ELECTRICAL CONNECTION AND 1 POLE
8. INCLUDE LANDSCAPING

9. MECHANICAL WORKS

REVISI0NS

All dimenssions are in mm unless otherwise specified.
Drawing are not to scalled. only figured dimensions to be used

The contractor must check and verify all demensions before
commencement of any work.

NOTES

GENERAL

STRUCTURAL

All testing of pipes must be completed before plastering.

All inspection chambers covers and framing shall be cast iron.
Minimum slope in the drains pipes to be 1 in 100

For all R.C work,refer to stuctural Engineer's details.

CIVIL

All slab at ground level to be poured over 1000 guage polythene
sheet on 50mm thick murram blinding on hardcore.

All soil under slab around and under foundation to be poisoned
for termite control.

CONSTRUCTION

The storm drain pipes to comply with BS 556 specification.

Drains pass beneath buildings & driveways to be encased  in 150mm
concrete surround.

All underground foul and waste drain pipes shall be uPVC to comply
with BS 5255.

No chases will be allowed for pipes. Sleeves will be allowed with
 written approval of structural Eng's. No cutting of concrete without
express approval of the Architect or structural Eng.

All mechnical works must be co-odinated with electrical and any
conflict must be clarified be work begin.

All plumbing and drainage to comply with relevant local authority

All soil on cut embarkment to be stablized.The slope not to
exceed the natural angle of repose

All black cotton soil to be removed from all buildings and paved
 surfaces

SVP denotes soil vent pipe to be provided at the head of the drainage
system

Depth of foundation to be detemined on site to S.E's aproval

All walls less than 150mm thick to be reinforced with hoop iron at
every alternate course.

All adjacent R.C. work and masonry walls to be tied with hoop iron
 at every alternate course.

FINISHES
All doors and windows to have parmanent ventilations(PV )

All floor finishes to be cement/sand screed unless otherwise
instructed
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