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INVITATION TO TENDER  

  

    
  PROCURING ENTITY: EMBU COUNTY    Invitation Date 5th August 2024  

  
  

The EMBU COUNTY GOVERNMENT (ECG) invites sealed tenders for the Construction of Perimeter 

Fence at the county headquarters. Tendering will be conducted under National open competitive method using 

a standardized tender document. Tendering is open to all eligible, qualified and interested Tenderers.   

.  

The project is Funded by Embu County Government   

Qualified and interested tenderers may obtain further information and inspect the Tender Documents from  

0900-1700hours at the address: The County secretary, Embu county government,   

Tender documents may be viewed and downloaded for free from www.embu.go.ke   

Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain  valid for 150 days 

from the date of opening of tenders.  

The Tenderer shall chronologically serialize all pages of the tender documents submitted.  

Completed tenders must be delivered to the address below on or before 19th August, 2024, at 11.00 A.M 

Manually.  

Completed tenders must be delivered to the address below on or before 19th August, 2024, at 11:00am  

Tenders will be opened immediately after the deadline date and time specified above or any deadline date and 

time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated 

representatives who choose to attend at the address below.   

             Late tenders will be rejected.  

            The addresses referred to above are:  

  

A. Address for obtaining further information                      

County secretary.   

                    Embu county government                     

P.O. Box 36-60100 Embu.  

B. Address for Submission of Tenders.                     

County secretary.   

                    Embu county government                     

P.O. Box 36-60100 Embu.  

C. Address for Opening of Tenders.                        

Embu county government                      P.O. Box 36--

60100 Embu.  

http://www.embu.go.ke/
http://www.embu.go.ke/
http://www.embu.go.ke/
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6  

  

  

  

Hand Delivered tender documents to be deposited in the Tender Box located at main Procurement office on or 

before 19th August 2024 at 11.00 am. Late tenders will be rejected.  

NOTE: Due diligence shall be carried out on all information provided.  

All interested bidders are required to continually check the Embu county website www.embu.go.ke 

for any tender addendums or clarification that may arise before submission date  

  
  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

http://www.embu.go.ke/
http://www.embu.go.ke/
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PART 1 - TENDERING PROCEDURES  
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SECTION I - INSTRUCTIONS TO TENDERERS  

  

 A  GENERAL PROVISIONS  

  

Scope of tender  

  

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The name, identification, and number of lots (contracts) of 

this Tender Document are specified in the TDS.  
  

Throughout this tendering document:  

The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if specified in 

the TDS, distributed or received through the electronic-procurement system used by the Procuring Entity) with 

proof of receipt;  

if the context so requires, “singular” means “plural” and vice versa;  

“Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that is 

an official working day of the Procuring Entity. It excludes official public holidays.  
  

 PART TENDERING  PROCEDURES  

Fraud and corruption.  

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal 

Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall 

include a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration 

that the person or his or her sub-contractors are not debarred from participating in public procurement 

proceedings.  

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 

collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 

disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required 

to complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender.  

Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub 

consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all 

accounts, records and other documents relating to any initial selection process, pre-qualification process, 

tender submission, proposal submission, and contract performance (in the case of award), and to have them 

audited by auditors appointed by the Procuring Entity.  

Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or 

their Affiliates competing for a specific assignment do not derive a competitive advantage from having 

provided consulting services related to this tender. To that end, the Procuring Entity shall indicate in the 

Data Sheet and make available to all the firms together with this tender document all in formation that 

would in that respect give such firm any unfair competitive advantage over competing firms.  

Eligible tenderers  

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, 

or an individual or any combination of such entities in the form of a joint venture (JV) under an existing 

agree mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a 

joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in 

accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to 

conduct all business for and on behalf of any and all the members of the JV during the tendering process and, 
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in the event the JV is awarded the Contract, during contract execution. Members of a joint venture may not 

also make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for 

the purposes of the same Tender. The maximum number of JV members shall be specified in the TDS.  

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother 

or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a 

substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are 

also not allowed to participate in any procurement proceedings.  
  

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 

process, if the tenderer:  

Directly or indirectly controls, is controlled by or is under common control with another tenderer;  

Receives or has received any direct or indirect subsidy from another tenderer;  

Has the same legal representative as another tenderer;  

Has a relationship with another tenderer, directly or through common third parties, that puts it in a position to 

influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this 

tendering process;  

Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of 

the goods or works that are the subject of the tender;  

Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for 

Contract implementation;  

Would be providing goods, works, or non-consulting services resulting from or directly related to consulting 

services for the preparation or implementation of the contract specified in this Tender Document;  

Has a close business or personal relationship with senior management or professional staff of the Procuring 

Entity who has the ability to influence the bidding process and:  

Are directly or indirectly involved in the preparation of the Tender document or specifications of the Contract, 

and/or the Tender evaluation process of such contract; or ii) May be involved in the implementation or 

supervision of such Contract unless the conflicts teeming from such relationship has been resolved in a manner 

acceptable to the Procuring Entity throughout the tendering process and execution of the Contract.  
  

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is 

proven to have been involved in any of these practices shall be automatically disqualified  
  

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except 

for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 

participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a 

joint venture may not also make an individual tender, be a sub-contractor in a separate tender or be part of 

another joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member may 

participate as a subcontractor in more than one tender.  
  

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or 

registered in and operates in conformity with the provisions of the laws of that country, as evidenced by its 

articles of incorporation (or equivalent documents of constitution or association) and its registration 

documents, as the case may be. This criterion also shall apply to the determination of the nationality of 

proposed sub-contractors or sub- consultants for any part of the Contract including related Services.  
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A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or 

be awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 

www.ppra.go.ke  
  

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and 

be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, 

i.e. if it is:  

A legal public entity of Government and/or public administration, financially autonomous and not receiving any 

significant subsidies or budget support from any public entity or Government, and;  
  

 (iii) Operating under commercial law and vested with legal rights and liabilities similar to any commercial 

enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.  
  

Firms and individuals shall be ineligible if their countries of origin are:  

As a matter of law or official regulations, Kenya prohibits commercial relations with that country;  

By an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the 

Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or services from that 

country, or any payments to any country, person, or entity in that country. A tenderer shall provide such 

documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably 

request.  

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 

local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall 

provide in its tender documentary evidence that this requirement is met. Foreign tenderers not meeting 

this criterion will be automatically disqualified. Information required to enable the Procuring Entity 

determine if this condition is met shall be provided for this purpose in “SECTIONI II - EVALUATION 

AND QUALIFICATION CRITERIA, Item 9”.  

Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is 

registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not 

subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding 

provisional sums. JVs are considered as foreign tenderers if the individual member firms registered in 

Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to foreign 

firms more than 10 percent of the contract price, excluding provisional sums.  

The National Construction Authority Act of Kenya requires that all local and foreign contractors be 

registered with the National Construction Authority and be issued with a Registration Certificate before 

they can undertake any construction works in Kenya. Registration shall not be a condition for tender, but 

it shall be a condition of contract award and signature. A selected tenderer shall be given opportunity to 

register before such award and signature of contract. Application for registration with National 

Construction Authority may be accessed from the website www.nca.go.ke.  

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which 

may prevent, distort or lessen competition in provision of services are prohibited unless they are exempt 

in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek 

for exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall 

be a condition of contract award and signature. A JV tenderer shall be given opportunity to seek such 

exemption as condition of award and signature of contract. Application for exemption from the 

Competition Authority of Kenya may be accessed from the website www.cak.go.ke.  

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
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A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 

obligations by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya 

Revenue Authority.  

Eligible goods, equipment, and services  

Goods, equipment and services to be supplied under the Contract may have their origin in any country 

that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide 

evidence of the origin of Goods, equipment and services.  

Any goods, works and production processes with characteristics that have been declared by the relevant 

national environmental protection agency or by other competent authority as harmful to human beings 

and to the environment shall not be eligible for procurement.  

  

Tenderer’s responsibilities  

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 

Procuring Entity will in no case be responsible or liable for those costs.  

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site 

of the Works and its surroundings and obtain all information that may be necessary for preparing the tender and 

entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's own 

expense.  

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 

upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity 

again stall liability arising from death or personal injury, loss of or damage to property, and any other losses 

and expenses incurred as a result of the examination and inspection.  

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 

the proposed work method and schedule, including charts, as necessary or required.  
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CONTENTS OF TENDER DOCUMENTS  

  

Sections of Tender Document  

  

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 

should be read in conjunction with any Addenda issued in accordance with ITT 10.  
  

PART 1: Tendering Procedures  

Section I – Instructions to Tenderers  

Section II – Tender Data Sheet (TDS) Section  

III- Evaluation and Qualification  

Criteria Section IV – Tendering Forms  
  

PART 2: Works' Requirements Section  V - Bills of Quantities Section VI - Specifications Section VII - 

Drawings  

  

PART 3: Conditions of Contract and Contract Forms Section VIII - General Conditions (GCC)  

Section IX - Special Conditions of Contract  

Section X- Contract Forms  
  

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 

completeness of the Tender document, responses to requests for clarification, the minutes of a pre-

arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document in 

accordance with ITT 10. Incase of any contradiction, documents obtained directly from the Procuring 

Entity shall prevail.  
  

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 

Document and to furnish with its Tender all information and documentation as is required by the Tender 

document.  
  

Clarification of Tender Document, Site Visit, Pre-tender Meeting  

  

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender 

meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any 

request for clarification, provided that such request is received no later than the period specified in the 

TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its 

response to all tenderers who have acquired the Tender documents in accordance with ITT 7.4, including 

a description of the inquiry but without identifying its source. If so specified in the TDS, the Procuring 

Entity shall also promptly publish its response at the web page identified in the TDS. Should the 

clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity 

shall amend the Tender Documents following the procedure under ITT 8 and ITT 22.2.  
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The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 

the site(s) of the required contracts and obtain all information that may be necessary for preparing a tender.  
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The costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify 

in the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The 

Tenderer's designated representative is invited to attend a pre-arranged site visit and a pre-tender 

meeting, as the case may be. The purpose of the site visit and the pre-tender meeting will be to clarify 

issues and to answer questions on any matter that may be raised at that stage.  
  

 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 

than the period specified in the TDS before the meeting.  
  

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text 

of the questions asked by Tenderers and the responses given, together with any responses prepared after 

the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender Documents. 

Minutes shall not identify the source of the questions asked.  
  

The Procuring Entity shall al so promptly publish anonym zed (no names) Minutes of the pre-arranged 

site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification 

to the Tender Documents that may become necessary as a result of the pre-arranged site visit and those 

of the pretender meeting shall be made by the Procuring Entity exclusively through the issue of an 

Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance 

at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a 

Tenderer.  
  

Amendment of Tender Documents  

  

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 

Documents by issuing addenda.  
  

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to 

all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall 

also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.  
  

To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, 

the Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2.  
  

PREPARATION OF TENDERS  

  

Cost of Tendering  

  

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 

Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process.  
  

10.0 Language of Tender  

  

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 

printed literature that are part of the Tender may be in another language provided they are accompanied 

by an accurate and notarized translation of the relevant passages into the English Language, in which 

case, for purposes of interpretation of the Tender, such translation shall govern.  
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Documents Comprising the Tender  

  

The Tender shall comprise the following:  

Form of Tender prepared in accordance with ITT 12;  

Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;  

Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;  

Alternative Tender, if permissible, in accordance with ITT 13;  

Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 

accordancewithITT20.3;  

  

Qualifications: documentary evidence in accordance with ITT 17 establishing the 

Tenderer's qualifications to perform the Contract if its Tender is accepted; Conformity: a 

technical proposal in accordance with ITT 16; Any other document required in the TDS.  
  

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the  

Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 

Venture Agreement in the event of a successful Tender shall be signed by all members and submitted 

with the Tender, together with a copy of the proposed JV Agreement. Change of membership and 

conditions of the JV prior to contract signature will render the tender liable for disqualification.  
  

Form of Tender and Schedules  

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant 

forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations 

to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces 

shall be filled in with the information requested. The Tenderer shall chronologically serialize all pages 

of the tender documents submitted.  
  

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid 

or to be paid to agents or any other party relating to this Tender.  
  

Alternative Tenders  

  

Unless otherwise specified in the TDS, alternative Tenders shall not be considered.  
  

When alternative times for completion are explicitly invited, a statement to that effect will be included 

in the TDS, and the method of evaluating different alternative times for completion will be described 

in Section III, Evaluation and Qualification Criteria.  
  

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in 

the Tender Documents and shall further provide all information necessary for a complete evaluation of 

the alternative by the Procuring Entity, including drawings, design calculations, technical 

specifications, breakdown of prices, and proposed construction methodology and other relevant details. 

Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the 

basic technical requirements shall be considered by the Procuring Entity.  
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When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 

specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 

evaluating, and described in Section VII, Works' Requirements.  
  

Tender Prices and Discounts  

  

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and 

in the Bill of Quantities shall conform to the requirements specified below.  
  

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for 

other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item 

not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and provided 

that the Tender is determined substantially responsive notwithstanding this omission, the average price 

of the item quoted by substantially responsive Tenderers will be added to the Tender price and the 

equivalent total cost of the Tender so determined will be used for price comparison.  
  

The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the 

Tender, including any discounts offered.  
  

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, 

in accordance with ITT 12.1.  
  

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the Conditions 

of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. 

In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae 

in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its 

proposed indices and weightings.  
  

Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender 

the price reductions applicable to each package, or alternatively, to individual Contracts within the 

package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots 

(contracts) are opened at the same time.  

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as 

of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and 

prices and the total Tender Price submitted by the Tenderer.  
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Currencies of Tender and Payment  

The currency (ies) of the Tender and the currency (ies) of payments shall be the same.  

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer 

in the Bill of Quantities, entirely in Kenya shillings.  
  

A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate 

in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by 

the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 

currencies.  

The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 

percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and 

shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to 

the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the 

Contract.  

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their 

local and foreign currency requirements, and to substantiate that the amounts included in the unit rates 

and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in 

which case a detailed breakdown of the foreign currency requirements shall be provided by Tenderers.  
  

16.0 Documents Comprising the Technical Proposal  

  

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, and insufficient 

detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 

completion time.  
  

Documents Establishing the Eligibility and Qualifications of the Tenderer  

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 

eligibility in accordance with ITT 4.  

In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 

perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included in Section IV, Tender Forms.  

If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually 

or in joint ventures, applying for eligibility for national preference shall supply all information required to 

satisfy the criteria for eligibility specified in accordance with ITT 33.1.  

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details 

of ownership, as shall be required to determine whether, according to the classification established by the 

Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. 

Further the information will enable the Procuring Entity identify any actual or potential conflict of interest 

in relation to the procurement and/or contract management processes, or a possibility of collusion between 

tenderers, and thereby help to prevent any corrupt influence in relation to the procurement process or 

contract management.  

The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which  
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a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep information 

relating to its ownership and control confidential where it is tendering to undertake public sector work and receive 

public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification for a 

Tenderer's failure to disclose, or failure to provide required information on its ownership and control.  

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity may 

request in relation to owner ship and control which in formation on any changes to the information which was 

provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the duration 

of the procurement process and contract performance and after completion of the contract, if any change to the 

information previously provided may reveal a conflict of interest in relation to the award or management of the 

contract.  

  

All information provided by the tendered pursuant to these requirements must be complete, current and accurate as 

at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 

requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at the 

date of submission to the Procuring Entity.  

  

If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, if 

the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information 

submitted by a tendered pursuant to these requirements, then the tender will be rejected.  

  

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity (whether 

through its own enquiries, through notification by the public or otherwise), shows any conflict of interest which 

could materially and improperly benefit the tenderer in relation to the procurement or contract management process, 

then:  

If the procurement process is still ongoing, the tenderer will be disqualified from the procurement process, if the 

contract has been awarded to that tenderer, the contract award will be set aside pending the outcome of (iii), the tenderer 

will be referred to the relevant law enforcement authorities for investigation of whether the tenderer or any other 

persons have committed any criminal offence.  

  

If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of- date, or 

attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer can 

show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to genuine 

error which was not attributable to the intentional act, negligence or recklessness of the tender.  

  

18.0 Period of Validity of Tenders  

  

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period 

starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance 

with ITT 22). A tender valid for a shorter period shall be rejected by the Procuring Entity as nonresponsive.  

  

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 

request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made in 

writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) days 

beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting its Tender 

security. A Tenderer granting there quest shall not be required or permitted to modify its Tender.  

  

Tender Security  

  

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as specified 

in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in the TDS. 

A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.  

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of 

the following forms at the Tenderer's option: cash;  
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a bank guarantee;  

a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority listed by the 

Authority;  

a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a reputable 

source, and an eligible country.  

  
If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) days 

beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT 18.2.  

  

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not accompanied 

by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by the Procuring 

Entity as non-responsive.  

  

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 

returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the Performance 

Security and any other documents required in the TDS. The Procuring Entity shall also promptly return the tender 

security to the tenderers where the procurement proceedings are terminated, all tenders were determined non-

responsive or a bidder declines to extend tender validity period.  

  

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 

Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 

required in the TDS.  

  

The Tender Security may be forfeited or the Tender-Securing Declaration executed: if a Tenderer withdraws 

its Tender during the period of Tender validity specified by the Tenderer on the Form of Tender, or any 

extension there to provide by the Tenderer; or if the successful Tenderer fails to: - sign the Contract in 

accordance with ITT47; or  

Furnish a Performance Security and if required in the TDS, and any other documents required in the TDS.  

  

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars the 

Tenderer from participating in public procurement as provided in the law.  

  

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the Tender.  

If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the Tender Security or 

the Tender-Securing Declaration shall be in the names of all future members as named in the letter of intent referred to 

in ITT 4.1 and ITT 11.2.  

  

A tenderer shall not issue a tender security to guarantee itself.  

  

Format and Signing of Tender  

  

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and clearly 

mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly marked 

“ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified in the TDS 

and clearly mark them “COPY.” In the event of any discrepancy between the origin a land the copies, the original 

shall prevail.  

  

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their business. 

This may include proprietary information, trade secrets, or commercial or financially sensitive information. 23  

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person duly 

authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as specified in 

the TDS and shall be attached to the Tender. The name and position held by each person signing the authorization 
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must be typed or printed below the signature. All pages of the Tender where entries or amendments have been made 

shall be signed or initialed by the person signing the Tender.  

  

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of the JV, 

and so as to be legally binding on all the members as evidenced by a power of attorney signed by their legally 

authorized representatives.  

  

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the 

Tender.  

SUBMISSION AND OPENING OF TENDERS  

  

Sealing and Marking of Tenders  

  

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single sealed 

container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and a warning 

not to open before the time and date for Tender opening date. Within the single envelope, package or container, the 

Tenderer shall place the following separate, sealed envelopes:  

in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as described in 

ITT 11; and in an envelope or package or container marked “COPIES”, all required copies of the Tender; and if 

alternative Tenders are permitted in accordance with ITT 13, and if relevant:  

in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the alternative 

Tender; and  

in the envelope or package or container marked N/A”, all required copies of the alternative Tender.  

  

The inner envelopes or packages or containers shall: bear 

the name and address of the Procuring Entity,  

  

bear the name and address of the Tenderer; and bear 

the name and Reference number of the Tender.  

  

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no 

responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened prematurely 

will not be accepted.  

  

Deadline for Submission of Tenders  

  

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date and 

time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of submitting their 

Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender submission 

procedures specified in the TDS.  

  

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 

Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and 

Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.  

  

23.0 Late Tenders  

  

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 

accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of Tenders 

shall be declared late, rejected, and returned unopened to the Tenderer.  
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Withdrawal, Substitution, and Modification of Tenders  

  

A Tenderer may withdraw, substitute, or modify its Tender after It has been submitted by sending a written notice, 

duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT 

20.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of the 

Tender must accompany the respective written notice. All notices must be:  

prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not require copies), and 

in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”  

“SUBSTITUTION,” “MODIFICATION;” and  

received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance with ITT 22.  

  

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers.  

  

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 

Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any 

extension thereof.  

Tender Opening  

  

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all 

Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 

designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS.  

  

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the corresponding 

Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be permitted unless the 

corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read out at Tender 

opening.  

  
Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding 

Tender being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No Tender 

substitution shall be permitted unless the corresponding substitution notice contains a valid authorization to request 

the substitution and is read out at Tender opening.  

  

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. 

No Tender modification shall be permitted unless the corresponding modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening.  

  

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 

there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and alternative 

Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; and any other 

details as the Procuring Entity may consider appropriate.  

  

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be considered 

further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by the tender 

opening committee) are to be initialed by the members of the tender opening committee attending the opening.  

  

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender 

(except for late Tenders, in accordance with ITT 23.1).  

  

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - the name of the 

Tenderer and whether there is a withdrawal, substitution, or modification; the Tender Price, per lot (contract) if 
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applicable, including any discounts; any alternative Tenders; the presence or absence of a Tender Security, if new as 

required and number of pages of each tender document submitted.  

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a Tenderer's 

signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the tender opening 

register shall be distributed to all Tenderers.  

  

EVALUATION AND COMPARISON OF TENDERS  

  

Confidentiality  

  

Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to 

Tenderers or any other persons not officially concerned with the Tender process until information on Intention to Award 

the Contract is transmitted to all Tenderers in accordance with ITT 43.  

  

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award decisions may 

result in the rejection of its tender.  

  

Not with standing ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to contact 

the Procuring Entity on any matter related to the tendering process, it shall do so in writing.  

  

Clarification of Tenders  

  

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the Procuring 

Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time for response. Any 

clarification submitted by a tenderer that is not in response to a request by the Procuring Entity shall not be considered. 

The Procuring Entity's request for clarification and the response shall be in writing. No change, including any voluntary 

increase or decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to confirm the 

correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with 

ITT 31.  

  

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request for 

clarification, its Tender may be rejected.  

  

Deviations, Reservations, and Omissions  

  

During the evaluation of tenders, the following definitions apply: -  

“Deviation” is a departure from the requirements specified in the tender document;  

“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements 

specified in the tender document; and  

“Omission” is the failure to submit part or all of the information or documentation required in the Tender document.  

  

Determination of Responsiveness  

  

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender itself, as defined 

in ITT 11.  

  

A substantially responsive Tender is one that meets the requirements of the Tender document without material 

deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, would: 

Affect tin any substantial way the scope, quality, or performance of the Works specified in the Contract; limit in 

any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the tenderer's obligations 

under the proposed contract;  



 

26  

  

if rectified, would unfairly affect the competitive position of other tenderers presenting substantially responsive 

tenders.  

  

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, to 

confirm that all requirements of Section VII, Works' Requirements have been met without any material deviation, 

reservation or omission.  

If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 

Procuring Entity and may not subsequently be made responsive by correction of the material deviation, reservation, 

or omission.  

  

Non-material non-conformities  

  

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the tender.  

  

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the 

necessary information or documentation, within a reasonable period of time, to rectify non-material non- conformities 

in the tender related to documentation requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with the 

request may result in the rejection of its tender.  

  

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material 

nonconformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes 

only, to reflect the price of a missing or non-conforming item or component in the manner specified in the TDS.  

Arithmetical Errors  

The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the subject 

of correction, adjustment or amendment in any way by any person or entity.  

  

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis:  

-  

Any error detected if considered a major deviation that affects the substance of the tender, shall lead to disqualification of 

the tender as non-responsive.  

Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and total bid price 

shall be considered as a major deviation that affects the substance of the tender and shall lead to disqualification of the 

tender as non-responsive. And if there is a discrepancy between words and figures, the amount in words shall prevail  

  
Tenderers shall be notified of any error detected in their bid during the notification of award.  

  

32.0 Conversion to Single Currency  

  

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted in to a single currency as 

specified in the TDS.  

  

Margin of Preference and Reservations  

  

A margin of preference may be allowed only when the contract is open to international competitive tendering  

  

where foreign contractors are expected to participate in the tendering process and where the contract exceeds the 

value/threshold specified in the Regulations.  

  

A margin of preference shall not be allowed unless it is specified so in the TDS.  
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Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive to specific 

groups as provided in ITT 33.4.  

  

Where it is intended to reserve a contract to as specific group of businesses (these groups are Small and Medium 

Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the case may 

be), and who are appropriately registered as such by the authority to be specified in the TDS, a procuring entity shall 

ensure that the invitation to tender specifically indicates that only businesses or firms belonging to the specified group 

are eligible to tender. No tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and 

in the Tender documents, the invitation to tender will be open to all interested tenderers.  

  

  

Nominated Subcontractors  

  

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the 

Works by subcontractors selected/nominated by the Procuring Entity. In case the Procuring Entity nominates a 

subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The main 

contract shall specify the working arrangements between the main contractor and the nominated subcontractor.  

Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works as 

specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.  

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met by 

subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 

Specialized Sub contractors proposed by the Tenderer may be added to the qualifications of the Tenderer.  

Evaluation of Tenders  

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 

Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria and 

methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 40.  

To evaluate a Tender, the Procuring Entity shall consider the following:  

Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, but including 

Day work items, where priced competitively;  

price adjustment due to discounts offered in accordance with ITT 14.4;converting the amount resulting from applying (a) and 

(b) above, if relevant, to a single currency in accordance with ITT 32;  

price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and any 

additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification Criteria.  

  

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution 

of the Contract, shall not be considered in Tender evaluation.  

  

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 

(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine the 

lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), will be 

specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer will 

be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot.  

  

36.0 Comparison of tenders  

  

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 

accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.  

  

  



 

28  

  

Abnormally low tenders and abnormally high tenders  

 Abnormally Low Tenders  

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's ability 

to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is compromised.  

  

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter 

of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any other 

requirements of the Tender document.  

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 

failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 

shall reject the Tender.  

  

Abnormally high tenders  

  

An abnormally high tender price is one where the tender price, in combination with other constituent elements of 

the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring 

Entity) may not be getting value for money or it may be paying too high a price for the contract compared with 

market prices or that genuine competition between Tenderers is compromised.  

  

In case of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if the 

estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope of 

work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may also 

seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall 

proceed as follows:  

If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity may accept 

or not accept the tender depending on the Procuring Entity's budget considerations. ii) If specifications, scope of 

work and/or conditions of contract are contributory to the abnormally high tender prices, the Procuring Entity shall 

reject all tenders and may retender for the contract based on revised estimates, specifications, scope of work and 

conditions of contract, as the case may be.  

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 

between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring Entity 

shall reject all Tenders and shall institute or cause competent Government Agencies to institute an investigation on 

the cause of the compromise, before retendering.  

  

Unbalanced and/ or front-loaded tenders  

  

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously unbalanced 

and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. Clarifications 

may include detailed price analyses to demonstrate the consistency of the tender prices with the scope of works, 

proposed methodology, schedule and any other requirements of the Tender document.  

  

After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 

Entity may as appropriate: a) accept the Tender; require that the total amount of the Performance Security be 

increased at the expense of the Tenderer to a level not exceeding a 30% of the Contract Price; agree on a 

payment mode that eliminates the inherent risk of the Procuring Entity paying too much for undelivered works; 

reject the Tender,  

  

Qualifications of the tenderer  
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The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 

submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified in 

Section III, Evaluation and Qualification Criteria.  

  

The determination shall be based upon an examination of the documentary evidence of the Tenderer's qualifications 

submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into consideration the qualifications 

of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized 

Subcontractors if permitted in the Tender document), or any other firm(s) different from the Tenderer.  

  

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 

determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to the 

Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a similar 

determination of that Tenderer's qualifications to perform satisfactorily.  

  

Lowest evaluated tender  

  

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 

Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose 

Tender has been determined to be:  

Most responsive to the Tender document; and the lowest evaluated price.  

  

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders.  

  

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject all 

Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. In case of 

annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the Tenderers.  

  

AWARD OF CONTRACT  

  

42.0 Award criteria  

  

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be the Lowest 

Evaluated Tender.  

Notice of Intention to Enter into a Contract/Notification of Award  

  

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a 

Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at a 

minimum, the following information:  

The name and address of the Tenderer submitting the successful tender;  

The Contract price of the successful tender;  

A statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 

unsuccessful, unless the price information in (c) above already reveals the reason;  

The expiry date of the Standstill Period; and  

Instruction son how to request a debriefing and/ or submit a complaint during the stand still period;  

  

Stand still Period  

  

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied 

tenderer to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply.  
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Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer the 

Notification of Intention to Enter into a Contract with the successful Tenderer.  

  

Debriefing by the Procuring Entity  

  

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 

unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or concerns 

regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of the request.  

  

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs of attending 

such a debriefing meeting.  

  

46.0 Letter of Award   

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 

upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit the 

Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish the 

Performance Security within 21 days of the date of the letter.  

Signing of Contract  

  

Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties meeting their 

respective statutory requirements, the Procuring Entity shall send the successful Tenderer the Contract Agreement.  

  

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and return it to the 

Procuring Entity.  

  

The written contract shall be entered into within the period specified in the notification of award and before expiry of the 

tender validity period.  

  

Performance Security  

  

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful Tenderer 

shall furnish the Performance Security and, any other documents required in the TDS, in accordance with the General 

Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms included in Section 

X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a bank 

guarantee shall have a correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in 

writing that a correspondent bank is not required.  

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents required 

in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the 

Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the next Best 

Evaluated Tender.  

  

Performance security shall not be required for contracts estimated to cost less than the amount specified in the Regulations.  

  

Publication of Procurement Contract  

  

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its notice 

boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the following 

information:  

Name and address of the Procuring Entity;  

Name and reference number of the contract being awarded, a summary of its scope and the selection method used;  

The name of the successful Tenderer, the final total contract price, the contract duration;  
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Dates of signature, commencement and completion of contract;  

Names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening.  

  

Procurement related Complaints and Administrative Review  

  

The procedures for making Procurement-related Complaints are as specified in the TDS.  

  
A request for administrative review shall be made in the form provided under contract forms.  

  

  

  

  

  

  

  

  

  

  

  

  

section II - Tender Data Sheet (TDS)  

  

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 

Whenever there is a conflict, the provisions herein shall prevail over those in ITT.  

  
Reference 

to ITC 

Clause  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

A. General  

ITT 1.1  The name of the contract is CONSTRUCTION OF PERIMETER FENCE AT COUNTY  

HEADQUARTERS  

  

The reference number of the Contract is; EBU/CNT/T/01/2024/2025  

  
The number and identification of lots (contracts)comprising this Tender are 
[insert number and identification of lots (contracts)]  

  

Lot 1- Name  N/A     

   
Lot 2- Name  

 N/A     

   
Lot… Name  

N/A     

ITT 2.4  The Information made available on competing firms is as follows: N/A  

ITT 2.4  

  

  

The firms that provided consulting services for the contract being tendered for are: N/A  
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ITT 3.1  Maximum number of members in the Joint Venture (JV) shall be: [insert a number].N/A  

B. Contents of Tender Document  

ITT 7.1    

 The prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or visits our procurement office at Embu County Headquarters. not later 

than 7 days prior to submission of bids  
  

ITT 7.2  Pre-Tender meeting Shall NOT   take place  

 

ITT 7.3  
 
The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 

7 days prior to submission of the bids  
  

ITT 7.5  The Procuring Entity’s website where Minutes of the pre-Tender meeting and the prearranged 

pretender will be published    

ITT 9.1  For Clarification of Tender purposes, for obtaining further information and for obtaining tender 

documents, the Procuring Entity’s address is:  

Name of Procuring Entity: EMBU COUNTY  

GOVERNMENT (ECG)  

Postal Address :P.O. BOX 36-60100, EMBU  

3.Physical address for the hand courier delivery to   

TENDER BOX AT EMBU COUNTY PROCUREMENT  OFFICE BLOCK  

  

Reference 

to ITC 

Clause  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

  additional document not already listed in ITT 11.1 that must be submitted with the Tender. The list 

of additional documents should include the following:]   

C. Preparation of Tenders  



 

33  

  

ITT 11.1 

(h)  

   The Tenderer shall submit the following additional documents in its Tender:  

1. Written Form of Power Attorney. The written confirmation of authorization to sign on 
behalf of the Tenderer shall consist of: The form of power of attorney that shall be duly 
filled, signed and stamped to demonstrate the authority of the signatory to sign the Tender 
incase the person appointed to sign the tender is not one of the directors in the company, 
but if it’s one of the directors, attach board of directors resolution and either of them must 
be endorsed by an advocate or commissioner of oaths registered in Kenya.  

2. Copy of Valid Tax Compliance Certificate certified by Commissioner of Oaths.  

3. Bills of Quantities duly Completed, Signed and Stamped by the Tenderer in the format 

provided.  
4. Duly filled, tamped and dated form of tender bearing bidders letterhead signed by an 

individual entrusted with the powers of attorney.  
5. Provide completion certificates of building works of the same magnitude or above from 

three different clients.  

6. Certified copy of certificate of incorporation (by commissioner for oaths).  

7. Certified Copy of recent CR12 form generated through the system-( not older than three 
months before opening  date ) from Registrar of companies (certified by commissioner for 
oaths)and also certified IDs (both sides) /passport of all directors (certified by 
commissioner for oaths)  

8. Properly Tape bound, good presented document. The tender document including all 

attachments shall be numerically paginated in the format 1,2, 3,…. all pages. i.e. (each 
page in the submitted bid document).  

  
9. Submit a Valid certified relevant current Trading License/Single Business Permit relevant 

to the work (certified by commissioner for oaths)  

10. Copy valid of registration Certificate with National Construction Authority in the category  

a. of building and construction (NCA-6 and above) (certified by commissioner for 
oaths)  

11. Certified Copy of valid current NCA practicing licenses for building works. (certified by 

commissioner for oaths)  

12. Provide a Certified Copy of work methodology.  

13. Provide a copy of sworn affidavit refer to certificate of independent tender determination 

endorsed by an advocate.  

 15. Copies of audited accounts for each of the last three years beginning from the most recent 

year.  

  

ALL CERITIFICATION MUST BE BY COMMISSIONER FOR OATHS.  

  

Note: The County Government of Embu shall verify all the information submitted. Any 

form of forgery or misinformation from the bidder shall lead to cancellation of the bid/ 

award, institution of legal preceding and blacklisting for all future Embu county 

government contracts.  

  

Bidders who will not comply with the above criteria shall be consider non-responsive and will 

not be subjected to technical evaluation.  

ITT 13.1  Alternative Tenders [ “shall not be”]  considered.  

[If alternatives shall be considered, the methodology shall be defined in Section III, Evaluation and 

Qualification Criteria.] N/A  
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ITT 13.2  Alternative times for completion [insert “shall be” or “shall not be”]  permitted.  

[If alternative times for completion are permitted, the evaluation method will be as specified in 

Section III, Evaluation and Qualification Criteria.] –N/A  

ITT 13.4  Alternative technical solutions shall not be permitted for the following parts of the Works:  

   N/A  [insert parts of the Works]:  

[If alternative technical solutions are permitted, the evaluation method will be as specified in Section 

III, Evaluation and Qualification Criteria.]  
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ITT 14.5  The prices quoted by the Tenderer shall be: fixed  

ITT 15.2  

(a)  

Foreign currency requirements allowed/not allowed.  

ITT 18.1  The Tender validity period shall be  150 days  [insert a number of days that is a 

multiple of seven counting as of the deadline for Tender submission] days.  

ITT 18.3  Additional ITT 18.3 on Clause 18  

The Number of days beyond the expiry of the initial tender validity period will be 30 days. 

The Tender price shall not be adjusted.  

  

ITT 19.1  [If a Tender Security shall be required, a Tender-Securing Declaration shall not be required, 
and vice versa.]  

  

A Tender Security [“shall be”] required in the form of a bank guarantee, from Insurance 

company approved by IRA, any other financial institution approved by Central Bank of 

Kenya 

  

A Tender-Securing Declaration “shall not be” required   

ITT 20.1  In addition to the original of the Tender, the number of copies is: 1 (ONE)  

  

Reference 

to ITC 

Clause  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

    

ITT 20.3  The written confirmation of authorization to sign on behalf of the Tenderer shall consist o 

The form of power of attorney that shall be duly filled, signed and stamped to 

demonstrate the authority of the signatory to sign the Tender  

D. Submission and Opening of Tenders  

ITT 21.2  A tender package or container that cannot fit in the tender box shall be received and 

registered at the Director Of Procurement Office  

  

ITT 22.1  For Tender submission purposes only, the Procuring Entity’s address is:  

  

County Secretary   

Embu County Government  

P.O.Box 36 Embu  
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ITT 25.1    
The Tender opening shall take place at the time and the address for Opening of Tenders 
provided  below:  

Name of Procuring Entity: EMBU COUNTY GOVERNMENT  
Physical address for the location:  

Off Meru Nairobi Highway, Opposite Huduma Center at Main procurement office   

On 19TH august  2024 at 11:00 AM  
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ITT 25.1  Tenderers must submit Tenders electronically, they shall follow the electronic tender 

submission procedures specified below  
E-procurement suppliers’ portal: www.supplier.treasury.go.ke   NO  -  

  

E. Evaluation, and Comparison of Tenders  

ITT 30.3  The adjustment shall be based on the  N/A [insert “average” or “highest”]  

price of the item or component as quoted in other substantially responsive Tenders. If the 

price of the item or component cannot be derived from the price of other  

Substantially responsive Tenders, the Procuring Entity shall use its Lowest estimate.  

ITT 31.2  The arithmetic error(s) of material deviation shall be considered a major deviation  

that leads to disqualification if the percentage of the error (error over the tender price quoted) 

is: more than 5 % or less than 5 %.  

ITT 32.1  The currency that shall be used for Tender evaluation will be Kenya shillings  

ITT 33.2  A margin of preference “shall not” apply.  

ITT 33.4  The invitation to tender is extended to the following groups that qualify for Reservations NOT  

APPLICABLE  

ITT 34.1  At this time the Procuring Entity, DOES NOT INTEND to execute certain specific parts of the 

works by subcontractors selected in advance.  

ITT 34.2  Contractor shall not be allowed to subcontract any parts of the Works in this tender.  

  

Reference to 

ITC Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

ITT 34.3  The parts of the works for which the procuring entity permits tenderers to propose Specialized 

Subcontractors are designed as follows: NOT APPLICABLE  

ITT 35.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria in Section 

IIIEvaluation and Qualification Criteria  

ITT 48.1  Other documents required in addition to the Performance Security 

are (N/A)  

    

ITT 48.2  Additional requirements are: NOT APPLICABLE  

  

  

  

  

  

  

  

  

http://www.supplier.treasury.go.ke/
http://www.supplier.treasury.go.ke/
http://www.supplier.treasury.go.ke/
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ITT 50.1  The procedures for making a Procurement-related Complaint are available from the PPRA 
website info@ppra.go.ke or complaints@ppra.go.ke. If a Tenderer wishes to make a 

Procurement-related Complaint, the Tenderer should submit its complaint following these 
procedures, in writing (by the quickest means available, that is either by hand delivery or 

email to:  

  

For the attention: County Secretary   

  

Title/position: County Secretary  

  

Procuring Entity: Embu County Government  

  

Email address: P.o Box 36  

  

In summary, a Procurement-related Complaint may challenge any of the following:  

  

The terms of the Tender Documents; and  

The Procuring Entity’s decision to award the contract.  
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SECTIONIII-EVALUATION AND QUALIFICATION CRITERIA  

  

GENERAL PROVISIONS  

  

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No 

other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer 

shall provide all the information requested in the forms included in Section IV, Tendering Forms. The 

Procuring Entity shall use the Standard Tender Evaluation Document for Goods and Works for 

evaluating Tenders.  

  

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling equivalent 

using the rate of exchange determined as follows:  

For construction turnover or financial data required for each year - Exchange rate prevailing on the last day of 

the respective calendar year (in which the amounts for that year is to be converted) was originally established. 

Value of single contract - Exchange rate prevailing on the date of the contract signature.  

Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in determining 

the exchange rates in the Tender may be corrected by the Procuring Entity.  

  

EVALUATION AND CONTRACT AWARD CRITERIA  

  

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 

arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been 

determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest 

Evaluated Tender price shall be selected for award of contract.  
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PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS  

  

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 

criteria and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting 

the requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender      

Evaluation Report Document for Works for evaluating Tenders provides very clear guide on how to deal 

with review of these requirements. Tenders that do not pass the Preliminary Examination will be considered 

non- responsive and will not be considered further.  

1. The form of bid shall be prepared as per section 7, signed and stamped by an individual entrusted with 

the powers of attorney.  

2. The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 

Tenderer's complete name and business address.  

3. All italicized text is to help Tenderer in preparing this form.  

4. Tenderers shall ensure that the submitted bid (documents) is (are) serialized consistency and 

numerically all pages. i.e. 1,2,3…. (each page in the submitted bid document).  

5. Tenderer shall fill, stamp and sign the below forms / schedules in the bid document and include all 

attachments as required.  

Form Equipment  

Form Mper-1  

Form per-2  

Tenderer's eligibility-confidential business questionnaire which shall bear tenderers letterhead                            

Financial documents  

Form fin – 3.1  

Form fin 3.4  

Form Exp – 4.1  

Form exp 42 (a)  

6. Certificate of independent Tender Determination which shall bear tenderers letterhead  

7. Declaration & Commitment to the code of ethics which shall bear tenderers letterhead   

8. Written Form of Power Attorney. The written confirmation of authorization to sign on behalf of the 

Tenderer shall consist of: The form of power of attorney that shall be duly filled, signed and stamped 

to demonstrate the authority of the signatory to sign the Tender incase the person appointed to sign the 

tender is not one of the directors in the company, but if it’s one of the directors, attach board of directors 
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resolution and either of them must be endorsed by an advocate or commissioner of oaths registered in 

Kenya.  

9. Copy of Valid Tax Compliance Certificate or tax exemption certificate issued by the Kenya Revenue 

Authority certified by Commissioner of Oaths.  

10. Provide completion certificates of minimum of three building works of the same magnitude or above 

from three different clients.  

11. Certified copy of certificate of incorporation (by commissioner for oaths).  

12. Certified Copy of recent CR12 form generated through the system-( not older than three months before 

opening  date ) from Registrar of companies (certified by commissioner for oaths) and also certified 

IDs (both sides) /passport of all directors (certified by commissioner for oaths)  

13. The bidder shall initialize the tender document including all attachments (each page in the submitted 

bid document).  

14. Submit a Valid certified relevant current Trading License/Single Business Permit relevant to the work   

15. Certified Copy of registration Certificate with National Construction Authority for -Building and 

construction category  -7 and above  

16. Certified Copy of valid current NCA practicing licenses for building works.  

17. Provide a work methodology.  

18. Provide a copy of sworn affidavit refer to certificate of independent tender determination endorsed by 

an advocate.  

19. Financial audited accounts for the immediate previous three years endorsed, stamped, signed by a 

registered external auditor  

20. Fill, stamp and sign SD1 and SD 2 with tenderers  letterhead  

21. Attach a bid Tender Security of Kshs. 700,000(Seven hundred thousand only) in form of; 

bank Guarantee, financial institution approved by central bank of Kenya or an Insurance 

Company approved by insurance regulatory authority (IRA)  
  

  

ALL CERITIFICATION MUST BE BY COMMISSIONER FOR OATHS.  

  

Note: The County Government of Embu shall verify all the information submitted. Any form 

of forgery or misinformation from the bidder shall lead to cancellation of the bid/ award, 

institution of legal preceding and blacklisting for all future Embu county government 

contracts.  

  

Bidders who will not comply with the above criteria shall be consider non-responsive and will not be 

subjected to technical evaluation.  

  

  



 

 

  

  

  

SECTION II: TECHNICAL EVALUATION  

                                                            
2. TECHNICAL EVALUATION   Max Score  Awarded score  

Financial performances     

   Evaluation of submitted Audited Accounts for the 

immediate last three years  
     

   Has the Bidder’s submitted annual audited account for the 

immediate last three years reflect a reasonable cumulative 

turnover?  

(Award 15 marks for average turnover exceeding 40 

million)  
(Award 10 marks for turnover between 20-30 million)  
(Award 5 marks for turnover below 20million)  
(Award 0 for no attachments)  

15.00    

  (d)  Provide a letter of credit (original copy) from the bank 

that provided the (Certified Bank Accounts) (b) above. The 

letter should be authentic, with an email address of the 
contact person for verification.    

  

 (Award 5 marks for an authenticated letter of credit from 

the bank within the 12months)  
  

(Award 0 for no attachments or statement older than  
12months)  

  

5.00    

      TOTAL (Financial performance)  20.00    
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Equipment holding    

b) Equipment holding Requirements    

  

TOTAL (Equipment holding  
Requirements)  

Bidder to attach either a copy of lease agreement / logbook 

for vehicular machines / copy of purchase receipts for 

minor equipment for the works.  
Backhole - award 6 marks for owned / leased  

  

Truck/ Lorry - award 6 marks / leased  

  

Excavator - award 6 marks for owned / leased  

  

Compactor - award 5 marks for owned / leased  

  

Concrete Mixer - award 6  marks for owned / leased  

  

Water bowzer  - award 6 marks for owned / leased  

Welding machine - award 5 marks for owned / leased  

  

Note: All lease agreements from private firms and 

from Ministry of Transport and Infrastructure should 

be stamped, signed and dated. For privately leased 

there shall be a consent to lease agreement  

40.00    

d) Total for Equipment holding Requirements  40.00    

c) Key Personnel    

  Evaluate if key technical personnel have the 

academic qualifications and experience .Attach 

academic certificate on each category    

    

  Director of the firm At least Diploma in Civil 

Engineering or building related course  

   

Holder of diploma Building and Civil Engineering ----  

5    

Holder of certificate in relevant Engineering field----- 

3 

   

No relevant certificate----------------------------0    

 5.00    



 

 

    

Site agent-minimum qualification, Diploma in 
building and civil works construction.   

Award 3marks for academic certificate attached 5 
years and above of specific and building construction 

experience (3marks)   

Award 2 marks for academic certificate attached with  

2-4 years of specific building construction experience 
(2 marks)   

Otherwise, award (1Marks) for less than 2 years of 

specific building construction experience   

  

  

  

  

3.00  
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Foreman - minimum qualification, Diploma in building 
and civil works construction. Award 7 marks for 
academic certificate attached 5 years and above of 
specific and building construction experience    

:   

5 years and above of specific building construction 
experience (7 marks)  

 with 2-4 years of specific building construction 
experience (4 marks)  

Otherwise, award 2 marks for less than 2 years of 

specific road construction experience.  

  

  

  

7.00  

  

  d) Total for Key Personnel  15.00    

 d) Construction experience    

   

Max  
Score  

  

   General Construction Experience     

   Experience of the Contractor as a building Contractor   

(Award 15 marks for over 4 years’ experience based on 

NCA year of Registration.)  

(Award 10 marks for 3-4 years’ experience based on NCA 

year of Registration.)  

(Award 5 marks for less than 3 years) experience based on 

NCA year of Registration.)  

15.00    

  d) Construction experience  15.00    

 e) Firm Experience  Minimum experience from different clients  

3 completion certificates of same magnitude or 
above in building works from 3 different clients  

(10mks)  

2 completion certificates from different clients ( 5 

mks)  

  

10    

  d) Construction experience  10.00    

Total   100.00    

GRAND TOTAL  (Totals for; A, B, C, D E & F) - SET PASSMARK  

AT 70%  

100.00    

  

Bidders who shall not get 70% marks and above in TECHNICAL evaluation will be considered non-responsive 

and will not be subjected to financial evaluation.  

  

3. FINANCIAL EVALUATION  

  

The financial evaluation will include:  
  

Arithmetic Errors (Clause 29)  

The bid shall be checked for arithmetic errors based on the rates and the total sums indicated in the bills of 

quantities. Confirmation shall be sought in writing from the Tenderers whose Tender sums will be determined 
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to have a significant arithmetic error to their disadvantage, to confirm whether they stand by their Tender sums. 

) If the arithmetical check computation will exceed the form bid amount (materially deviation) then, the bidder 

shall be considered as non-responsive.  
  

Comparison of rates (clause 30)  

The evaluation committee will compare rates from different bidders and note consistency of rates and front 

loading. The evaluation committee will judge and make an appropriate decision giving evidence.  
  

STAGE 3 –RECOMMENDATION FOR AWARD      

  

AWARD CRITERIA:  

Bidders who attain 70 % Points and above in technical evaluation stage will be subjected to Pricing and  

Arithmetical Analysis to determine compliance with the tender requirements. Compliant tenders will be ranked 

according to the tender amounts quoted. Having compared the evaluated prices of Tenders, the Procuring Entity 

shall determine the Lowest Evaluated Tender. Tender ranked first will be the one with the Lowest Evaluated  

Tender Price. The Lowest Evaluated bid document is of the Tenderer that meets the Qualification Criteria and 

whose Tenderer has been determined to be: a) Most responsive to the Tender document; and b) the lowest 

evaluated price. The Tenderer will be notified for Award.  

  
Note The lowest bidder shall be within the allocated amount for the project  
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Post qualification and Contract Award (ITT39), more specifically,  

  

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated tenderer, subject 

to confirmation of pre-qualification data, if so required.  

In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest 

evaluated tenderer shall be considered for contract award, subject to meeting each of the following conditions. The 

Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of 

credit, and other financial means (independent of any contractual advance payment) sufficient to meet the 

construction cash flow of Kenya Shillings Ten Million.  

Minimum average annual construction turnover of Kenya Shillings Forty million, equivalent calculated as total 

certified payments received for contracts in progress and/or completed within the last 3 years.  

At least 3 contract(s) of a similar nature executed within Kenya, or the East African Community or abroad, that 

have been satisfactorily and substantially completed as a prime contractor.  

Contractor's Representative and Key Personnel, which are specified as which are specified as: - Project  

Manager, Site Agent, General Foreman.Contractors‟ key equipment listed on the table “Contractor's Equipment” 

below and more specifically listed as [specify requirements for each lot as applicable]  

  

Transport (Lorry/Pick-up)  

Hand Tools – Grinders, Welding machines,  

etc Concrete mixers  

Concrete vibrators  

-And any other relevant equipment  

  
Other conditions depending on their seriousness.  

History of non-performing contracts:  

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-performance of a 

contract did not occur because of the default of the Tenderer, or the member of a JV in the last on and before 

FY 2022/-2023 (Since July 2022 And Before).. The required information shall be furnished in the appropriate 

form.  

Pending Litigation  

Financial position and prospective long-term profitability of the Single Tenderer, and in the case the Tenderer is a  

JV, of each member of the JV, shall remain sound according to criteria established with respect to Financial  

Capability under Paragraph (i) above if all pending litigation will be resolved against the Tenderer. Tenderer shall provide 

information on pending litigations in the appropriate form.  

  

Litigation History  

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 5 

years. All parties to the contract shall furnish the information in the appropriate form about any 

litigation or arbitration resulting from contracts completed or ongoing under its execution over the years 

specified. A consistent history of awards against the Tenderer or any member of a JV may result in 

rejection of the tender.  

 DUE DILIGENCE  

An evaluation committee may, after Tender evaluation, but prior to the award of the Tender, conducts 

due diligence and present the report in writing to confirm and verify the qualifications of the Tenderer 

who submitted the lowest evaluated responsive Tender to be awarded the contract in accordance with 

this Act.  

The conduct of due diligence may include obtaining confidential references from persons with whom the 

Tenderer has had prior engagement.  

To acknowledge that the report is a true reflection of the proceedings held, each member who was part 

of the due diligence by the evaluation committeeshall-  

initial each page of the report; and  

Append his or her signature as well as their full name and designation.  
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STAGE 3: FINANCIAL EVALUATION  

  

The financial evaluation will commence with financial ranking of the bids from the lowest to the highest.  

In case of discrepancy between the unit price and the total price, the unit price shall prevail. Errors 

will be calculated and the effect of the error on the overall bid shall be reported.  

  

Comparison of bids with the estimate will be done and reported. Bids with inconsistent rating (Front, mid, back 

loading) will be noted and may be disqualified.  

  

Comparison of bid rates with the estimate/ market rates will be done and discrepancies reported.  

  

The bidder who meets all the above conditions, achieves the Highest Combined Technical and Financial Score 

will be recommended for further consideration.  
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SUMMARY OF EVALUATION AND COMPARISON OF TENDERS  

  
The following evaluation criteria shall be applied not withstanding any other requirement in the tender documents.  

  
Selection Process  

  

Quality Cost Based Selection  

  
STEP 1: Preliminary evaluation  

This will be an elimination stage which will be done as per criteria above  

  
STEP 2: Technical Evaluation  

  

Tenderers will be required to provide technical details on their product that meets the provided technical requirement.  

  
STEP3: Financial Evaluation  

  

The financial evaluation will commence with financial ranking of the bids from the lowest to the highest.  

  
In case of discrepancy between the unit price and the total price, the unit price shall prevail.  

  
Errors will be calculated and the effect of the error on the overall bid shall be reported.  

  
Comparison of bids with the estimate will be done and reported. Bids with inconsistent rating (Front, mid, back loading) 

will be noted and may be disqualified.  

  

Comparison of bid rates with the estimate/ market rates will be done and discrepancies reported.  

  
The bidder who meets all the above conditions, achieves the Highest Combined Technical and Financial Score 

will be recommended for further consideration. 39  



 

 

1  2  3  4  

Item No.  Qualification 

Subject  

Qualification Requirement  Document To be 

Complet  

1  Nationality  Nationality in accordance with ITT 3.6  Forms ELI – 1.1 and  

1.2,  

2  Tax Obligations 

for Kenyan 

Tenderers  

Has produced a current tax clearance certificate or tax 
exemption certificate issued by the the Kenya  

Revenue Authority in accordance with ITT 3.14.  

Form of Tender  

3  Conflict of Interest  No conflicts of interest in accordance with ITT 3.3  Form of Tender  

4  PPRA Eligibility  Not having been declared ineligible by the PPRA as 

described in ITT 3.8  

Form of Tender  

5  State- owned 

Enterprise  

Meets conditions of ITT 3.7  Forms ELI – 1.1 and  

1.2,  

6  Goods, 

equipment and 

services to be 

supplied under 

the contract  

To have their origin in any country that is not 

determined ineligible under ITT 4.1  

Forms ELI – 1.1 and  

1.2,  

7  History of Non-  

Performing Contracts  

Non-performance of a contract did not occur as a result of 

contractor default since 1st January2019  

Form CON-2  

8  Suspension Based 
on Execution of 

Tender/Proposal  

Securing  

Declaration by the  

Procuring  

Entity  

Not under suspension based on-execution of a  

Tender/Proposal Securing Declaration pursuant to ITT 

19.9  

Form of Tender  

9  Pending Litigation  Tender’s financial position and prospective long-term 

profitability still sound according to criteria 

established in 3.1 and assuming that all pending 

litigation will NOT be resolved against the Tenderer.  

Form CON – 2  

10  Litigation History  No consistent history of court/arbitral award decisions 
against  

the Tenderer since 1st January  2019]  

Form CON – 2  
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11  Financial Capabilities  (i) The Tenderer shall demonstrate that it has access 

to, or has available, liquid assets, unencumbered real 

assets, lines of credit, and other financial means 
(independent of any contractual advance payment) 

sufficient to meet the construction cash flow requirements 

estimated as Kenya Shillings Ten Million or equivalent for 

the subject contract(s) net of the Tenderer’s other 

commitments.  

  

(ii) The Tenderers shall also demonstrate, to the 
satisfaction of the Procuring Entity, that it has adequate 
sources of finance to meet the cash flow requirements on 
works currently in progress and for future contract 
commitments.  

  

(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer’s country, other financial statements 

acceptable to the Procuring Entity, for the last [3] years 

shall be submitted and must demonstrate the current 

soundness of the Tenderer’s financial position and 

indicate its prospective long-term profitability.  

Form FIN – 3.1, with 

attac  

12  

  

Average Annual  

Construction  

Turnover  

Minimum average annual construction turnover of 

Kenya Shillings [Forty Million45 ], equivalent 

calculated as total certified payments received for 

contracts in progress and/or completed within the last 

[3] years,   

  

Form FIN – 3.2  

    

13   General  Experience under construction contracts in the role of  Form   EXP   –   4.1   
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1  2  3  4   

Item No.  Qualification Subject  Qualification Requirement  Document To be 

Complet  

 

  & Contract  

Management  

Experience  

specified below that have been satisfactorily and substantially 
completed as a prime contractor, joint venture member, 

management contractor or sub-contractor between 1st January  

[2021] and tender submission deadline i.e. …. (3) contracts, 

each of minimum value Kenya shillings…………... 

equivalent.  

[In case the Works are to be tender as individual contracts 
under multiple contract procedure, the minimum number of 
contracts required for purposes of evaluating qualification 
shall be selected from the options mentioned in ITT 35.4]  

  

The similarity of the contracts shall be based on the following: 

[Based on Section VII, Scope of Works, specify the minimum 

key requirements in terms of physical size, complexity, 

construction method, technology and/or other characteristics 

including part of the requirements that may be met by 

specialized subcontractors, if permitted in accordance with 

ITT 34.3]  
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1  2  3  4  

Item No.  Qualificatio 

n Subject  

Qualification Requirement  Document To be Co by Tenderer  

11  Financial Capabilities  Subject contract(s) net of the Tenderer’s other 
commitments.  

  

(ii) The Tenderers shall also demonstrate, to 
the satisfaction of the Procuring Entity, that it 
has adequate sources of finance to meet the 
cash flow requirements on works currently in 

progress and for future contract commitments.  

  

(iii) The audited balance sheets or, if not 

required by the laws of the Tenderer’s 

country, other financial statements acceptable 

to the Procuring Entity, for the last 3No.years 

shall be submitted and must demonstrate the 

current Soundness of the Tenderer’s financial  

position and indicate its  prospective 

long-term profitability.  

  

12  Average  

Annual  

Construction  

Turnover  

Minimum average annual construction turnover 

of Kenya Shillings [40m], equivalent calculated 

as total certified payments received for contracts 

in progress and/or completed within the last 3 

years, divided by [3]years  

Form FIN – 3.2  

13  General  

Construction  

Experience  

Experience under construction contracts in the 

role of prime contractor, JV member, 

subcontractor, or management contractor for at 

least the last 3 years, starting 1st January 2019.  

Form EXP – 4.1  Experience  

14  Specific Construction  

& 

  Contrac t  

Managemen 

t Experience  

A minimum number of [3] similar contracts 

specified below that have been satisfactorily and 

substantially completed as a prime contractor, 

joint venture member, management contractor 

or sub-contractor between 1st January,  2019 

and tender submission deadline i.e., …3. 

(number) contracts, each of minimum value 

Kenya shillings equivalent. [In case the Works 

are to be tendered as individual contracts under 

multiple contract  

Form EXP 4.2(a)  

  

   SECTION IV - TENDERING FORMS  

  

QUALIFICATION FORMS  

  
FOREIGN TENDERERS 40%RULE.  
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TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE Form 

EQU: EQUIPMENT.  

FORM PER -1.  

FORM PER-2.  

TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION.  

FORM ELI-1.1.  

FORM ELI-1.2.  

FORM CON –2.  

FORM FIN –3.1.  

FORM FIN –3.2.  

FORM FIN –3.3.  

FORM FIN –3.4.  

FORM EXP -4.1.  

FORM EXP - 4.2(a).  

FORM EXP - 4.2 (a) (cont.).  

FORM EXP -4.2 (b).  

  

OTHER FORMS  

  
FORM OFTENDER.  

FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE.  

FORM OF TENDER SECURITY (TENDERBOND).  

FORM OF TENDER-SECURINGDECLARATION.  

APPENDIX TO TENDER.  

  

TECHNICAL PROPOSAL FORMS  

  
Site Organization.  

Method Statement.  

Mobilization Schedule.  

Construction Schedule.  

  

  

  

  

  

  

  

QUALIFICATION FORMS  

FOREIGN TENDERERS 40%RULE  

  

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition.  
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ITE 

M  

Description of Work Item  Describe location of 

Source  

COST in K.  

shillings  

Comments, if any  

A  Local Labor     

1          

2          

3          

4          

5          

B  Sub contracts from Local sources     

1          

2          

3          

4          

5          

C  Local materials        

1          

2          

3          

4          

5          

D  Use of Local Plant and Equipment     

1          

2          

3          

4          

5          

E  Add any other items     

1          

2          

3          

4          

5          

6          

  TOTAL COST LOCAL CONTENT       

  PERCENTAGE OF CONTRACT PRICE       

FORM OF EQUIPMENT  

  

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for 

the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be prepared for each item 

of equipment listed, or for alternative equipment proposed by the Tenderer.  

  

Item of equipment    
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Equipment 

information  

Name of manufacturer   Model and power rating  

Capacity    Year of manufacture  

Current status  Current location     

Details of current 

commitments  

   

Source  Indicate  source  of  the     
 equipment  

 Owned  Rented  

  

Leased  

  

 Specially manufactured  

  

  

  
Omit the following information for equipment owned by the Tenderer.  

Owner  Name of owner  

Address of owner  

Telephone  Contact name and title  

Fax  Telex  

Agreements  Details of rental / lease / manufacture agreements specific to the project  

    

    

FORM PER -1  

Contractor's Representative and Key Personnel Schedule  

  

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel to perform 

the Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate.  

  

Contractor' Representative and Key Personnel  

  

1.  Title of position: Contractor’s Representative  

Name of candidate:  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position will be 

engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for this 

position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high level  

Gantt chart]  

2.  Title of position: [  ]  

Name of candidate:  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position will be 

engaged]  
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Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for this 

position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high level  

Gantt chart]  

3.  Title of position: [  ]  

Name of candidate:  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position will be 

engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for this 

position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high level  

Gantt chart]  

4.  Title of position: [  ]  

Name of candidate:  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position will be 

engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for this 

position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high level  

Gantt chart]  

5.  Title of position: [insert title]  

Name of candidate  

Duration of 

appointment:  

[insert the whole period (start and end dates) for which this position will be 

engaged]  

Time commitment: for 

this position:  

[insert the number of days/week/months/ that has been scheduled for this 

position]  

Expected time schedule 

for this position:  

[insert the expected time schedule for this position (e.g. attach high level  

Gantt chart]  

FORM PER-2:  

  

Resume and Declaration - Contractor's Representative and Key Personnel.  

  

  
Name of Tenderer  

  

Position [#1]: [title of position from Form PER-1]  

Personnel information  Name:  Date of birth:  

  Address:  E-mail:  

      

Professional qualifications:  
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Academic qualifications:  

Language proficiency: [language and levels of speaking, reading and writing skills]  

Details    

Address of Procuring Entity:  

Telephone:  Contact (manager / personnel officer):  

Fax:    

Job title:  Years with present Procuring Entity:  

  

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project.  

  

Project  Role  
Duration of 

involvement  
Relevant experience  

[main project 

details]  

[role and  

responsibilities on the 

project]  

  

[time in role]  

[describe the experience relevant to this position]  

        

        

        

Declaration  

  
I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 

best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience.  

  

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position 

as provided in the Tender:  

  

Commitment  Details  

Commitment to duration of contract:  [insert period (start and end dates) for which this  

Contractor’s Representative or Key Personnel is available 

to work on this contract]  

Time commitment:  [insert period (start and end dates) for which this  

Contractor’s Representative or Key Personnel is available 

to work on this contract]  

  

I understand that any misrepresentation or omission in this Form may:  

  
 (a)  be taken into consideration during Tender  

evaluation; (b) result in my disqualification from participating in 

the  

 Tender; (c)  result in my dismissal from the contract.  
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Name of Contractor’s Representative or Key Personnel: [insert name]  

  

 Signature:      

  

 Date: (day month year):      

  

Countersignature of authorized representative of the Tenderer:  

  

 Signature:      

  

 Date: (day month year):      

TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION  

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification Criteria the 

Tenderer shall provide the information requested in the corresponding Information Sheets included hereunder.  

  
FORM ELI -1.1 Tenderer   

Information Form  
 Date:     

  

 ITT No. and title:     

(For this form to be complete attach Certified Copy of recent CR12 form generated through the system-( not older than 

three months before opening  date ) from Registrar of companies (certified by commissioner for oaths) and also 

certified IDs (both sides) /passport of all directors (certified by commissioner for oaths)  

  

Tenderer's name  

In case of Joint Venture (JV), name of each member:  

Tenderer's actual or intended country of registration: [indicate 

country of Constitution]  

Tenderer's actual or intended year of incorporation:  

Tenderer's legal address [in country of registration]:  

Tenderer's authorized representative information  

Name:    Address:    Telephone/Fax numbers:       

E-mail address:      

1. Attached are copies of original documents of  

Articles of Incorporation (or equivalent documents of constitution or association), 

and/or documents of registration of the legal entity named above, in accordance with 

ITT 3.6 In case of JV, letter of intent to form JV or JV agreement, in accordance with 

ITT 3.5 In case of state-owned enterprise or institution, in accordance with ITT 

3.8, documents establishing: Legal and financial autonomy  

        Operation under commercial law  

Establishing that the Tenderer is not under the supervision of the Procuring Entity  

  
Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership.  
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FORM ELI -1.2  

  

Tenderer's JV Information Form (to be completed for each member of Tenderer's JV)  

 Date:     

  

 ITT No. and title:     

  

  

Tenderer’s JV name:  

JV member’s name:  

JV member’s country of registration:  

JV member’s year of constitution:  

JV member’s legal address in country of constitution:  

JV member’s authorized representative information  

Name:   Address:   Telephone/Fax numbers:      

E-mail address:      

  

1. Attached are copies of original documents of  

Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 
documents of the legal entity named above, in accordance with ITT 3.6.  
In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 
operation in accordance with commercial law, and that they are not under the supervision of the 
Procuring Entity, in accordance with ITT 3.5.  

  

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.  

FORM CON –2  

  

Historical Contract Non-Performance, Pending Litigation and Litigation History  

  
Tenderer’s Name:   

  

 

JV Member’s Name  

  
 ITT No. and title:   

     

  

          This form must be endorsed by an advocate or commissioner of oaths registered in Kenya  
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

                             Date:    
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Contract non-performance did not occur since 1st January [2019] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1.  

  

Contract(s) not performed since 1st January [2019] specified in Section III, Evaluation and Qualification Criteria, 

requirement 2.1  

  

Contract(s) withdrawn since 1st January [2019] specified in Section III, Evaluation and Qualification Criteria, 

requirement 2.1  

Year  Non-  Contract Identification  Total Contract performed  Amount (current portion 

of  value, currency, contract  exchange rate and Kenya  

Shilling equivalent) 

[insert [insert amount Contract Identification: [indicate complete contract [insert amount]  

 year]  and percentage] name/ number, and any other identification]  

Name of Procuring Entity: [insert full name]  

Address of Procuring Entity: [insert street/city/country]  

Reason(s) for nonperformance: [indicate main reason(s)]  

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria  

No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below.  

 Year of  Amount in dispute  Contract Identification  Total Contract    

 dispute  (currency)  Amount (currency),  

Kenya Shilling  

Equivalent  

(exchange rate)  

     Contract Identification:          

 Name of Procuring Entity:         

 Address of Procuring Entity:        

 Matter in dispute:      

Party who initiated the dispute:            

 Status of dispute:      

 

    Contract Identification: Name 

of Procuring Entity: Address 

of Procuring Entity: Matter in 

dispute:  

Party who initiated the dispute:  

Status of dispute:  

  

Litigation History in accordance with Section III, Evaluation and Qualification Criteria  

No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4. Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4 as indicated below.  
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Year of 

dispute  
 Amount in dispute 

(currency)  
 Contract Identification  Total Contract Amount  

(currency), Kenya  
Shilling Equivalent  
(exchange rate)  

[insert 

year]  

[insert percentage]  Contract Identification: [indicate complete 
contract name, number, and any other 
identification]  

Name of Procuring Entity: [insert full name]  

Address of Procuring Entity: [insert 

street/city/country]  
Matter in dispute: [indicate main issues in 
dispute]  

Party who initiated the dispute: [indicate  

“Procuring Entity” or “Contractor”]  

Reason(s) for Litigation and award decision  

[indicate main reason(s)]  

[insert amount]  

  
Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 

bids with competitors, subcontracting work to unsuccessful tenderers, etc.   



 

63  

  

FORM FIN – 3.1:  

  

Financial Situation and Performance  

  

 Tenderer’s   Name:    

 Date:          

  

__  

________ 

ITT No. and title:      

  

Financial Data  

  
Type of Financial information in 

   
(currency)  

Historic information for previous  3_years,  

(Amount in currency, currency, exchange rate*, USD 

equivalent)  

  Year 1  Year 2  Year 3  Year 4  Year 5  

Statement of Financial Position (Information from Balance Sheet)  

Total Assets (TA)            

Total Liabilities (TL)            

Total Equity/Net Worth (NW)            

Current Assets (CA)            

Current Liabilities (CL)            

Working Capital (WC)            

Information from Income Statement  

Total Revenue (TR)            

Profits Before Taxes (PBT)            

Cash Flow Information  

Cash  Flow  from  Operating  

Activities  

          

JV  Memb er’s   Name     
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*Refer to ITT 15 for the exchange rate  

Sources of Finance  

  

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments.  

  

No.  
Source of finance  Amount (Kenya Shilling 

equivalent)  

1  
    

2  
    

3  
    

  

  Financial documents  

  
The Tenderer and its parties shall provide copies of financial statements for 3 years pursuant Section III, 

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:  

reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 

parent company or group member). be independently audited or certified in accordance with local legislation. 

be complete, including all notes to the financial statements. Correspond to accounting periods already 

completed and audited. Attach a certified reference letter from the bank  

  

Attached are copies of financial statements1 for 3 months years required above; and complying with the 

requirements  
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1 FORM FIN – 3.2:  

  

Average Annual Construction Turnover  

  

Tenderer’s Name:   

  

JV Member’s Name  

  
 ITT No. and title:   

     

  

   Annual turnover data (construction only)   

Year  Amount Currency  Exchange rate  Kenya Shilling equivalent  

[indicate year]  [insert amount and indicate 

currency]  

    

        

        

        

        

Average  

Annual  

Construction  

Turnover *  

      

  

 *  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.  

FORM FIN – 3.3:  

  

Financial Resources  

  

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the 

subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria  

  

Financial Resources   

No.  Source of financing  Amount (Kenya Shilling equivalent)  

1  
    

2  
    

3  
    

                             Date:    
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FORM FIN – 3.4:  

  

Current Contract Commitments / Works in Progress  

  
Tenderers and each member to a JV should provide information on their current commitments on all contracts that 

have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching 

completion, but for which an unqualified, full completion certificate has yet to be issued.  

  

Current Contract Commitments    

No.  Name of Contract  Procuring  

Entity’s  
Contact Address, Tel,  

Value of  
Outstanding  
Work  

[Current Kenya  
Shilling /month  
Equivalent]  

Estimated  
Completion  
Date  

Average Monthly  
Invoicing Over  
Last Six Months  

[Kenya Shilling  
/month)]  

1            

2            

3            

4            

5            

            

FORM EXP - 4.1  

  

General Construction Experience  

  

Tenderer’s   Name: Date:  

  

     JV  

   Member’s  

 Name         

 ITT No. and title:      

  

 Page of  pages  

  
Starting  

  
Year  

Ending 

Year  

Contract Identification  Role of Tenderer  

    Contract name:      

Brief Description of the Works performed by the  

Tenderer:     

Amount of contract:      

Name of Procuring Entity:   

   

Address:      
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    Contract name:        

Brief Description of the Works performed by the  

Tenderer:        

Amount of contract:      

Name of Procuring Entity:   

       

Address:      

  

    Contract name:        

Brief Description of the Works performed by the  

Tenderer:        

Amount of contract:       

Name of Procuring Entity:   

       

Address:      

  

FORM EXP - 4.2(a)  

  

Specific Construction and Contract Management Experience  

  

Tenderer’s Name:   

  

 

JV Member’s Name  

  
 ITT No. and title:   

     

  

Similar Contract No.  Information    

Contract Identification      

Award date      

Completion date      

Role in Contract  Prime  

Contractor 

 

Member in JV  

 

Management 

Contractor  

 

Sub- 

contractor  

 

Total Contract Amount    Kenya Shilling   

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount  

       

Procuring Entity's Name:      

Address:  

Telephone/fax number E- 

mail:  

    

FORM EXP - 4.2 (a) (cont.)  

  

                             Date:    
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Specific Construction and Contract Management Experience (cont.)  

  

Similar Contract No.  Information  

Description of the similarity in 

accordance with Sub-Factor 4.2(a) of 

Section III:  

  

1.  Amount    

2.  Physical size of required works 

items  

  

3.  Complexity    

4.  Methods/Technology    

5.  Construction rate for key activities    

6.  Other Characteristics    
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FORM EXP - 4.2(b)  

  

Construction Experience in Key Activities  

  
Tenderer's Name:   

  

  
                            Date:   

    

 Tenderer's JV Member Name:      

Sub-contractor's Name2 (as per ITT 34):   

  
    ITT  

 No. and title:      

  

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2.  

  

Key Activity No One: _  

  
  Information  

Contract Identification    

Award date    

Completion date    

Role in Contract  Prime  

Contractor  

 

Member in  

JV  

 

Management  

Contractor  

 

Sub- 

contractor  

 

Total Contract Amount    Kenya Shilling  

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of the 

year  

Total quantity in 
the contract  

(i)  

Percentage  

participation  

(ii)  

Actual  

Quantity  

Performed  

(i) x (ii)  

Year 1        

Year 2        

Year 3        

Year 4        

Procuring Entity’s Name:    

Address:  

Telephone/fax number E- 

mail:  
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2 If applicable   
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  Information  

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 
Section  

III:  

  

    

    

    

    

    

  

  

Activity No. Two  

 3.  …………………  
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OTHER FORMS  

FORM OF TENDER  

  

INSTRUCTIONS TO TENDERERS  

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 

Tenderer's complete name and business address.  

All italicized text is to help Tenderer in preparing this form.  

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 

SELF DECLARATION OF THE TENDERER attached to this Form of Tender.  

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.  

Tenderer's Eligibility-Confidential Business Questionnaire.  

Certificate of Independent Tender Determination.  

Self-Declaration of the Tenderer both SD 1 and SD 2 endorsed by advocate or commissioner of oaths registered in 

Kenya.  

  

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request for  

Tender No.: [insert identification] Name and description of Tender  [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative]  

To: [insert complete name of  

Procuring Entity] Dear Sirs,  

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution of 

the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects 

therein  for  the  sum  of  Kenya  Shillings  [[Amount  in figures]  

  Kenya Shillings [amount in words]     

  

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] [figures]  

   [words]  

    

  

 
  

The percentage or amount quoted above does not include provisional sums, and only allows not more than two 

foreign currencies.  

  

We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably possible after the receipt 

of the Engineer's notice to commence, and to complete the whole of the Works comprised in the Contract within 

the time stated in the Particular Conditions of Contract.  

  

We agree to adhere by this tender until  [Insert date], and it shall remain binding upon us and may be accepted at 

any time before that date.  

  

Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 

thereof, shall constitute abinding Contract between us. We further understand that you are not bound to accept the 

lowest or any tender you may receive.  
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We, the undersigned, further declare that:  

  

No reservations: We have examined and have no reservations to the tender document, including Addenda issued in 

accordance with ITT 8;  

  

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 4;  

  

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity based 

on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country in accordance 

with ITT 19.8;  

  

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 

implementation and completion specified in the construction schedule, the following Works: [insert a brief 

description of the Works];  

  

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of the 

options below as appropriate]  

  

Option1, incase of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating the various 

amounts and the respective currencies]; Or  

  

Option2, in case of multiple lots:  

  

Total price of each lot [insert the total price of each lot in words and figures, indicating the various amounts 

and the respective currencies]; and  

  

Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the various 

amounts and the respective currencies];  

  

   Discounts: The discounts offered and the methodology for their application are:  

  

The discounts offered are: [Specify in detail each discount offered.]  

  

The exact method of calculations to determine the net price after application of discounts is shown below: [Specify 

in detail the method that shall be used to apply the discounts];  

  

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if applicable) 

from the date fixed for the Tender submission deadline specified in TDS 22.1(as amended, if applicable), and it 

shall remain binding upon us and may be accepted at any time before the expiration of that period;  

  

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance with 

the Tendering document;  

  

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 

participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the requirements of 

ITT3.4, other than alternative Tenders submitted in accordance with ITT 13.3;  

  

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or 

service providers for any part of the contract, are not subject to, and not controlled by any entity or individual that 

is subject to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory Authority or 

any other entity of the Government of Kenya, or any international organization.  
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State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state- owned 

enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of ITT 3.7];  

  

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with respect 
to the tender process or execution of the Contract: [insert complete name of each Recipient, its full address, the 
reason for which each commission or gratuity was paid and the amount and currency of each such commission or 
gratuity]  
  

Name of Recipient  Address  Reason  Amount  

        

        

        

  
(If none has been paid or is to be paid, indicate “none.”)  

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in your 

Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and executed;  

  

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the Most 

Advantageous Tender or any other. Tender that you may receive;  

  

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on our 

behalf engages in any type of Fraud and Corruption;  

  

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the 

intention of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent Tender 

Determination” attached below.  

  

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal, 

copy available from (specify website) during the procurement process and the execution of any resulting contract.  

  
We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:  

Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to interest. 

Certificate of Independent Tender Determination – to declare that we completed the tender without colluding 

with other tenderers.  

Self-Declaration of the Tenderer– to declare that we will, if awarded a contract, not engage in any form of fraud and 

corruption.  

Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and Asset 

Disposal.  

  

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed in 

“Appendix 1- Fraud and Corruption” attached to the Form of Tender.  

Name of the Tenderer: *[insert complete name of person signing the  

Tender]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of 

person duly authorized to sign the Tender]  
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Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signatureof the person named above: [insert signature of person whose name and capacity are shown 

above] Date signed [insert date of signing] day of [insert month], [insert year]  

Date signed  day of  ,    

  

Notes  

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE   

Instruction to Tenderer  

Tenderer is instructed to complete the particulars required in this Form, on reform for each entity if Tender Is a JV. Tenderer 

is further reminded that it is an offence to give false information on this Form.  

  

Tenderer's details  

  

  ITEM  DESCRIPTION  

1  Name of the Procuring Entity    

2  Reference Number of the Tender    

3  Date and Time of Tender Opening    

4  Name of the Tenderer    

5  

  

  

  

  

  

Full Address and Contact Details of the 
Tenderer.  

  

  

  

  

  

Country  

City  

3. Location  

4. Building  

5. Floor  

6. Postal Address  

7. Name and email of contact person.  

6  Current Trade License Registration Number 

and Expiring date  

  

7  Name, country and full address (postal and 

physical addresses, email, and telephone 

number) of Registering Body/Agency  

  

8  Description of Nature of Business    

9  Maximum value of business which the 

Tenderer handles.  

  

10  State if Tenders Company is listed in stock 

exchange, give name and full address (postal 

and physical addresses, email, and telephone 

number) of state which stock exchange  

  

General and Specific Details  

Sole Proprietor, provide the following details.  

  

Name in  

 

full  Age     

Nationality   Country of Origin  Citizenship      

Partnership, provide the following details.  

  

  Names of Partners  Nationality  Citizenship  % Shares owned  

1          

2          

3          

Registered Company, provide the following details.  

  

Private or public Company  ii) State the nominal and issued capital of the Company  
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Nominal Kenya Shillings (Equivalent)...........................................................  

Issued Kenya Shillings (Equivalent)...............................................................   
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iii)  Give details of Directors as follows.  

  
  Names of Director  Nationality  Citizenship  % Shares owned  

1          

2          

3          

  

DISCLOSURE OF INTEREST-Interest of the Firm in the Procuring Entity.  

  

i) Are there any person/persons in… ..................................................... (Name of Procuring Entity) who has/have an interest 

or  

relationship in this firm? Yes/No………………………  

  

If yes, provide details as follows.  

  
  Names of Person  Designation  in  

Procuring Entity  

the  Interest or Relationship with 

Tenderer  

1         

2         

3         

Conflict of interest disclosure  

  Type of Conflict  Disclosure YES  
OR NO  

If YES provide details of 

the relationship with 

Tenderer  

1  Tenderer is directly or indirectly controls, is 

controlled by or is under common control with 

another tenderer.  

    

2  Tenderer receives or has received any direct or 

indirect subsidy from another tenderer.  

    

3  Tenderer has the same legal representative as 

another tenderer  

    

4  Tender has a relationship with another tenderer, 

directly or through common third parties that put it 

in a position to influence the tender of another 

tenderer, or influence the decisions of the  

Procuring Entity regarding this tendering process.  

    

5  Any of the Tenderer’s affiliates participated as a 

consultant in the preparation of the design or 

technical specifications of the works that are the 

subject of the tender.  

    

6  Tenderer would be providing goods, works, 

nonconsulting services or consulting services 

during implementation of the contract specified 

in this Tender Document.  
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7  Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who are directly or indirectly 

involved in the preparation of the Tender 

document or specifications of the Contract, and/or 

the Tender evaluation process of such contract.  

    



 

 

8  Tenderer has a close business or family 
relationship with a professional staff of 
the Procuring  

Entity who would be involved in  

    

  Type of Conflict  Disclosure  

YES OR NO  

If YES provide details of the relationship 

with Tenderer  

  the implementation or supervision of the 
such  

Contract.  

    

9  Has the conflict stemming from such 

relationship stated in item 7 and 8 above 

been resolved in a manner acceptable to 

the Procuring Entity throughout the 

tendering process and execution of the 

Contract?  

    

Certification  

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 

submission.  

  

Full Name   

  

  
Title or Designation     

  

  

(Signature)  (Date)  
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

I, the undersigned, in submitting the accompanying Letter of Tender to the  

   [Name of Procuring Entity] for:     

[Name and number of tender] in response to the request for tenders made by: [Name of Tenderer]                                           

do hereby make the following statements that I certify to be true and complete in every respect:  

I certify, on behalf of [Name of Tenderer] that:  

  

I have read and I understand the contents of this Certificate;  

  

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 

respect;  

  

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 

on behalf of the Tenderer;  

  

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:  

  

Has been requested to submit a Tender in response to this request for tenders;  

Could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or 

experience;  

  

The Tenderer discloses that [check one of the following, as applicable]:  

  

The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement 

or arrangement with, any competitor;  

  

The Tenderer has entered into consultations, communications, agreements or arrangements with one or more 

competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete 

details thereof, including the names of the competitors and the nature of, and reasons for, such consultations, 

communications, agreements or arrangements;  

  

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: a) prices; methods, factors or 

formulas used to calculate prices; the intention or decision to submit, or not to submit, a tender; or  

the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically 

disclosed pursuant to paragraph(5)(b)above;  

  

In addition, there has been no consultation, communication, agreement or arrangement with any competitor 

regarding the quality ,quantity, specifications or delivery particulars of the works or services to which this request 

for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant 

to paragraph (5)(b) above;  

  

The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 

indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 

Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to 

paragraph (5) (b) above.  

  
Name  

 

  
  
Title   
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Date       

  

[Name, title and signature of authorized agent of Tenderer and Date]   
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SELF-DECLARATION FORMS  

  

  

FORM SD1  

  
SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE PUBLIC 

PROCUREMENT AND ASSET DISPOSAL ACT 2015.  

  
  

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of………………………………….. in the Republic of ……………………………. do hereby make a statement as 

follows: -  

  
THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of  

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No.  

………………….. for ……………………………………………………... (insert tender title/description) for  

……………………………………………….. (Insert name of the Procuring entity) and duly authorized and competent to 

make this statement.  

  

THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act.  

  
THAT what is deponed to here in above is true to the best of my knowledge, information and belief.  

  
 ………………………………….  ……………………………….  ………………………  

 (Title)  (Signature)  (Date)  

  
Bidder Official Stamp   
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FORM SD2  

  
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT 

OR FRAUDULENT PRACTICE.  

  

  
I, ……………………………………of P.O. Box ....................................................................... being a resident of 

………………………………….. in the Republic of ........................................ do hereby make a statement as follows: -  

  
THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ……..................................  

(insert name of the Company) who is a Bidder in respect of Tender No. .................................................................... for  

…………………………………………………………………………………(insert tender title/description) for  

…………………………………(insert name of the Procuring entity) and duly authorized and competent to make 

this statement.  

  

THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or fraudulent 

practice and has not been requested to pay any inducement to any member of the Board,  

Management, Staff and/or employees and/or agents of .................................................................................... (insert name of 

the  

Procuring entity) which is the procuring entity.  

  
THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any  

member of the Board, Management, Staff and/or employees and/or  agents of  

………………………………………………….(name of the procuring entity).  

  

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender  

  

THAT what is deponed to herein above is true to the best of my knowledge in formation and belief.  

  

 …………………………………………  ………………………………  ……..........………  

 (Title)  (Signature)  (Date)  

  

  
  

  

  

  
Bidder's Official Stamp  

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS  

  

I …………………………………. (Person) on behalf of (Name of the Business/ Company/Firm)..............................  

……………………………………………………..declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal and my responsibilities under the Code.  

  
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal.  

  

Name of Authorized signatory...............................................................................................................................  

  

Sign……………...................................................................................................................................................  

Position.................................................................................................................................................................  
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Office address................................................................... Telephone...................................................................  

  

E-mail………………………………………………...........................................................................................  

  

Name of the Firm/Company…………………………….....................................................................................  

  

Date………………………………………………………...................................................................................  

  

(Company Seal/ Rubber Stamp where applicable)  

  

Witness  

  
Name………………………………………………………................................................................................  

  
Sign…………………………………………………………................................................................................  

  
Date………………………………………………………………........................................................................  

APPENDIX 1-FRAUD AND CORRUPTION  

  

(Appendix 1 shall not be modified)  

  

Purpose  

  

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and procedures, 

Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other Kenya's Acts or 

Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 

PublicProcurementProcessesandContractsthataregovernedbythelawsofKenya.  

  

Requirements  

  

The  Government  of Kenya requires that all parties including Procuring Entities,   Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors,  

Sub-consultants, Service  

providersorSuppliers;anyAgents(whetherdeclaredornot);andanyoftheirPersonnel,involvedandengagedin 

procurementunderKenya'sLawsandRegulation,observethehigheststandardofethicsduringtheprocurement process, 

selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully 

complywithKenya'slawsandRegulationsasperparagraphs1.1above.  

  

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed 

and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices,  

andConflictsofInterestinprocurementincludingconsequencesforoffencescommitted.Afewofthe 

provisionsnotedbelowhighlightKenya'spolicyofnotoleranceforsuchpracticesandbehavior:  

  

A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or fraudulent 

practice; or conflicts of interest in any procurement or asset disposal proceeding;  

  

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an offence;  

  

Without limiting the generality of the subsection (1) and (2), the person shall be: -  

  

disqualified from entering into a contract for a procurement or asset disposal proceeding; or if 

a contract has already been entered into with the person, the contract shall be voidable;  
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The voiding of a contract by the procuring entity under sub section (7) does not limit any legal remedy the procuring 

entity may have;  

  

An employee or agent of the procuring entity or a member of the Board or committee of the procuring entity who 

has a conflict of interest with respect to a procurement: -  

  

Shall not take part in the procurement proceedings;  

Shall not, after a procurement contract has been entered into, take part in any decision relating to the procurement 

or contract; and  

Shall not be a subcontractor for the tender to whom was awarded contract, or a member of the group of tenderers to 

whom the contract was awarded, but the subcontractor appointed shall meet all the requirements of this Act.  

  

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited under 

that subsection, but for that subsection, would have been within his or her duties shall disclose the conflict of 

interest to the procuring entity;  

  

If a person contravenes subsection (1) with respect to a conflict of interest described in sub section (5)(a) and the 

contract is awarded to the person or his relative or to another person in whom one of them had a direct or indirect 

pecuniary interest, the contract shall be terminated and all costs incurred by the public entity shall be made good by 

the awarding officer. Etc.  

  

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:  

Defines broadly, for the purposes of the above provisions, the terms set for below as follows:  

  

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly ,of anything of value to 

influence improperly the actions of another party;  

“fraudulent practice ”is an act of omission, including misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, party to obtain financial or other benefit or to avoid an obligation;  

“collusive practice ”is an arrangement between one or more parties designed to achieve an improper purpose, 

including to influence improperly the actions of a other party;  

“Coercive practice “is impairing or harming, or threatening to impairorharm, directly or in directly, any party or the 

property of the party to influence improperly the actions of a party;  

“obstructive practice “is:  

  

Deliberatelydestroying,falsifying,altering,orconcealingofevidencematerialtotheinvestigation or making false 

statements to investigators in order to materially impede investigation by Public Procurement Regulatory Authority 

(PPRA) or any other appropriate authority appointed by Government of Kenya into allegations of a corrupt, 

fraudulent, coercive, or collusive practice;  

and/orthreatening,harassing,orintimidatinganypartytopreventitfromdisclosingitsknowledge 

ofmattersrelevanttotheinvestigationorfrompursuingtheinvestigation;or  

  

acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspectionandauditrightsprovidedforunderparagraph2.3e.below.  

  
Defines more specifically, in accordance with the above procurement Act provisions set for fraudulent and collusive 

practices as follows:  

  

"Fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal process 

or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, and includes 

collusive practices amongst tenderers prior to or after tender submission designed to establish tender prices at 

artificial noncompetitive levels and to deprive the procuring entity of the benefits of free and open competition. 
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Rejects a proposal forward
1
of a contract if PPRA determines that the firm or individual recommended for award, 

any of its personnel, or its agents, or its sub-consultants, sub- contractors, service providers, suppliers and/ or their 

employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 

in competing for the contracting question;  

  

Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) for 

sanctioning and debarment to a firm or individual, as applicable under the Acts and Regulations;  

  

Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) Tenderers 

(applicants/proposers),Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub consultants, Service 

providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate authority appointed by  

Government of Kenya to inspect
2

all a accounts, records and other documents relating to the procurement process, 

selection and/or contract execution, and to have them audited by auditors appointed by the PPRA or any other 

appropriate authority appointed by Government of Kenya; and Pursuant to Section 62 of the above Act, requires 

Applicants/Tenderers to submit along with their  

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document declaring that 

they and all parties involved in the procurement process and contract execution have not engaged/will not engage 

in any corrupt or fraudulent practices.  

  

  

  
and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copyor 

electronicformat)deemedrelevantfortheinvestigation/audit,andmakingcopiesthereofasrelevant;interviewingstaffandotherrelevantindividuals;performing 

physicalinspectionsandsitevisits;andobtainingthirdpartyverificationofinformation.   

                                                      
1 Fortheavoidanceofdoubt,aparty'sineligibilitytobeawardedacontractshallincludee,withoutlimitation,(i)applyingforprequalification,expressinginterestin 

 a 

 consultancy,andtendering,eitherdirectlyorasanominatedsubcontractor,nominatedconsultant,nominatedmanufacturerorsupplier,ornominatedse

rvice provider,Inrespectofsuchcontract,and(ii)enteringintoanaddendum oramendmentintroducingamaterialmodificationtoanyexistingcontract.  

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority 

or personsappointedbytheProcuringEntitytoaddressspecificmattersrelatedtoinvestigations/audits,suchasevaluatingtheveracityofanallegationofpossible 

FraudandCorruption,throughtheappropriatemechanisms.Suchactivityincludesbutisnotlimitedto:accessingandexaminingafirm'sorindividual'sfinancial 

records  
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FORM OF TENDER SECURITY- [Option 1–Demand Bank Guarantee]  

  
Beneficiary: 

  

 Request for Tenders No:  

  

 

Date:  TENDER GUARANTEE No.:     

Guarantor:      

  

We have been informed that (here in after called "the Applicant") has submitted or will submit to the Beneficiary 

its Tender (here in after called" the Tender") for the execution of under 

Request for Tenders No. (“the ITT”).  

  

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender 

guarantee.  

  
At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of ( ) upon receipt by us of the  

Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 

separate signed document accompanying or identifying the demand, stating that either the Applicant:  

  

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or  

  
having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provide by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 

furnish the Performance.  

  
This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 

agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 

Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 

of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.  

  
Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or before that date.  

  

  

  

  

 

[Signature]  

  

  

  
  

  

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.  

FORMAT OF TENDER SECURITY [Option 2–Insurance  Guarantee] 

TENDER GUARANTEE No.:        

  

Whereas ………………………………………………… [Name of the tenderer] (herein after called “the tenderer”)  
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has submitted its tender dated ……………………………… [Date of submission of tender] for the  

………………………………….… [Name and/or description of the tender]  

(herein after called “the Tender”) for the execution of  under Request for Tenders No.  (“The  

ITT”).  

  

KNOW ALL PEOPLE by these presents that WE ………………… of .......................................... [Name  of  Insurance 

Company]  

having our registered office at .............................................. (hereinafter called “the Guarantor”), are bound unto  

…………….. [Name of Procuring Entity](Hereinafter called “the Procuring Entity”) in the sum of  

………………… (Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, 

the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.  

  

Sealed with the Common Seal of the said Guarantor this      day of 20   .  

  

  

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:  

  
has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender (“the Tender Validity 

Period”), or any extension thereto  provided by the Principal; or  

  
having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity Period or any 

extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or (ii) has failed to furnish the 

Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the  Procuring Entity's  Tendering 

document.  

  

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt of the 

Procuring Entity's first written demand, without the Procuring Entity having to substantiate its demand, provided that 

in its demand the Procuring Entity shall state that the demand arises from the occurrence of any of the above events, 

specifying which  event(s) has occurred.  

  
This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 

agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 

Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results of 

the Tendering process; or (ii)twenty-eight days after the end of the Tender Validity Period.  

  
Consequently, any demand for payment under this guarantee must be received by us at the office indicated above on or 

before that date.  

  

  

  

[Date ]  

  

[Witness]  [Seal]  

  

  

  

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.  

FORM OF TENDER-SECURING DECLARATION  

  

[The Bidder shall complete this Form in accordance with the instructions indicated]  

Date: ................................................................... [insert date (as day, month and year) of Tender Submission] Tender  

[ Signature   of   the   Guarantor]   
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No. ..................................................................... [insert number of tendering process]  

To: ................................................................... [insertcompletenameofPurchaser] I/We, the undersigned, declare that:  

  

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.  

  

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 

Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 

of our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of tender 

validity specified by us in the Tendering Data Sheet;or (b)having been notified of the acceptance of our Bid by the 

Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or fail or refuse to 

furnish the Performance Security, in accordance with the instructions to tenders.  

  

I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 

the earlier of:  

Our receipt of a copy of your notification of the name of the successful Tenderer; or Thirty 

days after the expiration of our Tender.  

  

I/We understand that if Iam/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the 

Joint Venture that submit the bid, and the Joint Venture has not been legally constituted at the time of bidding, the 

Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.  

  

Signed:…………………………………………………………..………..  

  

Capacity/title (director or partner or sole proprietor, etc.) ……….…………........…….  

  

Name:………………………………………………………………………………..  

  

Duly authorized to sign the bid for and on behalf of:[insert complete name of Tenderer]  

  
  

  

Dated on …………………. day of ……………., ......................... [Insert date of signing] Seal or stamp  

Appendix to Tender  

Schedule of Currency requirements  

  

Summary of currencies of the Tender for  

  

  
 Name of currency  Amounts payable  

Local currency:         

Foreign currency #1:         

Foreign currency #2:         

Foreign currency #3:         

Provisional sums expressed in local currency  [To be entered by the Procuring Entity]  
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[Insert name of Section of the Works]  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
  

PART II – THE CONDITIONS OF CONTRACT AND CONTRACT AGREEMENT  
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SECTION V - GENERAL CONDITIONS OF CONTRACT (GCC)  

  
[Name of Procuring  

Entity] [Name of Contract]  

[Architect Name and Address]  

  

General Conditions of Contract  

  

 
  

GENERAL PROVISIONS  

  

Definitions  

  

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated 

below. Words indicating persons or parties include corporations and other legal entities, except where the context 

requires otherwise.  

  

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any defects.  

  

“Base Date” means a date 30 day prior to the submission of tenders.  

  

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.  

  

“Completion Date” means the date of completion of the Works as certified by the Engineer.  

  

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the 

provisions of the Contract.  

  

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 

Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the Works.  

  

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 

drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 

Contract.  

  

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 

and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 

Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 

forming part of the Permanent Works.  

  

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes 

on Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 

other personnel assisting the Contractor in the execution of the Works.  

  

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 

to time by the Contractor who acts on behalf of the Contractor.  

  

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.  
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“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 

including overhead and similar charges, but does not include profit.  

  

“Day” means a calendar day and “year” means 365 days.  

“Day works” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 

“Defect” means any part of the Works not completed in accordance with the Contract.  

  

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.  

  

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 

Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.  

  

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may 

be) underSub-Clause11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days 

stated in the Special Conditions of Contract.  

  

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.  

  

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 

Certificate].  

  

“Final Statement” means the statement defined in Sub-Clause 14.11[Application for Final Payment Certificate].  

  

“Force Majeure “is defined in Clause 19[Force Majeure].  

  

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price 

is payable, but not the Local Currency.  

  

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.  

  

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 

other than the Final Payment Certificate.  

  

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 

public authority.  

  

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any annexed 

memoranda comprising agreements between and signed by both Parties.  

  

“Local Currency” means the currency of Kenya.  

  

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, including 

the supply-only materials (if any) to be supplied by the Contractor under the Contract.  

  

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 

dissatisfaction and intention to commence arbitration.  

  

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 

of Contract which constitute Part A of the Special Conditions.  

  

“Party” means the Procuring Entity or the Contractor, as the context requires.  

  

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].  
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“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].  

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2[Performance Security].  

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.  

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 

Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 

Works.  
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“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 

Procuring Entity for the use of the Contractor in the execution of the Works, as stated in the Specification; but 

does not include Plant which has not been taken over by the Procuring Entity.  

  

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labour and 

other employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by 

the Procuring Entity or the Engineer, as Procuring Entity's Personnel.  

  

“Procuring Entity” means the Entity named in the Special Conditions of Contract.  

  

“Engineer’s the person named in the Appendix to Conditions of Contract (or any other competent person appointed 

by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity  

Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 

Engineers Registration Act Cap 530.  

  

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the  

Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 

Procuring Entity and notified to the Contractor  

  

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 

of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5[Provisional Sums].  

  

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause  

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].  

  

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 

of Tender, as included in the Contract.  

  

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)  

  

“Site Investigation Reports” are those reports that may be included in the tendering documents which are factual 

and interpretative about the surface and sub-surface conditions at the Site.  

  

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and 

to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 

part of the Site.  

  

“Specification” means the document entitled specification, as included in the Contract, and any additions and 

modifications to the specification in accordance with the Contract. Such document specifies the Works.  

  

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s).  

  

“Statement” means a statement submitted by the Contractor as part of an application, under Clause14[Contract 

Price and Payment], for a payment certificate.  

  

“Sub-contractor” means any person named in the Contract as a subcontractor, or any person appointed as a 

subcontractor, for a part of the Works.  

  

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].  

  

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on 

Site for the execution and completion of the Permanent Works and the remedying of any defects.  
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“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are 

needed for construction or installation of the Works.  

  

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 

Tender, as included in the Contract.   
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“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out 

in accordance with the Specification after the Works or a Section (as the case may be) are taken over by the 

Procuring Entity.  

  

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed 

as a Variation, and which are carried out under Clause 9[Tests on Completion] before the Works or a Section(as the 

case maybe)are taken over by the Procuring Entity.  

  

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 

Special Conditions of Contract (with any extension calculated from the Commencement Date.  

  

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.  

  

“Variation” means any change to the Works, which is instructed or approved as a variation under 

Clause13[Variations and Adjustments].  

  

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 

Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works,or either of them 

as appropriate.  

  

Interpretation  

  

In the Contract, except where the context requires otherwise: a) Words indicating one gender include all genders; 

words indicating the singular also include the plural and words indicating the plural also include the singular; 

provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in writing; 

“written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in a 

permanent record;and  

  

The marginal words and other headings shall not be taken into consideration in the interpretation of these Conditions.  

  

Communications  

Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations, 

notices, requests and discharges, these communications shall be:  

In writing and delivered by hand(against receipt), sent by mail or courier, or transmitted using any of the agreed 

systems of electronic transmission as stated in the Special Conditions of Contract; and  

delivered, sent or transmitted to the address for the recipient's communications as stated in the Special Conditions 

of Contract. However:  

  

if the recipient gives notice of another address, communications shall thereafter be delivered accordingly; and if the 

recipient has not stated otherwise when requesting an approval or consent, it may be sent to the address from which 

the request was issued.  

  

Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 

certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a Party, 

by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case may be.  

  

Law and Language  

  

The Contract shall be governed by the laws of Kenya.  

  

The ruling language of the Contract shall be English.  

  
Priority of Documents  

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 

interpretation, the priority of the documents shall be in accordance with the following sequence:  
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The Contract Agreement,  

The Letter of Acceptance,  

The Special Conditions–Part A,  

The Special Conditions–Part B  

The General Conditions of Contract  

The Form of Tender,  

The Specifications and Bills of Quantities the Drawings, and the 

Schedules and any other documents forming part of the Contract.  

  

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 

instruction.  

  

Contract Agreement  

  

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 

Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon the 

form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by law in 

connection with entry into the Contract Agreement shall be borne by the Procuring Entity.  

  

Assignment  

  

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 

Contract. However, the contractor:  

  

May assign the whole or any part with the prior consent of the Procuring Entity, and may, as security in favor of 

a bank or financial institution, assign its right to moneys due, or to be come due, under the Contract.  

  

Care and Supply of Documents  

  

The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise stated 

in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall be supplied 

to the Contractor, who may make or request further copies at the cost of the Contractor.  

  

Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken over 

by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the Architect two 

copies of each of the Contractor's Documents.  

  

The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 

Contractor's Documents (if any), the Drawings and Variations and other communications given under the Contract. 

The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable times.  

  

If a Party becomes aware of an error or defect in a document which was prepared for use in executing the Works, 

the Party shall promptly give notice to the other Party of such error or defect.  

  

Timely provision of Drawings or Instructions  

  

The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if any 

necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be reasonable. 

The notice shall include details of the necessary drawing or instruction, details of why and by when it should be 

issued, and the nature and amount of the delay or disruption likely to be suffered if it is late.  

  

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified drawing 

or instruction within a time which is reasonable and is specified in the notice with supporting details,  
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the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims]to:  

  

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 

Time for Completion],and  

  

payment of any other associated costs accrued, which shall be included in the Contract Price.  

  

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

  

However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, including 

an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not be entitled to 

such extension of time, or costs accrued.  

  

Procuring Entity's Use of Contractor's Documents  

  

As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights in the 

Contractor's Documents and other design documents made by(or on behalf of)the Contractor.  

  

The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 

transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 

including making and using modifications of them. This license shall:  

  

apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the Works, entitle 

any person improper possession of the relevant part of the Works to copy, use and communicate the Contractor's 

Documents for the purposes of completing, operating, maintaining, altering, adjusting, repairing and demolishing 

the Works, and  

in the case of Contractor's Documents which are in the form of computer programs and other software, permit their 

use on any computer on the Site and other places as envisaged by the Contract, including replacements of any 

computers supplied by the Contractor.  

  

The Contractor's Documents and other design documents made by(or on behalf of)the Contractor shall not, without 

the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the Procuring Entity 

for purposes other than those permitted under Sub-Clause 1.10.2.  

  

Contractor's Use of Procuring Entity's Documents  

  

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property rights 

in the Specification, the Drawings and other documents made by(or on behalf of the Procuring Entity. The 

Contractor may, this cost, copy, use, and obtain communication of these documents for the purposes of the Contract. 

They shall not, without the Procuring Entity's consent, be copied, used or communicated to a third party by the 

Contractor, except as necessary for the purposes of the Contract.  

  
Confidential Details  

  

The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The confidentiality 

shall survive termination or completion of the contract. They shall disclose all such confidential and other 

information as may be reasonably required in order to verify compliance with the Contract and allow its proper 

implementation.  

  

The Contractor's and the Procuring Entity’s Personnel shall also treat the details of the Contract as  

private and confidential, except to the extent necessary to carry out their respective obligations under the Contract 

or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works prepared 

by the other Party without the previous agreement of the other Party. However, the Contractor shall be permitted to 
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disclose any publicly available information, or information otherwise required to establish his qualifications to 

compete for other projects.  

Compliance with Laws  

  

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the 

Special Conditions of Contract:  

The Procuring Entity shall have obtained(or shall obtain)the planning, zoning, building permit or similar permission 

for the Permanent Works, and any other permissions described in the Specifications as having been(or to 

be)obtained by the Procuring Entity; and the Procuring Entity shall indemnify and hold the Contractor harmless 

against and from the consequences of any failure to do so;and  

  

the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and approvals, as 

required by the Laws in relation to the execution and completion of the Works and the remedying of any defects; 

and the Contractor shall indemnify and hold the Procuring Entity harmless against and from the consequences of 

any failure to do so,unless the Contractor is impeded to accomplish these actions and shows evidence of its diligence.  

  

Joint and Several Liabilities  

  

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated grouping 

of two or more persons:  

  

These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the performance of the 

Contract;  

these persons shall notify the Procuring Entity of their leader who shall have authority to bind the Contractor 

and each of these persons; and the Contractor shall not alter its composition or legal status without the prior 

consent of the Procuring Entity.  

  

Inspections and Audit by the Procuring Entity  

  

Pursuant to paragraph 2.2(e).of Appendix B to the General Conditions, the Contractor shall permit and shall cause 

its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, Procuring Entity 

and/or persons appointed or designated by the Government of Kenya to inspect the Site and/or the accounts and 

records relating to the procurement process, selection and/or contract execution, and to have such accounts and 

records audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The Contractor's 

and its Subcontractors' and sub-consultants' attention is drawn to Sub Clause 15.6 (Fraud and Corruption) which 

provides, inter alia, that acts intended to materially impede the exercise of the Procuring Entity's inspection and 

audit rights constitute prohibited practice subject to contract termination (as well as to a determination of ineligibility 

pursuant to the Procuring Entity's prevailing sanctions procedures).  

  

THE PROCURING ENTITY  

  

Right of Access to the Site  

  

The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within the 

time (or times) stated in the Special Conditions of Contract. The right and possession may not be exclusive to the 

Contractor. If, under the Contract, the Procuring Entity is required to give(to the Contractor)possession of any 

foundation, structure, plant or means of access, the Procuring Entity shall do so in the time and manner stated in the 

Specification. However, the Procuring Entity may withhold any such right or possession until the Performance 

Security has been received.  

  

If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor right 

of access to, and possession of, the Site within such times as required to enable the Contractor to proceed without 

disruption in accordance with the programme submitted under Sub-Clause 8.3[Programme].  
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If the Contractor suffers delay and/or incurs Cost as a result to failure by the Procuring Entity to give any such right 

or possession within such time, the Contractor shall give notice to the Architect and shall be entitled subject to 

SubClause 20.1[Contractor's Claims]to:  

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 

Time for Completion], and  

Payment of any such Cost-plus profit, which shall be included in the Contract Price.  

  

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5[Determinations]to agree 

or determine these matters.  

  

However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the Contractor, 

including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not be 

entitled to such extension of time, Cost or profit.  

  

Permits, Licenses or Approvals  

  

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow the 

Contractor to obtain properly:  

  

Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and Any 

permits, licenses or approvals required by the Laws of Kenya:  

  

Which the Contractor is required to obtain under Sub-Clause1.13 [Compliance with Laws], for the 

delivery of Goods, including clearance through customs, and iii) for the export of Contractor's 

Equipment when it is removed from the Site.  

  

Procuring Entity's Personnel  

  

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring 

Entity's other contractors on the Site: co-operate with the Contractor's efforts under Sub-Clause 4.6[Co-operation], 

and take actions similar to those which the Contractor is required to take under sub-paragraphs (a),(b)and(c) of Sub-

Clause 4.8[Safety Procedures]and under Sub-Clause 4.18[Protection of the Environment].  

  

Procuring Entity's Financial Arrangements  

  

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the Procuring 

Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause 14 [Contract Price 

and Payment].  

  

THE ENGINEER  

  

Architect Duties and Authority  

  

The Procuring Entity shall appoint the Architect who shall carry out the duties assigned to him in the Contract. The 

Architect staff shall include suitably qualified Assistants and other professionals who are competent to carry out 

these duties. The Architect Name and Address shall be provided in the Special Conditions of Contract.  

  

The Architect shall have no authority to amend the Contract.  

  

The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be implied 

from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before exercising a 

specified authority, the requirements shall be as stated in the Special Conditions of Contract. The Procuring Entity 

shall promptly inform the Contractor of any change to the authority attributed to the Engineer.  
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However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is 

required, then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence of 

such approval before complying with the instruction.  

  

Except as otherwise stated in these Conditions:  

Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the Architect shall be 

deemed to act for the Procuring Entity;  

The Architect has no authority to relieve either Party of any duties, obligations or responsibilities under the Contract;  

Any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or 

similar act by the Architect (including absence of disapproval) shall not relieve the Contractor from any 

responsibility he has under the Contract, including responsibility for errors, omissions, discrepancies and 

noncompliances; and  

Any act by the Architect in response to a Contractor's request shall be notified in writing to the Contractor within 

14 days of receipt.  

  

The following provisions shall apply:  

  

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the following Sub-Clauses 

of these Conditions:  

  

Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.  

Sub-Clause 13.1: instructing a Variation, except;  

In an emergency situation as determined by the Engineer, or  

If such a Variation would increase the Accepted Contract Amount by less than the percentage specified in the 

Special Conditions of Contract.  

Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with Sub Clause 

13.1 or 13.2.  

Sub-Clause 13.4: Specifying the amount payable in each of the applicable three currencies.  

  

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an emergency 

occurs affecting the safety of life or of the Works or of adjoining property, he may, without relieving the Contractor 

of any of his duties and responsibility under the Contract, instruct the Contractor to execute all such work or to do 

all such things as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall 

forth with comply, despite the absence of approval of the Procuring Entity, with any such instruction of the Engineer. 

The Architect shall determine an addition to the Contract Price,in respect of such instruction, in accordance with 

Clause 13 and shall notify the Contractor accordingly, with a copy to the Procuring Entity.  

  

Delegation by the Engineer  

  

The Architect may from time to time as sign duties and delegate authority to assistants and may also revoke such 

assignment or delegation. These assistants may include a resident Engineer, and/or independent inspectors 

appointed to inspect and/or test items of Plant and/or Materials. The assignment, delegation or revocation shall be 

in writing and shall not take effect until copies have been received by both Parties. However, unless otherwise 

agreed by both Parties, the Architect shall not delegate the authority to determine any matter in accordance with 

SubClause 3.5[Determinations].  

  

Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized to issue 

instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, consent, 

examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in accordance with 

the delegation, shall have the same effect as though the act had been an act of the Engineer. However:  

  

Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore not 

prejudice the right of the Architect to reject the work, Plant or Materials;  
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If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the matter to 

the Engineer, who shall promptly confirm, reverse or vary the determination or instruction.  

Instructions of the Engineer  

  

The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings which 

may be necessary for the execution of the Works and the remedying of any defects, all in accordance with the 

Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom the 

appropriate authority has been delegated under Clause3.2.1.  

  

The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter related 

to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect or a delegated 

assistant:  

  

Gives an oral instruction, receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within 

two working days after giving the instruction, and does not reply by issuing a written rejection and/or instruction within 

two working days after receiving the confirmation,  

  

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case 

maybe).  

  

Replacement of the Engineer  

  

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days before 

the intended date of replacement, give notice to the Contractor of the name, address and relevant experience of the 

intended person to replace the Engineer.  

  

Determinations  

  

Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to agree 

or determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. If agreement 

is not achieved, the Architect shall make a fair determination in accordance with the Contract, taking due regard of 

all relevant circumstances.  

  

3.5.1 The Architect shall give notice to both Parties of each agreement or determination, with supporting particulars, 

within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each Party 

shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, Disputes and 

Arbitration].  

  

THE CONTRACTOR  

  

Contractor's General Obligations  

The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in accordance 

with the Contract and with the Architect instructions, and shall remedy any defects in the Works.  

The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all Contractor's 

Personnel, Goods, consumables and other things and services, whether of a temporary or permanent nature, required 

in and for this design, execution, completion and remedying of defects.  

All equipment, material, and services to be incorporated in or required for the Works shall have their origin in any 

eligible source country.  

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all methods 

of construction. Except to the extent specified in the Contract, the Contractor(i)shall be responsible for all 

Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is required for 

the item to be in accordance with the Contract, and(ii)shall not otherwise be responsible for the design or 

specification of the Permanent Works.  
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The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods which 

the Contractor proposes to adopt for the execution of the Works. No significant alteration to these arrangements and 

methods shall be made without this having previously been notified to the Engineer.  

If the Contract specifies that the Contractor shall design any part of the Permanent Works, the nunless otherwise 

stated in the Special Conditions:  

  

The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with the 

procedure specified in the Contract; these Contractor's Documents shall be in accordance with the Specification and 

Drawings, shall be written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and 

shall include additional information required by the Architect to add to the Drawings for co-ordination of each 

Party's designs;  

the Contractor shall be responsible for this part and it shall, when the Works are completed, be fit for such purposes 

for which the part is intended as are specified in the Contract; and  

prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the “as-built 

“documents and, If applicable, operation and maintenance manuals in accordance with the Specification and 

insufficient detail for the Procuring Entity to operate ,maintain ,dismantle reassemble, adjust and repair this part of 

the Works. Such part shall not be considered to be completed for the purposes of taking-over under Sub-Clause 

10.1[Taking Over of the Works and Sections] until these documents and manuals have been submitted to the 

Engineer.  

  

Performance Security  

  

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated in the 

Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely convertible 

currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions of Contract, this 

Sub-Clause shall not apply.  

  

The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving the 

Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by a reputable 

bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as stipulated by the 

Procuring Entity in the Special Conditions of Contract, or in another form approved by the Procuring Entity.  

  

The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has executed 

and completed the Works and remedied any defects. If the terms of the Performance Security specify its expiry date, 

and the Contractor has not become entitled to receive the Performance Certificate by the date 30 days prior to the 

expiry date, the Contractor shall extend the validity of the Performance Security until the Works have been 

completed and any defects have been remedied.  

  

The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the 

Procuring Entity is entitled under the Contract.  

  

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses and 

expenses (including legal fees and expenses) resulting from a claim under the Performance Security to the extent to 

which the Procuring Entity was not entitled to make the claim.  

  

The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a copy 

of the Taking-Over Certificate.  

  

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an addition 

or a reduction to the Contract Price as a result of a change in cost and/or legislation ,or as a result of a Variation 

,amounting to more than 25 percent of the portion of the Contract Price payable in a specific currency, the Contractor 

shall at the Architect request promptly increase, or may decrease, as the case may be ,the value of the Performance 

Security in that currency by an equal percentage.  
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Contractor's Representative  

  

The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act on the 

Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be provided in 

the Special Conditions of Contract.  

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the Commencement 

Date, submit to the Architect for consent the name and particulars of the person the Contractor proposes to appoint 

as Contractor's Representative. If consent is withheld or subsequently revoked in terms of Sub-Clause 

6.9[Contractor's Personnel],or if the appointed person fails to act as Contractor's Representative, the Contractor 

shall similarly submit the name and particulars of another suitable person for such appointment.  

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 

Representative or appoint a replacement.  

The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of the 

Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution of the 

Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the Architect 

shall be notified accordingly.  

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 

[Instructions of the Engineer].  

  

The Contractor's Representative may delegate any powers, functions and authority to any competent person, and 

may at any time revoke the delegation. Any delegation or revocation shall not take effect until the Architect has 

received prior notice signed by the Contractor's Representative, naming the person and specifying the powers, 

functions and authority being delegated or revoked.  

  

The Contractor's Representative shall be fluent in the language for communications defined in SubClause1.4 [Law 

and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the Contractor shall 

make competent interpreters available during all working hours in a number deemed sufficient by the Engineer.  

  

Sub-contractors  

  

The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the works 

as provided in Clause 34.2.  

  

The Contractor shall be responsible for the acts or defaults of any Sub contractor, his agents or employees, as if they 

were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: a) The Contractor 

shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract for which the 

Subcontractor is named in the Contract;  

The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;  

the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the commencement 

of each Subcontractor's work, and of the commencement of such work on the Site; and  

each subcontract shall include provisions which would entitle the Procuring Entity to require the subcontract to be 

assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of Subcontract] (if or when 

applicable) or in the event of termination under Sub-Clause 15.2[Termination by Procuring Entity].  

  

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12[Confidential 

Details] apply equally to each Subcontractor.  

  

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 

appointed as Subcontractors.  

  
Assignment Benefit of Subcontract If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects 

Notification Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to 
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the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor shall have 

no liability to the Procuring Entity for the work carried out by the Subcontract or after the assignment takes effect.  

  

Co-operation  

  

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate opportunities 

for carrying out work to:  

The Procuring Entity's Personnel,  

Any other contractors employed by the Procuring Entity, and  

The personnel of any legally constituted public authorities, who may be employed in the execution on or near the 

Site of any work not included in the Contract.  

  

Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer delays 

and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the use of 

Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the Contractor.  

  

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 

structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit such 

documents to the Architect in the time and manner stated in the Specification.  

  
Setting Out of the Works  

  

The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in the 

Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all parts of 

the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.  

  
The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the 

Contractor shall use reasonable efforts to verify their accuracy before they are used.  

  

4.73  If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error 

in these items of reference, and an experienced contractor could not reasonably have discovered such error and 

avoided this delay and/or Cost, the Contractor shall give notice to the Architect and shall been titled subject to 

Sub-Clause20.1[Contractor's Claims]to:  

  

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion],and payment of any such costs accrued, which shall be included in the 

Contract Price.  

  

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]to 

agree or determine(i)whether and(if so)to what extent the error could not reasonably have been discovered, 

and(ii)the matters described in sub-paragraphs(a)and(b)above related to these.  

  

Safety Procedures  

  

The Contractor shall:  

Comply with all applicable safety regulations,  

Take care for the safety of all person sent it led to be on the Site,  

Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger to these 

persons,  

provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause10[Procuring Entity's Taking Over],and  

provide any Temporary Works (including roadways, footways, guards and fences) which may be necessary, because 

of the execution of the Works, for the use and protection of the public and of owners and occupiers of adjacent land.  
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Quality Assurance  

  

The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of the 

Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall been titled 

to audit any aspect of the system.  

  

Details of all procedures and compliance documents shall be submitted to the Architect for information before each 

design and execution stage is commenced. When any document of a technical nature is issued  

to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself.  

  

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations or 

responsibilities under the Contract.  

  

Site Data  

  

 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, all 

relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, including 

environmental aspects. The Procuring Entity shall similarly make available to the Contract or all such data which 

come into the Procuring Entity's possession after the BaseDate.The Contractor shall be responsible for interpreting 

all such data.  

  

To the extent which was practicable(taking account of cost and time),the Contractor shall be deemed to have 

obtained all necessary information as to risks, contingencies and other circumstances which may influence or affect 

the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and examined the Site, 

its surroundings, the above data and other available information, and to have been satisfied before submitting the 

Tender as to all relevant matters, including (without limitation):  

  

The form and nature of the Site, including sub-surface conditions, The 

hydrological and climatic conditions,  

the extent and nature of the work and Goods necessary for the execution and completion of the Works and the 

remedying of any defects,  

the Laws, procedures and labour practices of Kenya, and  

the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water and other 

services.  

  

  
Sufficiency of the Accepted Contract Amount  

  

The Contractor shall be deemed to:  

Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and  

have based the Accepted Contract Amount on the data, interpretations, necessary information, inspections, 

examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10[Site Data].  

  

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations under 

the Contract (including those under Provisional Sums, if any) and all things necessary for the proper execution and 

completion of the Works and the remedying of any defects.  

  

Unforeseeable Physical Conditions  

  

In this Sub-Clause, “physical conditions “mean natural physical conditions and man-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 

subsurface and hydrological conditions but excluding climatic conditions.  
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If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable.  

  

This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set out 

the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue executing the 

Works, using such proper and reasonable measures as are appropriate for the physical conditions, and shall comply 

with any instructions which the Architect may give. If an instruction constitutes a Variation, Clause13 [Variations 

and Adjustments]shall apply.  

If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a notice, 

and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject to notice under 

Sub-Clause20.1[Contractor's Claims]to:  

  
an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 

Time for Completion], and  

Payment of any such Cost, which shall be included in the Contract Price.  

  
Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall proceed 

in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to what extent 

these physical conditions were Unforeseeable, and(ii)the matters described in sub-paragraphs(a) and(b)above 

related to this extent.  

  
However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may also 

review whether other physical conditions in similar parts of the Works(if any)were more favorable than could 

reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these more 

favorable conditions were encountered, the Architect may proceed in accordance with  

SubClause3.5[Determinations]to agree or determine the reductions in Cost which were due to these conditions, 

which may be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of 

all adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 

similar parts of the Works, shall not result in an reduction in the Contract Price.  

  
The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the Contractor's 

interpretation of any such evidence.  

  

Rights of Way and Facilities  

  

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession of 

the Site including special and/or temporary rights-of-way which are necessary for the Works. The Contractor shall 

obtain, at his risk and cost, any additional rights of way or facilities outside the Site which he may require for the 

purposes of the Works.  

  

Avoidance of Interference  

  

The Contractor shall not interfere unnecessarily or improperly with:  

The convenience of the public, or  

The access to and use and occupation of all roads and footpaths, irrespective of whether they are public or in the 

possession of the Procuring Entity or of others.  

  
The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and 

expenses (including legal fees and expenses) resulting from any such unnecessary or improper interference.  

  

Access Route  

  
The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to the 

Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being damaged by 
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the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of appropriate 

vehicles and routes.  

  

Except as otherwise stated in these Conditions:  

The Contractor shall(as between the Parties)be responsible for any maintenance which may be required for his use 

of access routes;  

the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any permission 

which may be required from the relevant authorities for his use of routes, signs and directions;  

the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise of any access 

route;  

the Procuring Entity does not guarantee the suitability or availability of particular access routes; and  

Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes shall be 

borne by the Contractor.  

  

Transport of Goods  

  

Unless otherwise stated in the Special Conditions: the Contractor shall give the Architect not less than 21 days' 

notice of the date on which any Plant or a major item of other Goods will be delivered to the Site;  

the Contractor shall be responsible for packing, loading ,transporting ,receiving ,unloading’s touring and protecting 

all Goods and other things required for the Works ;and the Contractor shall indemnify and hold the Procuring Entity 

harmless against and from all damages, losses and expenses (including legal fees and expenses) resulting from the 

transport of Goods and shall negotiate and pay all claims arising from their transport.  

  

Contractor's Equipment  

  

The Contractor shall be responsible for all Contractors’ Equipment. When brought on to the Site, Contractor’s 

Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall not 

remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. However, 

consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. Protection of the 

Environment  

  

The contractor shall comply with the applicable environmental laws, regulations and policies.  

  
The Contractor shall take all reasonable steps to protect the environment (both on and off the Site)and to limit 

damage and nuisance to people and property resulting from pollution, noise and other results of his operations.  

  

The Contractor shall ensure that emissions, surface discharges and effluent from the Contractor's activities shall not 

exceed the values stated in the Specification or prescribed by applicable Laws.  

  

Electricity, Water and Gas  

  

The Contractor shall, except as stated below, be responsible for the provision of all power, water and other services 

he may require for his construction activities and to the extent defined in the Specifications, for the tests.  

  

  

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water,gas and other 

services as may be available on the Site and of which details and prices are given in the Specifications. The 

Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these services and for measuring 

the quantities consumed.  

  

The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined by 

the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 

[Determinations].The Contractor shall pay these amounts to the Procuring Entity.  
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Procuring Entity's Equipment and Free-Issue Materials  

  
The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the Contractor in 

the execution of the Works in accordance with the details, arrangements and prices stated in the Specification. 

Unless otherwise stated in the Specification:  

The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that the Contractor shall be responsible 

for each item of Procuring Entity's Equipment whilst any of the Contractor's Personnel is operating it, driving it, directing it 

or in possession or control of it.  

The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's Equipment 

shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and 

Sub-Clause3.5 [Determinations].The Contractor shall pay these amounts to the Procuring Entity.  

  

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the details 

stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at the time and 

place specified in the Contract. The Contractor shall then visually inspect them and shall promptly give notice to 

the Architect of any shortage, defect or default in these materials. Unless otherwise agreed by both Parties, the 

Procuring Entity shall immediately rectify the notified shortage, defect or default.  

  

After this visual inspection, the free-issue materials shall come under the care, custody and control of the Contractor. 

The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring Entity of liability 

for any shortage, defector default not apparent from a visual inspection.  

  

Progress Reports  

  

  Unless otherwise stated in the Special Conditions, monthly progress reports shall be  

prepared by the Contractor and submitted to the Architect in six copies. The first report shall cover the period 

upto the end of the first calendar month following the Commencement Date. Reports shall be submitted 

monthly thereafter, each within 7 days after the last day of the period to which it relates.  

  

Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the 

completion date stated in the Taking-Over Certificate for the Works. Each report shall include:  

  
charts and detailed descriptions of progress, including each stage of design (if any), Contractor's Documents, 

procurement, manufacture, delivery to Site, construction, erection and testing; and including these stages  

for work by each nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), Photographs 

showing the status of manufacture and of progress on the Site;  

for the manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture 

location, percentage progress, and the actual or expected date so f: i) commencement of manufacture, ii) 

Contractor's inspections, iii) tests, an iv)   Shipment and arrival at the Site; the details described in Sub-Clause 

6.10[Records of Contractor's Personnel and Equipment];copies of quality assurance documents, test results 

and certificates of Materials; list of notices given under Sub-Clause2.5[Procuring Entity's Claims]and notices 

given under Sub- Clause 20.1[Contractor's Claims];safety statistics, including details of any hazardous 

incidents and activities relating to environmental aspects and public relations; and  

Comparisons of actual and planned progress, with details of any events or circumstances which may jeopardize the 

completion in accordance with the Contract, and the measures being (or to be) adopted to overcome delays.  

  

Security of the Site  

  

Unless otherwise stated in the Special Conditions:  

The Contractor shall be responsible for keeping unauthorized persons off the Site, and authorized persons shall be limited to 

the Contractor's Personnel and the Procuring Entity's  

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as 

authorized personnel of the Procuring Entity's other contractors on the Site.  

Contractor's Operations on Site  
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The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained by the 

Contractor and agreed by the Architect as additional working areas. The Contractor shall take all necessary 

precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and these additional areas, 

and to keep them off adjacent land.  

  

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction and shall 

store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear away and remove 

from the Site any wreckage, rubbish and Temporary Works which are no longer required.  

  

Upon the issue faking-Over Certificate, the Contractor shall clear away and remove, from that part of the Site and 

Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material, wreckage, rubbish 

and Temporary Works. The Contractor shall leave that part of the Site and the Works in a clean and safe condition. 

However, the Contractor may retain on Site, during the Defects Notification Period, such Goods as are required for 

the Contractor to fulfill obligations under the Contract.  

Fossils  

  
All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. The 

Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from removing or 

damaging any of these findings.  

  
The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall issue 

instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the 

instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 

Clause20.1[Contractor's Claims]to:  

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 

Time for Completion], and  

Payment of any such Cost, which shall be included in the Contract Price.  

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

  

  

NOMINATED SUBCONTRACTORS  

  
Definition of “nominated Sub contractor”  

In this Contract, “nominated Subcontractor” means a Subcontractor: a) who is 

nominated by the Procuring Entity, or  

b)  Contractor has nominated as a Subcontractor subject to Sub-Clause5.2 [Objection to Notification].  

  

Objection to Nomination  

  
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 

Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting 

particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the following 

matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from the 

consequences of the matter: there are reasons to believe that the Subcontractor does not have sufficient 

competence, resources or financial strength; the nominated Subcontractor does not accept to indemnify the 

Contractor against and from any negligence misuse of Goods by the nominated Subcontractor, his agents and 

employees; or the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work(including design, if any),the nominated Subcontractor shall: undertake to the Contractor such 

obligations and liabilities as will enable the Contractor to discharge his obligations and liabilities under the 

Contract; indemnify the Contractor against and from all obligations and liabilities arising under or in connection 

with the Contract and from the consequences of any failure by the Subcontractor to perform these obligations or 

to fulfill these liabilities, and be paid only if and when the Contractor has received from the Procuring Entity 



 

  112  

payments for sums due under the Subcontract referred to under Sub-Clause5.3[Payment to nominated 

Subcontractors].  

  

  

Payments to nominated Subcontractors  

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's 

invoices approved by the Contractor which the Architect certifies to be due in accordance with the sub contract. 

These amounts plus other charges shall be included in the Contract Price in accordance with sub-paragraph(b) of 

Sub-Clause13.5[Provisional Sums],except as stated in SubClause5.4[Evidence of Payments].  

  

Evidence of Payments  

  

Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the Architect 

may request the Contractor to supply reasonable evidence that the nominated Subcontractor has received all amounts 

due in accordance with previous Payment Certificates, less applicable deductions for retention or otherwise. Unless 

the Contractor:  

  

Submits this reasonable evidence to the Engineer, or  

i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to pay these 

amounts, and  

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of the 

Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to the nominated 

Subcontractor, part or all of such amounts previously certified (less applicable deductions) as are due to the 

nominated Subcontractor and for which the Contractor has failed to submit the evidence described in sub-paragraphs 

(a)or(b)above. The Contractor shall then repay, to the Procuring Entity, the amount which the nominated 

Subcontractor was directly paid by the Procuring Entity.  

  

STAFF AND LABOR  

  

Engagement of Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement of all 

staff and labor, local or otherwise, and for their payment ,feeding, transport,and,when appropriate, housing. The 

Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor with appropriate 

qualifications and experience from sources within Kenya.  

  

Rates of Wages and Conditions of Labor  

  

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those established 

for the trade or industry where the work is carried out. If no established rates or conditions are applicable,the 

Contractor shall pay rates of wages and observe conditions which are not lower than the general level of wages and 

conditions observed locally by Procuring Entity's whose trade or industry is similar to that of the Contractor.  

  

 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in Kenya 

in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the Laws of Kenya 

for the time being in force, and the Contractor shall perform such duties in regard to such deductions thereof as may 

be imposed on him by such Laws.  

  

Persons in the Service of Procuring Entity  

  

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 

Personnel.  

Labor Laws  
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The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, including 

Laws relating to their employment, employment of children, health, safety, welfare, immigration and emigration, 

and shall allow them all their legal rights. The Contractor shall require his employees to obey all applicable Laws, 

including those concerning safety at work.  

  

  

Working Hours  

  

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working hours 

stated in the Special Conditions of Contract, unless: a) Otherwise stated in the Contract,  

The Architect gives consent, or  

The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, in which 

case the Contractor shall immediately advise the Engineer, provided that work done outside the normal working 

hours shall be considered and paid for as overtime.  

  

Facilities for Staff and Labor  

  

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 

accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 

facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit any of 

the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures forming 

part of the Permanent Works.  

  

Health and Safety  

  

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the Contractor's 

Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical staff, first aid 

facilities, sick bay and ambulance service are available at all times at the Site and at any accommodation for 

Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made for all necessary welfare 

and hygiene requirements and for the prevention of epidemics.  

  

The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 

protection against accidents. This person shall be qualified for this responsibility and shall have the authority to 

issue instructions and take protective measures to prevent accidents. Throughout the execution of the Works, the 

Contractor shall provide whatever is required by this person to exercise this responsibility and authority.  

  

The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. The 

Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and damage 

to property, as the Architect may reasonably require.  

  

The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an 

approved service provider and shall undertake such other measures taken to reduce the risk of the transfer of these 

diseases between and among the Contractor's Personnel and the local community, to promote early diagnosis and 

to assist affected individuals.  

  

Contractor's Superintendence  

  

Throughout the execution of the Works, and as long thereafter as is necessary to fulfill the Contractor's obligations, 

the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, inspect and test the 

work.  

  

Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language for 

communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out (including 

the methods and techniques required, the hazards likely to be encountered and methods of preventing accidents), 

for the satisfactory and safe execution of the Works.  



 

  114  

Contractor's Personnel  

  

The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades or 

occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The Architect 

may require the Contractor to remove(or cause to be removed)any person employed on the Site or Works, including  

the Contractor's Representative if applicable, who: a) Persists in any misconduct or lack of care,  

Carries out duties incompetently or negligently, Fails 

to conform with any provisions of the Contract,  

persists in any conduct which is prejudicial to safety ,health, or the protection of the environment, or based on 

reasonable evidence, is determined to have engaged in Fraud and Corruption during the execution of the Works.  

  

If appropriate, the Contractor shall then appoint (or cause to be appointed)a suitable replacement person.  

  

Records of Contractor's Personnel and Equipment  

  

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's Personnel 

and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar month, in a form 

approved by the Engineer, until the Contractor has completed all work which is known to be outstanding at the 

completion date stated in the Taking-Over Certificate for the Works.  

  

Disorderly Conduct  

  

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 

conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property on 

and near the Site.  

Foreign Personnel  

  

The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no Kenyans 

with the required skills.  

  

The Contractor shall be responsible for the return of any foreign personnel to the place where they were recruited 

or to their domicile. In the event of the death in Kenya of any of these personnel or members of their families, the 

Contractor shall similarly be responsible for making the appropriate arrangements for their return or burial.  

  

Supply of Water  

  

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and other 

water for the use of the Contractor's Personnel.  

  

Measures against Insect and Pest Nuisance  

  

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed on 

the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply with 

all the regulations of the local health authorities, including use of appropriate insecticide.  

  

Alcoholic Liquor or Drugs  

  

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, on site, import, sell ,give, barter or 

otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation ,sale ,gift, barter or disposal 

thereof by Contractor's Personnel.  

  

Prohibition of Forced or Compulsory Labour  
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The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily performed, that 

is exacted from an individual under threat of force or penalty, and includes any kind of  

involuntary or compulsory labor, such as in denture labor, bonded laborer similar labor-contracting arrangements.  

  

Prohibition of Harmful Child Labor  

  

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be hazardous, 

or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, spiritual, moral, 

or social development. Where the relevant labour laws of Kenya have provisions for employment of minors, the 

Contractor shall follow those laws applicable to the Contractor. Children below the age of 18 years shall not be 

employed in dangerous work.  

  

Employment Records of Workers  

  

The Contractor shall keep complete and accurate records of the employment of labour at the Site. There cords shall 

include the names, ages, genders, hours worked and wages paid to all workers. These records shall be summarized 

on a monthly basis and submitted to the Engineer. These records shall be included in the details to be submitted by 

the Contractor under Sub-Clause 6.10[Records of Contractor's Personnel and Equipment].  

  

Workers' Organizations  

  

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join workers' 

organizations of their choosing without interference.  

  

Non-Discrimination and Equal Opportunity  

  

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and shall 

not discriminate with respect to aspects of the employment relationship, including recruitment and hiring, 

compensation(including wages and benefits),working conditions and terms of employment, access to training, 

promotion, termination of employment or retirement, and discipline.  

  

  

PLANT, MATERIALS AND WORKMANSHIP  

  

Manner of Execution  

  

The Contractor shall carry out the manufacture/assemble of  plant, the production and manufacture of Materials, and all 

other execution of the Works:  

In the manner(if any)specified in the Contract,  

In a proper workman like and careful manner, in accordance with recognized good practice, and with properly 

equipped facilities and non-hazardous Materials, except as otherwise specified in the Contract. Samples  

  

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for 

consent prior to using the Materials in or for the Works:  

manufacturer's standard samples of Materials and samples specified in the Contract, all at the Contractor's cost, 

and  

Additional samples instructed by the Architect as a Variation.  

  

Each sample shall be labeled as to origin and intended use in the Works. 7.3 Inspection  

The Procuring Entity's Personnel shall at all reasonable times:  

Have full access to all parts of the Site and to all places from which natural Materials are being obtained, and during 

production, manufacture and construction (at the Site and elsewhere), be entitled to examine, inspect, measure and 
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test the materials and workmanship, and to check the progress of manufacture of Plant and production and 

manufacture of Materials.  

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, including 

providing access, facilities, permissions and safety equipment. No such activity shall relieve the Contractor from 

any obligation or responsibility.  

  

The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up,put out of 

sight, or packaged for storage or transport. The Architect shall then either carry out the examination, inspection, 

measurement or testing without unreasonable delay, or promptly give notice to the Contractor that  

  

the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required by 

the Engineer, uncover the work and thereafter reinstate and make good, all at the Contractor's cost.  

  

Testing  

  

This Sub-Clause shall apply to all tests specified in the Contract.  

  

Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents and 

other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably qualified 

and experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor shall agree, with 

the Engineer, the time and place for the specified testing of any Plant, Materials and other parts of the Works.  

  

The Architect may, under Clause13 [Variations and Adjustments], vary the location or details of specified tests, or 

instruct the Contractor to carry out additional tests. If these varied or additional tests show that the tested Plant, 

Materials or workmanship is not in accordance with the Contract, the cost of carrying out this Variation shall be 

borne by the Contractor, notwithstanding other provisions of the Contract.  

  

The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the tests. If 

the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, unless 

otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the Architect presence.  

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a result of a delay 

for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1[Contractor's Claims]to: an extension of time for any such delay, if completion is or will 

be delayed, under Sub-Clause 8.4 [Extension of Time for Completion], and payment of any such Cost-plus profit, 

which shall be included in the Contract Price.  

  

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to agree 

or determine these matters.  

  

The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified tests 

have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to him, to that 

effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings as accurate.  

  

Rejection  

  

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is found 

to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, Materials or 

workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly make good the 

defect and ensure that the rejected item complies with the Contract.  

  

If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under the 

same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional costs, the 

Contractor shall subject to Sub-Clause2.5 [Procuring Entity's Claims]pay these costs to the Procuring Entity.  

Remedial Work  
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Notwithstanding any previous test or certification, the Architect may instruct the Contractor to:  

Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,  

Remove and re-execute any other work which is not in accordance with the Contract, and execute any work which is urgently 

required for the safety of the Works, whether because of an accident, unforeseen able event or otherwise.  

  

The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) specified 

in the instruction, or immediately if urgency is specified under sub-paragraph(c).  

  

If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay other 

persons to carry out the work. Except to the extent that the Contractor would have been entitled to payment for the 

work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity all 

costs arising from this failure.  

  

If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in accordance 

with Clause 15.  

  

Ownership of Plant and Materials  

  

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 

Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: a) When 

it is incorporated in the Works;  

b) When the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 [Payment 

for Plant and Materials in Event of Suspension].  

  

Royalties  

  

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:  

Natural materials obtained from outside the Site, and  

The disposal of material from demolitions and excavations and of other surplus material (whether natural or man-

made), except to the extent that disposal areas within the Site are specified in the Contract.  

  
COMMENCEMENT, DELAYS AND SUSPENSION  

  

Commencement of Works  

  

Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the date at 

which the following precedent conditions have all been fulfilled and the Architect notification recording the 

agreement of both Parties on such fulfillment and instructing to commence the Work is received by the Contractor: 

Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by relevant authorities 

of Kenya;  

Except if otherwise specified in the Special Conditions of Contract, effective access to and possession of the Site 

given to the Contractor together with such permission(s) under (a) of Sub-Clause1.13 [Compliance with Laws]as 

required for the commencement of the Works.  

Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2[Advance Payment] provided that the 

corresponding bank guarantee has been delivered by the Contractor.  

  

If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter of 

Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause 16.2[Termination by 

Contractor].  

  

The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 

Commencement Date and shall then proceed with the Works with due expedition and without delay.  

Time for Completion  
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The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for  

Completion for the Works or Section (as the case may be), including: a) 

  Ac hieving the passing of the Tests on Completion, and  

b) Completing all work which is stated in the Contract as being required for the Works or Section to be considered 

to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections].   
Programme  

  

The Contractor shall submit a detailed time programme to the Architect within 14 days after receiving the notice 

under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised programme whenever 

the previous programme is inconsistent with actual progress or with the Contractor's obligations. Each programme 

shall include:  

The order in which the Contractor intends to carry out the Works, including the anticipated timing of each stage of 

design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site, construction ,erection 

and testing,each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 

Subcontractors]),the sequence and timing of inspections and tests specified in the Contract, and a supporting report 

which includes:  

a general description of the methods which the Contractor intends to adopt, and of the major Stages, in 

the execution of the Works, and details showing the Contractor's reasonable estimate of the number of 

each class of Contractor's Personnel and of each type of Contractor's Equipment, required on the Site 

for each major stage.  

  
Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the extent 

to which it does not comply with the Contract, the Contractor shall proceed in accordance with the programme, 

subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be entitled to rely upon 

the programme when planning their activities.  

  

The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances which 

may adversely affect the work, increase the Contract Price or delay the execution of the Works.  

  
If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to comply 

with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the Contractor shall 

submit a revised programme to the Architect in accordance with this Sub-Clause.  

  

  

Extension of Time for Completion  

  

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time for 

Completion if and to the extent that completion for the purposes of Sub-Clause 10.1[Taking Over of the Works and 

Sections] is or will be delayed by any of the following causes: a Variation (unless an adjustment to the Time for 

Completion has been agreed under Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the 

quantity of an item of work included in the Contract, a cause of delay giving an entitlement to extension of time 

under a Sub-Clause of these Conditions, c) exceptionally adverse climatic conditions,  

Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental actions, or 

any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring Entity's 

Personnel, or the Procuring Entity's other contractors.  

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall give 

notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each extension 

of time under Sub-Clause 20.1, the Architect shall review previous determinations and may increase, but shall not 

decrease, the total extension of time.  

  

Delays Caused by Authorities  

  

If the following conditions apply, namely:  
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The Contractor has diligently followed the procedures laid down by the relevant legally constituted public 

authorities in Kenya,  

These authorities delay or disrupt the Contractor's work, and the delay or disruption was Unforeseeable, then this 

delay or disruption will be considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of 

Time for Completion].  

  

Rate of Progress  

  

If,at any time:  

Actual progress is too slow to complete within the Time for Completion, and/or  

Progress has fallen (or will fall) behind the current programme underSub-Clause8.3 [Programme],other than as a 

result of a cause listed in Sub-Clause8.4[Extension of Time for Completion],then the Architect may instruct the 

Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and supporting report describing 

the revised methods which the Contractor proposes to adopt in order to expedite progress and complete within the 

Time for Completion.  

  

Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require 

increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and cost 

of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the Contractor shall 

subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity, in 

addition to delay damages (if any) under Sub-Clause 8.7 below.  

  

Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce delays 

resulting from causes listed under Sub-Clause 8.4[Extension of Time for Completion] shall be paid by the Procuring 

Entity, without generating, however, any other additional payment benefit to the Contractor.  

  

Delay Damages  

  

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to notice 

under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this default. These 

delay damages shall be the sum stated in the Special Conditions of Contract, which shall be paid for every day 

which shall elapse between the relevant Time for Completion and the date stated in the taking-Over Certificate. 

However, the total amount due under this Sub-Clause shall not exceed the maximum amount of delay damages (if 

any) stated in the Special Conditions of Contract.  

  

These delay damages shall be the only damages due from the Contractor for such default, other than in the event of 

termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works. These 

damages shall not relieve the Contractor from his obligation to complete the Works, or from any other duties, 

obligations or responsibilities which he may have under the Contract.  

  

Suspension of Work  

  

The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During such 

suspension, the Contractor shall protect, store and secure such part or the Works against any deterioration, loss or 

damage.  

  

The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is the 

responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.  

  

Consequences of Suspension  

If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- Clause 

8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the Architect and shall 

be entitled subject to Sub-Clause 20.1[Contractor's Claims]to:  

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of 

Time for Completion], and  
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Payment of any such Cost, which shall be included in the Contract Price.  

  

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations]to agree 

or determine these matters.  

  

The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making good 

the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's failure to 

protect, store or secure in accordance with Sub-Clause 8.8[Suspension of Work].  

  

  

Payment for Plant and Materials in Event of Suspension  

The Contractor shall be entitled to payment of the value (as at the date of suspension)of Plant and/or  

Materials which have not been delivered to Site, if:  

The work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 days, and the 

Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance with the 

Architect instructions.  

  

Prolonged Suspension  

  

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the Contractor 

may request the Architect permission to proceed. If the Architect does not give permission within 30 days after 

being requested to do so, the Contractor may, by giving notice to the Engineer, treat the suspension as an omission 

under Clause13[Variations and Adjustments] of the affected part of the Works. If the suspension affects the whole 

of the Works, the Contractor may give notice of termination under Sub Clause 16.2 [Termination by Contractor].  

  

Resumption of Work  

  

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine the 

Works and the Plant and Materials affected by the suspension. The Contractor shall make good any deterioration or 

defection loss of the Works or Plant or Materials, which has occurred during the suspension after receiving from 

the Architect an instruction to this effect under Clause 13[Variations and Adjustments].  

TESTS ON COMPLETION  

  

Contractor's Obligations  

  

The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 

[Testing],after providing the documents in accordance with sub-paragraph(d)of Sub-Clause 4.1[Contractor's 

General Obligations].  

  

The Contractor shall give to the Architect not less than 21days' notice of the date after which the Contractor will 

be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion shall be 

carried out within 14 days after this date,on such day or days as the Architect shall instruct.  

  

In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of any use 

of the Works by the Procuring Entity on the performance or other characteristics of the Works. As soon as the 

Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified report of the 

results of these Tests to the Engineer.  

Delayed Tests  

  

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 

paragraph) and/or Sub-Clause10.3 [Interference with Tests on Completion] shall be applicable.  
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If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require the 

Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the Tests 

on such day or days within that period as the Contractor may fix and of which he shall give notice to the Engineer.  

  

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's 

Personnel may proceed with the Tests at the risk and cost of the Contractor. The Tests on Completion shall then be 

deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be accepted as 

accurate.  

  

Retesting of related works  

  

If the Works, or a Section, fail to pass the Tests on Completion,Sub-Clause7.5[Rejection]shall apply, and the 

Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be repeated 

under the same terms and conditions.  

  

Failure to Pass Tests on Completion  

  

If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3[Retesting],the 

Architect shall be entitled to:  

Order further repetition of Tests on Completion under Sub-Clause9.3;or  

  

if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, reject the 

Works or Section(as the case may be),in which event the Procuring Entity shall have the same remedies as are 

provided in sub-paragraph(c)of Sub-Clause 11.4[Failure to Remedy Defects].  

  

PROCURING ENTITY'S TAKING OVER  

  

Taking Over of the Works and Sections  

  

Except as stated in Sub-Clause9.4 [Failure to Pass Tests on Completion],the Works shall be taken over by the 

Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the matters 

described in Sub-Clause8.2[Time for Completion]and except as allowed in sub- paragraph(a)below, and(ii)a 

Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in accordance with this 

Sub-Clause.  

  

The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days before 

the Works will, in the Contractor's opinion, be complete and ready for taking ver. If the Works are divided into 

Sections, the Contractor may similarly apply for a Taking-Over Certificate for each Section.  

  

The Architect shall, within 30 days after receiving the Contractor's application:  

Issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or Section were completed 

in accordance with the Contract, except for any minor outstanding work and defects which will not substantially 

affect the use of the Works or Section for their intended purpose (either until or whilst this work is completed and 

these defects are remedied);or reject the application, giving reasons and specifying the work required to be done by 

the Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work 

before issuing a further notice under this Sub-Clause.  

  

If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor’s application within the 

period of 30days, and if the Works or Section (as the case maybe) are substantially in accordance with the Contract, 

the Taking-Over Certificate shall be deemed to have been issued on the last day of that period.  

Taking Over of Parts of the Works  

  

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate or any part of the 

Permanent Works.  

  



 

  122  

 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 

specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 

Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking Over 

Certificate is issued:  

The part which is used shall be deemed to have been taken over as from the date on which it is used,  

The Contractor shall cease to be liable for the care of such parts from this date, when responsibility shall pass to 

the Procuring Entity, and if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for 

this part.  

  

After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given the 

earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on Completion. The 

Contractor shall carry out these Tests on Completion as soon as practicable before the expiry date of the relevant 

Defects Notification Period.  

  

 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, other 

than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give notice to the 

Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any such accrued costs, 

which shall be included in the Contract Price. After receiving this notice, the Architect shall proceed in accordance 

with Sub-Clause 3.5[Determinations] to agree or determine this accrued cost.  

  

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 

thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for the 

remainder of the Section (if any) in which this part is included shall also be reduced. For any period of delay after 

the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages shall be calculated 

as the proportion which the value of the part so certified bears to the value of the Works or Section (as the case may 

be) as a whole. The Architect shall proceed in accordance with SubClause3.5 [Determinations] to agree or determine 

these proportions. The provisions of this paragraph shall only apply to the daily rate of delay damages under Sub-

Clause 8.7[Delay Damages] and shall not affect the maximum amount of these damages.  

  
  

Interference with Tests on Completion  

  

If the Contractor is prevented, for more than14days,from carrying out the Tests on Completion by a cause for which 

the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the Works or Section(as 

the case maybe) on the date when the Tests on Completion would otherwise have been completed.  

  

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the Tests 

on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The Architect shall 

require the Tests on Completion to be carried out by giving 14 days' notice and in accordance with the relevant 

provisions of the Contract.  

  

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on Completion, 

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause20.1 [Contractor's 

Claims]to: an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and  

Payment of any such accrued costs, which shall be included in the Contract Price.  

  
After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5[Determinations] to agree 

or determine these matters.  

Surfaces Requiring Reinstatement  

  

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall not be 

deemed to certify completion of any ground or other surfaces requiring reinstatement.  
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DEFECTS LIABILITY  

  

Completion of Outstanding Work and Remedying Defects  

  

In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by the 

Contract(fair wear and tear excepted)by the expiry date of the relevant Defects Notification Period or as soon as 

practicable thereafter, the Contractor shall:  

complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such reasonable 

time as is instructed by the Engineer, and execute all work required to remedy defects or damage, as may be notified 

by (or on behalf of) the Procuring Entity on or before, the expiry date of the Defects Notification Period for the 

Works or Section (as the case may be).  

  

If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.  

  

Cost of Remedying Defects  

  

All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and Remedying 

Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work is attributable to: 

Any design for which the Contractor is responsible,  

Plant, Materials or workmanship not being in accordance with the Contract, or Failure 

by the Contractor to comply with any other obligation.  

  

If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly by 

(or on behalf of) the Procuring Entity, and Sub-Clause 13.3[Variation Procedure] shall apply.  

  
Extension of Defects Notification Period  

  

The Procuring Entity shall be entitled subject toSub-Clause2.5 [Procuring Entity's Claims]to an extension of the 

Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a  

  

major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they are 

intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects Notification 

Period shall not be extended by more than two years.  

  

If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause8.8[Suspension of Work] or 

Sub-Clause 16.1[Contractor's Entitlement to Suspend Work],the Contractor's obligations under this Clause shall not 

apply to any defects or damage occurring more than two years after the Defects Notification Period for the Plant 

and/or Materials would otherwise have expired.  

  

Failure to Remedy Defects  

  

If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the Engineer, 

on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable notice of this date.  

If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be executed 

at the cost of the Contractor under Sub-Clause11.2 [Cost of Remedying Defects],the Procuring Entity may(at his 

option):  

Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the Contractor shall 

have no responsibility for this work; and the Contractor shall subject to Sub-Clause  

2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring Entity 

in remedying the defect or damage;  

Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance with 

SubClause 3.5 [Determinations]; or  

if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or any major 

part of the Works, terminate the Contract as a whole, or in respect of such major part which cannot be put to the 
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intended use. Without prejudice to any other rights, under the Contract or otherwise, the Procuring Entity shall then 

be entitled to recover all sums paid for the Works or for such part(as the case maybe),plus financing costs and the 

cost of dismantling the same, clearing the Site and returning Plant and Materials to the Contractor.  

  

Removal of Defective Work  

  

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, the 

Contractor may remove from the Site for the purposes of repair such items of Plant as a defective or damaged. This 

consent may require the Contractor to increase the amount of the Performance Security by the full replacement cost 

of these items, or to provide other appropriate security.  

  

Further Tests  

  

If the work of remedying of any defect or damage may affect the performance of the Works, the Architect may 

require the repetition of any of the tests described in the Contract. The requirement shall be made by notice within 

14 days after the defect or damage is remedied.  

  

These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they shall 

be carried out at the risk and cost of the Party liable, under Sub-Clause11.2 [Cost of Remedying Defects], for the 

cost of the remedial work.  

  

Right of Access  

  

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works as is 

reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring Entity's 

reasonable security restrictions.  

  

Contractor to Search  

  

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that have 

already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of the Contractor 

under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or determined 

by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price.  

  

Completion Certificate  

  

Performance of the Contractor's obligations shall not be considered to have been completed until the Architect has 

issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed his 

obligations under the Contract.  

  

The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 

Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents and 

completed and tested all the Works, including remedying any defects. A copy of the Completion Certificate shall 

be issued to the Procuring Entity.  

  

Only the Completion Certificate shall be deemed to constitute acceptance of the Works.  

Unfulfilled Obligations after the Completion Certificate has been issued; each Party shall remain liable for the fulfillment 

of any obligation which remains unperformed at that time. For the purposes of determining the nature and extent of 

unperformed obligations, the Contract shall be deemed to remain in force.  

Clearance of Site  

  

Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's Equipment, 

surplus material, wreckage, rubbish and Temporary Works from the Site.  
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If all these items have not been removed within 30days after receipt by the Contractor of the Completion Certificate, 

the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity shall been titled to 

be paid the costs incurred in connection with, or attributable to, such sale or disposal and restoring the Site.  

  

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the Procuring 

Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.  

  

MEASUREMENT AND EVALUATION  

  

Works to be measured  

  

The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall show 

in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 [Statement on 

Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other particulars detailing the 

amounts which he considers to be entitled under the Contract.  

  

Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to the 

Contractor's Representative, who shall:promptly either attend or send another qualified representative to assist 

the Architect in making the measurement, and Supply any particulars requested by the Engineer.  

  

If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be accepted 

as accurate.  

  

Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, these 

shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and agree the 

records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, the records shall 

be accepted as accurate.  

  

If the Contractor examines and disagrees the records, and/or does not sign them as agreed, then the Contractor shall 

give notice to the Architect of the respects in which the records are asserted to be inaccurate. After receiving this 

notice, the Architect shall review the records and either confirms or vary them and certify the payment of the 

undisputed part. If the Contractor does not so give notice to the Architect within 14 days after being requested to 

examine the records, they shall be accepted as accurate.  

  

Method of Measurement  

Except as otherwise stated in the Contract:  

Measurement shall be made of the net actual quantity of each item of the Permanent Works, and the method of 

measurement shall be in accordance with the Bill of Quantities or other applicable Schedules.  

  

Evaluation  

  

Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations]to agree or determine the value of work done by evaluating each item of work, applying the 

measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate 

rate or price for the item.  

  

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such item in 

the Contractor, if there is no such item, specified for similar work.  

  

Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered as 

included in other rates and prices in the Bill of Quantities and will not be paid for separately.  

However, for a new item of work, a new rate of price shall be appropriate for such item of work if:  

The work is instructed under Clause13[Variations and Adjustments],  
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No rate or price is specified in the Contract for this item, and no specified rate or price is appropriate because the item of 

work is not of similar character, or is not executed under similar conditions, as any item in the Contract.  

  

Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices are 

relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, prevailing 

market rates, together with profit, taking account of any other relevant matters.  

  

Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a provisional 

rate or price for the purposes of Interim Payment Certificates as soon as the concerned work commences.  

  

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid 

less or more relative to the contract price (which would be the tender price), payment valuation certificates and 

variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in 

the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during tender 

evaluation is worked out as follows :( corrected tender price–tender price)/tender price X 100.  

  

Omissions  

Whenever the omission of any work forms part(or all)of a Variation, the value of which has not been agreed, if: a) 

The Contractor will incur (or has incurred)cost which, if the work had not been omitted, would have been deemed 

to be covered by a sum forming part of the Accepted Contract Amount;  

The omission of the work will result (or has resulted)in this sum not forming part of the Contract Price; and  

This cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall give 

notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be included 

in the Contract Price.  

  

VARIATIONS AND ADJUSTMENTS  

  

Right to Vary  

Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the Works, 

either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed by the 

Architect under this Clause shall in anyway vitiate or invalidate the Contract.  

  

The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to the 

Architect stating(with supporting particulars)that(i)the Contractor cannot readily obtain the Goods required for the 

Variation, or(ii)such Variation triggers a substantial change in the sequence or progress of the Works. Upon 

receiving this notice, the Architect shall cancel, confirm or vary the instruction.  

  

Each Variation may include: changes to the quantities of any item of work included in the Contract (however, such changes 

do not necessarily constitute a Variation), changes to the quality and other characteristics of any item of work,  

  

changes to the levels, positions and/or dimensions of any part of the Works, omission 

of any work unless it is to be carried out by others,  

any additional work, Plant, Materials or services necessary for the Permanent Works, including any associated 

Tests on Completion, boreholes and other testing and exploratory work, or Changes to the sequence or timing 

of the execution of the Works.  

  

The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until the 

Architect instructs after obtaining approval of the Procuring Entity.  

Variation Order Procedure  

  

Prior to any Variation Order under Sub-Clause13.1.4 the Architect shall notify the Contractor of the nature and form 

of such variation. As soon as possible after having received such notice, the Contractor shall submit to the Engineer:  

A description of work, if any, to be performed and a programme for its execution, and  
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The Contractor's proposals for any necessary modifications to the Programme according to 

Sub- Clause8.3 or to any of the Contractor's obligations under the Contract, and The 

Contractor's proposals for adjustment to the Contract Price.  

  

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the Employer 

and the Contractor, decide as soon as possible whether or not the variation shall be carried out .If the Architect 

decides that the variation shall be carried out, he shall issue a Variation Order clearly identified as such in accordance 

with the Contractor's submission or as modified by agreement.  

  

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 

SubClause13.2.2 shall apply.  

  

Disagreement on Adjustment of the Contract Price  

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment shall 

be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Day work Prices. If 

the rates contained in the Bills of Quantities or Day works Prices are not directly applicable to the specific work in 

question, suitable rates shall be established by the Architect reflecting the level of pricing in the Day works Prices. 

Where rates are not contained in the said Prices, the amount shall be such as is in all the circumstances reasonable, 

reflecting a market price. Due account shall be taken of any over-or under- recovery of overheads by the Contractor 

in consequence of the variation. The Contractor shall also be entitled to be paid: The cost of any partial execution 

of the Works rendered useless by any such variation,  

The cost of making necessary alterations to Plant already manufactured or in the course of manufacture or of any 

work done that has to be altered in consequence of such a variation,  

Any additional costs incurred by the Contractor or by the disruption of the progress of the Works as detailed in the 

Programme, and  

The net effect of the Contractor's finance costs, including interest, caused by the variation.  

  

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 

certificates of payment.  

  

Contractor to Proceed  

  

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound to 

these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed pending 

the granting of an extension of the Time for Completion or an adjustment to the Contract Price under Sub-Clause 

31.3.  

  

Value Engineering  

  

The Contractor may, at any time, submit to the Architect written proposal which(in the Contractor's opinion) will, 

if adopted,(i)accelerate completion,(ii)reduce the cost to the Procuring Entity of executing, maintaining or operating 

the Works,(iii)improve the efficiency or value to the Procuring Entity of the completed Works, or  

(iv) Otherwise be of benefit to the Procuring Entity.  

  

The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 

[Variation Procedure].  

  

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 

Works, then unless otherwise agreed by both Parties: a) The Contractor shall design this part, sub-

paragraphs(a)to(d)ofSub-Clause4.1[Contractor's General Obligations]shall apply, and  

if this change results in a reduction in the contract value of this part, the Architect shall proceed in accordance with 

Sub-Clause3.5[Determinations]to agree or determine a fee, which shall be included in the Contract Price. This fee 

shall be half(50%) of the difference between the following amounts:  

Such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause  
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13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost], and ii) the 

reduction (if any) in the value to the Procuring Entity of the varied works, taking account of any improvement in 

quality, anticipated life or operational efficiencies.  

  

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 

there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 

established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.  

  

Variation Procedure for Value Engineering proposal  

  

If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as soon 

as practicable, either by giving reasons why he cannot comply(if this is the case)or by submitting: A description of 

the proposed work to be performed and a programme for its execution, the Contractor’s proposal for any 

necessary modifications to the programme according to Sub- Clause8.3 [Programme] and to the Time for 

Completion, and the Contractor's proposal for evaluation of the Variation.  

  

The Architect shall, as soon as practicable after receiving such proposal(under Sub-Clause 13.2[Value Project 

Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay any 

work whilst awaiting a response.  

  

Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by the 

Architect to the Contractor,who shall acknowledge receipt.  

  

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the Architect 

instructs or approves otherwise in accordance with this Clause.  

  

Payment in Applicable Currencies  

  

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an adjustment 

is agreed, approved or determined as stated above, the amount payable in each of the applicable currencies shall be 

specified. For this purpose, reference shall be made to the actual or expected currency proportions of the Cost of the 

varied work, and to the proportions of various currencies specified for payment of the Contract Price.  

  

Provisional Sums  

  

Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, and the 

Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only such amounts, 

for the work, supplies or services to which the Provisional Sum relates, as the Architect shall have instructed. For 

each Provisional Sum, the Architect May instruct:  

Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and valued under 

SubClause13.3[Variation Procedure]; and/or  

Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as defined in 

Clause5[Nominated Subcontractors]) or otherwise; and for which there shall be included in the Contract Price:  

The actual amounts paid (or due to be paid) by the Contractor, and  

A sum for overhead charges and profit, calculated as a percentage of these actual amounts by applying the relevant 

percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the percentage rate stated in the 

Special Conditions of Contract shall be applied.  

  

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 

receipts in substantiation.  

Day works 

  

For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a day work 

basis. The work shall then be valued in accordance with the Day work Schedule included in the Contract, and the 
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following procedure shall apply. If a Day work Schedule is not included in the Contract, this Sub-Clause shall not 

apply.  

  

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying for 

payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.  

  

Except for any items for which the Day work Schedule specifies that payment is not due, the Contractor shall deliver 

each day to the Architect accurate statements in duplicate which shall include the following details of the resources 

used in executing the previous day's work:  

The names, occupations and time of Contractor’s Personnel,  

The identification, type and time of Contractor's Equipment and Temporary Works, and The 

quantities and types of Plant and Materials used.  

  

One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 

Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to their 

inclusion in the next Statement under Sub-Clause14.3[Application for Interim Payment Certificates].  

  

Adjustments for Changes in Legislation  

  

The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a change in 

the Laws of Kenya (including the introduction of new Laws and the repeal or modification of existing Laws) or in 

the judicial or official governmental interpretation of such Laws, made after the Base Date, which affect the 

Contractor in the performance of obligations under the Contract.  

  

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these changes 

into the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to the Architect 

and shall be entitled subject to Sub-Clause 20.1[Contractor's Claims]to:  

  an extension of time for any such delay, if completion is or will be delayed, under Sub- 

Clause 8.4 [Extension of Time for Completion], and  

Payment of any such Cost, which shall be included in the Contract Price.  

  

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5[Determinations] to agree 

or determine these matters.  

  

Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay has 

already been taken into account in the determination of a previous extension of time and such Cost shall not be 

separately paid if the same shall already have been taken into account in the indexing of any inputs to the table of 

adjustment data in accordance with the provisions of Sub-Clause 13.8[Adjustments for Changes in Cost].  

  

Adjustments for Changes in Cost  

  

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and foreign 

currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall not apply.  

  

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost of 

labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the formulae 

prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not covered by the 

provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have included amounts to 

cover the contingency of other rises and falls in costs.  

  

3.9.3  The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance 

with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 

the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the basis 

of Cost or current prices. The formulae shall be of the following general type:  
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Price Adjustment Formula Prices shall be adjusted for fluctuations in the cost of inputs only 

if provided for in the SCC. If so provided, the amounts certified in each payment certificate, 

before deducting for Advance Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency. A separate formula of the type 

specified below applies:  

P = A + B Im/Io 
where:  

P is the adjustment factor for the portion of the Contract Price payable.  

A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and  

I mis the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable.  
  

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all 

currencies, since coefficient A, for the non-adjustable portion of the payments, is a 

very approximate figure (usually 0.15) to take account of fixed cost elements or other 

non-adjustable components. The sum of the adjustments for each currency are added 

to the Contract Price.    

  

  

The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in doubt, it 

shall be determined by the Engineer. For this purpose, reference shall be made to the values of the indices at stated 

dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of clarification of the source; 

although these dates (and thus these values) may not correspond to the base cost indices.  

  

In cases where the “currency of index “is not there Levant currency of payment, each index shall be converted into 

the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this relevant 

currency on the above date for which the index is required to be applicable.  

  

Until such time a search current cost index is available, the Architect shall determine a provisional index for the 

issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be recalculated 

accordingly.  

  

If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices thereafter shall 

be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the Time for 

Completion of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring Entity.  

  

The weightings (co efficient)for each of the factors of cost stated in the table(s)of adjustment data shall only be 

adjusted if they have been rendered unreasonable, unbalanced or inapplicable, as a result of Variations.  

  

CONTRACT PRICE AND PAYMENT  

  

The Contract Price  

  

Unless otherwise stated in the Special Conditions:  

The  value  of  the  payment  certificate  shall  be 

  agreed or determined  under Sub-  

Clause12.3 [Evaluation] and be subject to adjustments in accordance with the Contract;  

The Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the  

Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause13.7 [Adjustments for 

Changes in Legislation];  
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Any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities and are not 

to be taken as the actual and correct quantities:  

  

of the Works which the Contractor is required to execute, or ii) for the purposes of 

Clause12[Measurement and Evaluation]; and  

  

the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed breakdown 

of each lump sum price in the Schedules. The Architect may take account of the breakdown when preparing 

Payment Certificates but shall not be bound by it.  

  

Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 

therefor, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from the 

payment of import duties and taxes upon importation.  

  

Advance Payment  

  
The Procuring Entity shall make an advance payment, as an interest-free loan form mobilization and cash flow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, the 

number and timing of installments (if more than one), and the applicable currencies and proportions, shall be as 

stated in the Special Conditions of Contract.  

  

Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in the 

Special Conditions of Contract, this Sub-Clause shall not apply.  

  
The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for the 

advance payment or its first installment after receiving a Statement (under Sub-Clause 14.3 [Application for Interim 

Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in accordance with 

SubClause4.2 [Performance Security] and (ii)a guarantee in amounts and currencies equal to the advance payment. 

This guarantee shall be issued by a reputable bank or financial institution selected by the Contractor and shall be in 

the form annexed to the Special Conditions or in another form approved by the Procuring Entity.  

  

The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been repaid, 

but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in the Payment 

Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not been repaid by 

the date 30 days prior to the expiry date, the Contractor shall extend the validity of the guarantee until the advance 

payment has been repaid.  

  

Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub- Clause14.6 

[Issue of Interim Payment Certificates], as follows:  

Deductions shall commence in the next interim Payment Certificate following that in which the total of all certified 

interim payments(excluding the advance payment and deductions and repayments of retention) exceeds 30 

percent(30%) of the Accepted Contract Amount less Provisional Sums; and  

deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the amount of 

each Interim Payment Certificate (excluding the advance payment and deductions for its repayments as well as 

deductions for retention money) in the currencies and proportions of the advance payment until such time as the 

advance payment has been repaid; provided that the advance payment shall be completely repaid prior to the time 

when 90 percent (90%) of the Accepted Contract Amount less Provisional Sums has been certified for payment.  

  

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or prior 

to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and Termination by 

Contractor]orClause19[Force Majeure](as the case may be),the whole of the balance then outstanding shall 

immediately become due and in case of termination under Clause 15 [Termination by Procuring Entity], except for 

Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for Convenience],payable by the Contractor to 

the Procuring Entity.  
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Application for Interim Payment Certificates  

  

The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of Contract) to 

the Architect after the end of each month, in a form approved by the Engineer, showing in detail the amounts to 

which the Contractor considers itself to be entitled, together with supporting documents which shall include the 

report on the progress during this month in accordance with Sub-Clause 4.21[Progress Reports].  

  

The Statement shall include the following items, as applicable, which shall be expressed in the various currencies 

in which the Contract Price is payable, in the sequence listed: the estimated contract value of the Works executed 

and the Contractor's Documents produced up to the end of the month(including Variations but excluding items 

described in sub-paragraphs(b)to(g)below);  

any amounts to be added and deducted for changes in legislation and changes in cost, in accordance with SubClause 

13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost]; any amount 

to be deducted for retention, calculated by applying the percentage of retention stated in the Special Conditions of 

Contract to the total of the above amounts, until the amount so retained by the Procuring Entity reaches the limit 

of Retention Money (if any) stated in the Special Conditions of Contract;  

any amounts to be added for the advance payment and(if more than one installment)and to be deducted for its 

repayments  in accordance with Sub-Clause 14.2[Advance Payment];  

any amounts to be added and deducted for Plant and Materials in accordance with Sub- Clause14.5  

[Plant and Materials intended for the Works];  

any other additions or deductions which may have become due under the Contractor 

Otherwise, including those under Clause 20[Claims, Disputes and Arbitration]; and the 

deduction of amounts certified in all previous Payment Certificates.  

  

Schedule of Payments  

  

If the Contract includes a schedule of payments specifying the installments in which the Contract Price will be paid, 

then unless otherwise stated in this schedule:  

The installments quoted in this schedule of payments shall be the estimated contract values for the purposes of 

subparagraph(a)of Sub-Clause14.3[Application for Interim Payment Certificates];  

Sub-Clause14.5[Plant and Materials intended for the Works] shall not apply; and  

If these instalments are not defined by reference to the actual progress achieved in executing the Works, and if actual 

progress is found to be less or more than that on which this schedule of payments was based, then the Architect may 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised installments, which shall 

take account of the extent to which progress is less or more than that on which the installments were previously 

based.  

  

If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates of the 

payments which he expects to become due during each quarterly period. The first estimate shall be submitted within 

42 days after the Commencement Date. Revised estimates shall be submitted at quarterly intervals, until the 

TakingOver Certificate has been issued for the Works.  

Plant and Materials intended for the Works  

  

  If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph(e)of  

Sub-Clause 14.3,(i)an amount for Plant and Materials which have been sent to the Site for incorporation in the 

Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 

Permanent Works under sub-paragraph(a)of Sub-Clause 14.3[Application for Interim Payment Certificates].  

  

If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub Clause shall 

not apply.  

The Architect shall determine and certify each addition if the following conditions are satisfied: a) The Contractor 

has:  

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which are available 

for inspection, and  
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(ii) Submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, supported by 

satisfactory evidence; and either: the relevant Plant and Materials: are those listed in the Schedules for payment 

when shipped, ii)   have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and iii) are 

described in a clean shipped bill of lading or other evidence of shipment, which has been submitted to the Architect 

together with evidence of payment of freight and insurance, any other documents reasonably required, and a bank 

guarantee in a form and issued by an entity approved by the Procuring Entity in amounts and currencies equal to 

the amount due under this Sub Clause: this guarantee may be in a similar form to the form referred to in 

SubClause14.2[Advance Payment] and shall be valid until the Plant and Materials are properly stored on Site and 

protected against loss, damage or deterioration; or the relevant Plant and Materials:  

are those listed in the Schedules for payment when delivered to the Site, and have been delivered to and are properly 

stored on the Site, are protected against loss, damage or deterioration and appear to be in accordance with the 

Contract.  

  

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect determination 

of the cost of the Plant and Materials (including delivery to Site), taking account of the documents mentioned in 

this Sub-Clause and of the contract value of the Plant and Materials.  

  

The currencies for this additional amount shall be the same as those in which payment will be come due when the 

contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be equivalent 

to, and in the same currencies and proportions as, this additional amount for the relevant Plant and Materials.  

  
Issue of Interim Payment Certificates  

  

  

No amount will be certified or paid until the Procuring Entity has received and approved the Performance Security.  

Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, deliver to the 

Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the amount which the 

Architect fairly determines to be due, with all supporting particulars for any reduction or withholding made by the 

Architect on the Statement if any.  

  

However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue an 

Interim Payment Certificate in an amount which would (after retention and other deductions)be less than the 

minimum amount of Interim Payment Certificates(if any)stated in the Special Conditions of Contract. In this 

event, the Architect shall give notice to the Contractor accordingly.  

  
An Interim Payment Certificate shall not be withheld for any other reason, although:  

if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of rectification 

or replacement may be withheld until rectification or replacement has been completed; and/or  

if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, and had been 

so notified by the Engineer, the value of this work or obligation may be withheld until the work or obligation has 

been performed.  

  
4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 

acceptance, approval, consent or satisfaction.  

Payment  

  

The Procuring Entity shall pay to the Contractor:  

The advance payment shall be paid within 60 days after signing of the contract by both parties or within 60 days 

after receiving the documents in accordance with Sub-Clause 4.2[Performance  

Security] and Sub- Clause 14.2[Advance Payment], whichever is later;  

The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues  

Interim Payment Certificate; and  
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the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues Interim 

Payment Certificate; or after determination of any disputed amount shown in the Final Statement in accordance with 

Sub-Clause 16.2[Termination by Contractor].  

  

Payment of the amount due in each currency shall be made into the bank account, nominated by the Contractor, in 

the payment country (for this currency) specified in the Contract.  

  

Delayed Payment  

  

  If the Contractor does not receive payment in accordance with Sub-Clause14.7[Payment],the  

Contractor shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the 

period of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause  

14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment Certificate issued.  

  
These financing charges shall be calculated at the annual rate of three percentage points above the mean rate of the 

Central Bank in Kenya of the currency of payment, or if not available, the interbank offered rate, and shall be paid 

in such currency.  

  

The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice to 

any other right or remedy.  

  

Payment of Retention Money  

  

When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall be 

certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section or part 

of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall be half (50%) 

of the proportion calculated by dividing the estimated contract value of the Section or part, by the estimated final 

Contract Price.  

  

Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the Retention 

Money shall be certified by the Architect for payment to the Contractor. If a Taking over Certificate was issued for 

a Section, a proportion of the second half of the Retention Money shall be certified and paid promptly after the 

expiry date of the Defects Notification Period for the Section. This proportion shall behalf (50%) of the proportion 

calculated by dividing the estimated contract value of the Section by the estimated final Contract Price.  

  

However, if any work remains to be executed under Clause 11[Defects Liability], the Architect shall be entitled to 

withhold certification of the estimated cost of this work until it has been executed.  

  
When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].  

  

 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the Works 

and the first half of the Retention Money has been certified for payment by the Engineer, the  

Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the 

Special Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or 

financial institution selected by the Contractor, for the second half of the Retention Money.  

The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 daysafter 

receiving a copy of the Completion Certificate.  

  

Statement at Completion  

  

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 

Clause14.3 [Application for Interim Payment Certificates], showing:  
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the value of all work done in accordance with the Contract up to the date stated in the Taking-Over Certificate for 

the Works, any further sums which the Contractor considers to be due, and an estimate of any other amounts which 

the Contractor considers will become due to him under the Contract. Estimated amounts shall be shown separately 

in this Statement at completion.  

  

The Architect shall then certify in accordance with Sub-Clause 14.6[Issue of Interim Payment Certificates].  

  
Application for Final Payment Certificate  

  
Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six copies 

of a draft final statement with supporting documents showing in detail in a form approved by the Engineer:  

The value of all work done in accordance with the Contract, and  

Any further sums which the Contractor considers to be due to him under the Contract or otherwise.  

  
If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit such 

further information as the Architect may reasonably require within 30 days from receipt of said draft and shall make 

such changes in the draft as may be agreed between them. The Contractor shall then prepare and submit to the 

Architect the final statement as agreed. This agreed statement is referred to in these Conditions as the “Final 

Statement”.  

  
However, if, following discussions between the Architect and the Contractor and any changes to the draft Final 

statements which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the Procuring 

Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the draft final 

statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's 

Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the 

Procuring Entity (with a copy to the Engineer) a Final Statement.  

  

Discharge  

  

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total of the 

Final Statement represents full and final settlement of all moneys due to the Contractor under or in connection with 

the Contract. This discharge may state that it becomes effective when the Contractor has received the Performance 

Security and the outstanding balance of this total,in which event the discharge shall be effective on such date.  

  

Issue of Final Payment Certificate  

  
Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 [Application 

for Final Payment Certificate]and Sub-Clause14.12[Discharge],the Architect shall deliver, to the Procuring Entity 

and to the Contractor, the Final Payment Certificate which shall state: a) The amount which he fairly determines is 

finally due, and  

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for all 

sums to which the Procuring Entity is entitled, the balance(if any)due from the Procuring Entity to the Contractor 

or from the Contractor to the Procuring Entity, as the case may be.  

  

If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 [Application 

for Final Payment Certificate] and Sub-Clause14.12 [Discharge], the Architect shall request  

the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, theArchitect shall issue 

the Final Payment Certificate for such amount as he fairly determines to be due.  

  

Cessation of Procuring Entity's Liability  

  

The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with the 

Contract or execution of the Works, except to the extent that the Contractor shall have included an amount expressly 

for it:  

in the Final Statement and also,  
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(Except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the Statement 

at completion described in Sub-Clause14.10 [Statement at Completion].  

  

However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification obligations, or 

the Procuring Entity's liabilities in any case of fraud, deliberate default or reckless misconduct by the Procuring 

Entity.  

  

Currencies of Payment  

  
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 

Currencies. If more than one currency is so named, payments shall be made as follows: a) If the Accepted 

Contract Amount was expressed in Local Currency only:  

i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to be used for 

calculating the payments, shall be as stated in the Schedule of Payment  

Currencies, except as otherwise agreed by both Parties; ii) payments and deductions under Sub- Clause 13.5 

[Provisional Sums] and Sub-Clause 13.7 [Adjustments for Changes in Legislation]shall be made in the applicable 

currencies and proportions; and  

iii) other payments and deductions under sub-paragraphs(a)to(d)of Sub-Clause 14.3[Application for Interim 

Payment Certificates] shall be made in the currencies and proportions specified in sub- paragraph(a)(i)above;  

  

payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies and 

proportions specified in the Schedule of Payment Currencies;  

other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum was 

expended by the Procuring Entity, or in such currency as may be agreed by both Parties;  

if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum payable 

by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the balance of this 

amount from the sums otherwise payable to the Contract or in other currencies; and if no rates of exchange are 

stated in the Schedule of Payment Currencies, they shall be those prevailing on the Base Date and determined by 

the Central Bank of Kenya.  

  

TERMINATION BY PROCURING ENTITY  

  

Notice to correct any defects or failures  

  

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the Contractor to 

make good the failure and to remedy it within 30 days.  

  

Termination by Procuring Entity  

  

The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based 

on following circumstances which shall include but not limited to: fails to comply with Sub-Clause 4.2 

[Performance Security] or with a notice under Sub-Clause 15.1 [Notice to Correct],  

abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his obligations 

under the Contract, without reasonable excuse fails:  

to proceed with the Works in accordance with Clause8[Commencement, Delays and Suspension], or ii) to  

comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial Work], within 30 days after 

receiving it,  

subcontracts the major part or whole of the Works or assigns the Contract without the consent of the Procuring 

Entity, becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made against 

him, compounds with his creditors, or carries on business under a receiver, trustee or manager for the benefit of his 

creditors, or if any act is done or event occurs which(under applicable Laws)has a similar effect to any of these acts 

or events, or  

gives or offers to give(directly or indirectly)to any person any bribe, gift, gratuity, commission or other thing of 

value, as an inducement or reward:  
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i) for doing or for bearing to do any action in relation to the Contract, or ii) for showing or for bearing to show favor 

or disfavor to any person in relation to the Contract, or iii) if any of the Contractor's Personnel, agents or 

Subcontractors gives or offers to give(directly or indirectly) to any person any such inducement or reward as is 

described in this subparagraph(f).However, lawful inducements and rewards to Contractor's Personnel shall not 

entitle termination, or  

If the contractor repeatedly fails to remedy delivers defective work,  

based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the Appendix B 

to these General Conditions, in competing for or in executing the Contract.  

  

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the Contractor, 

terminate the Contract and expel the Contractor from the Site. However, in the case of sub- paragraph (e) or (f) or 

(g)or(h),the Procuring Entity may by notice terminate the Contract immediately.  

  

The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring Entity, 

under the Contractor otherwise.  

  

The Contractor shall then leave the Site and deliver any required Goods, all Contractors’ Documents, and other 

design documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to comply 

immediately with any reasonable instructions included in the notice (i) for the assignment of any subcontract, and 

(ii) for the protection of life or property or for the safety of the Works.  

  

After termination, the Procuring Entity may complete the Works and/or arrange for any other entities to do so. The 

Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design documents 

made by or on behalf of the Contractor.  

  

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 

released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk and 

cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the Procuring 

Entity, these items may be sold by the Procuring Entity in order to recover this payment .Any balance of the 

proceeds shall then be paid to the Contractor.  

  

Valuation at Date of Termination  

  

As soon as practicable after a notice of termination under Sub-Clause15.2[Termination by Procuring Entity] has 

taken effect ,the Architect shall proceed in accordance with Sub-Clause 3.5[Determinations]to agree or determine 

the value of the Works, Goods and Contractor's Documents, and any other sums due to the Contractor for work 

executed in accordance with the Contract.  

  

Payment after Termination  

  

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 

Procuring Entity may:  

Proceed in accordance with Sub-Clause 2.5[Procuring Entity's Claims],  

Withhold further payments to the Contractor until the costs of execution, completion and remedying of any defects, 

damages for delay in completion (if any),and all other costs incurred by the Procuring Entity, have been established, 

and/or  

  

recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra costs of 

completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3  

  

[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the Procuring Entity shall pay 

any balance to the Contractor  
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.  

  

Procuring Entity's Entitlement to Termination for Convenience  

  

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's convenience, 

by giving notice of such termination to the Contractor. The termination shall take effect 30 days after the later of 

the dates on which the Contractor receives this notice or the Procuring Entity returns the Performance Security. The 

Procuring Entity shall not terminate the Contract under this Sub-Clause in order to execute the Works itself or to 

arrange for the Works to be executed by another contractor or to avoid a termination of the Contract by the 

Contractor under Clause 16.2 [Termination by Contractor]. After this termination, the Contractor shall proceed in 

accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid in 

accordance with Sub-Clause 16.4 [Payment on Termination].  

  

Fraud and Corruption  

  

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its prevailing 

sanctions.  

  

Corrupt gifts and payments of commission  

  

The Contractor shall not;  

Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration of any 

kind as an inducement or reward for doing or for bearing to do or for having done or for borne to do any act in 

relation to the obtaining or execution of this or any other Contract for the Procuring Entity or for showing or for 

bearing to show favor or disfavor to any person in relation to this or any other contract for the Procuring Entity.  

Enter into this or any other contract with the Procuring Entity in connection with which commission has been paid 

or agreed to be paid by him or on his behalf for to his knowledge, unless before the Contract is made particulars of 

any such commission and of the terms and conditions of any agreement for the payment thereof have been disclosed 

in writing to the Procuring Entity.  

  

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf (whether 

with or without the knowledge of the Contractor) shall be an offence under the provisions of the Public Procurement 

and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003)of the Laws of Kenya.  

  

SUSPENSION AND TERMINATION BY CONTRACTOR  

  

Contractor's Entitlement to Suspend Work  

  

If the Architect fails to certify in accordance with Sub-Clause 14.6[Issue of Interim Payment Certificates]or 

SubClause14.7[Payment],or not receiving instructions that would enable the contractor to proceed with the works 

in accordance with the program, the Contractor may, after giving not less than 30 days' notice to the Procuring 

Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the Payment 

Certificate, reasonable evidence or payment, as the case may be and as described in the notice.  

  

The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 [Delayed 

Payment] and tot termination under Sub-Clause16.2 [Termination by Contractor].  

  

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the relevant 

Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall resume normal 

working as soon as is reasonably practicable.  

  

If the Contractor suffers delay and/or incurs Cost as a result of suspending work(or reducing the rate of work) in 

accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled 

subjecttoSubClause20.1[Contractor's Claims]to:  
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an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

Payment of any such Cost-plus profit, which shall be included in the Contract Price.  

  

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine these matters.  

  

Termination by Contractor  

  

The Contractor shall be entitled to terminate the Contract if: the Architect fails, within 60 days after receiving a 

Statement and supporting documents, to issue the relevant  

Payment Certificate, the Contractor does not receive the amount due under an Interim Payment Certificate within  

90days after the expiry of the time stated in Sub-Clause14.7[Payment]within which payment is to be made  

(Except for deductions in accordance with Sub-Clause2.5 [Procuring Entity's Claims]), the Procuring Entity substantially 

fails to perform his obligations under the Contract in such manner as to materially and adversely affect the economic balance 

of the Contract and/or the ability of the  

Contractor to perform the Contract, a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 

[Prolonged Suspension],or  

the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 

made against him, compounds with his creditors, or carries on business under a receiver, trustee or manager for the 

benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has a similar effect to 

any of these acts or events. The Contractor does not receive the Architect instruction recording the agreement of 

both Parties on the fulfilment of the conditions for the Commencement of Works under Sub-Clause 

8.1[Commencement of Works].  

  

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring Entity, 

terminate the Contract. However, in the case of sub-paragraph (f)or(g),the Contractor may by notice terminate the 

Contract immediately.  

  

The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, under the 

Contract or otherwise.  

  

Cessation of Work and Removal of Contractor's Equipment  

  

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, Payment 

and Release] has taken effect, the Contractor shall promptly:  

  

Cease all further work, except for such work as may have been instructed by the Architect for the protection of life 

or property or for the safety of the Works,  

Hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has received payment, 

and  

Remove all other Goods from the Site, except as necessary for safety, and leave the Site.  

  

Payment on Termination  

  

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the Procuring Entity shall 

promptly:  

Return the Performance Security to the Contractor, pay the Contractor in accordance with Sub-Clause 19.6 [Optional 

Termination, Payment and Release], and pay to the Contractor the amount of any loss or damage sustained by the 

Contractor as a result of this termination.  

RISK AND RESPONSIBILITY  
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Indemnities  

  

The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and their 

respective agents, against and from all claims, damages, losses and expenses (including legal fees and expenses) 

in respect of:  

Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course of or by reason of 

the Contractor's design (if any), the execution and completion of the Works and the remedying of any defects, unless 

attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring  

Entity's Personnel, or any of the irrespective agents, and  

Damage to or loss of any property, real or personal (other than the Works), to the extent that such damage or loss 

arises out of or in the course of or by reason of the Contractor's design (if any), the execution and completion of the 

Works and the remedying of any defects, unless and to the extent that any such damage or loss is attributable to any 

negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, their 

respective agents, or anyone directly or indirectly employed by any of them.  

  

The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 

respective agents, against and from all claims, damages, losses and expenses (including legal fees and expenses) in 

respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, willful act or breach 

of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and(2)the 

matters for which liability may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and 

(iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to Property],unless and to the extent that 

any such damage or loss is attributable to any negligence, willful actor breach of the Contract by the contractor, the 

contractor's Personnel, their respective agents, or anyone directly or indirectly employed by any of them.  

  

Contractor's Care of the Works  

  

The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement Date 

until the Taking-Over Certificate is issued (or is deemed to be issued underSub-Clause10.1 [Taking Over of the 

Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to the Procuring Entity. 

If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 

responsibility for the care of the Section or part shall then pass to the Procuring Entity.  

  

After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility for the 

care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this outstanding work 

has been completed.  

  

If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 

Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3[Procuring Entity's Risks], the 

Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 

Contractor's Documents conform with the Contract.  

  

The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor after a 

Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which occurs 

after a Taking-Over Certificate has been issued and which arose from a previous event for which the Contractor 

was liable.  

  

Procuring Entity's Risks  

  

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 

directly affect the execution of the Works in Kenya, are: a) War hostilities(whether war be declared or 

not),rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's Personnel,  

explosive materials, ionizing gladiation or contamination by radio-activity, except as may be attributable to the 

Contractor's use of such explosives, radiation or radio-activity, pressure waves caused by aircraft or other aerial 

devices traveling at sonic or supersonic speeds, 
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use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be specified in the 

Contract, design of any part of the Works by the Procuring Entity's Personnel or by others for whom the Procuring 

Entity is responsible, and any operation of the forces of nature which is Unforeseeable or against which an 

experienced contractor could not reasonably have been expected to have taken adequate preventive precautions.  

  

Consequences of Procuring Entity's Risks  

  

If and to the extent that any of the risks listed in Sub-Clause17.3above results in loss or damage to the Works, Goods 

or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall rectify this loss or 

damage to the extent required by the Engineer.  

  

If he Contractor suffers delay yard/or incurs Cost from rectifying this loss or damage, the Contractor shall give a 

further notice to the Architect and shall be entitled subject to Sub-Clause20.1 [Contractor’s Claims]to:  

  

An extension of time for any such delay, if completion is or will be delayed, underSub-Clause8.4[Extension of Time 

for Completion],and  

Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e) and (g) 

of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.  

  

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]to 

agree or determine these matters.  

  

Intellectual and Industrial Property Rights  

  

In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, registered 

design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property right relating to 

the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an infringement.  

  

Whenever a Party does not give notice to the other Party of any claim within 30days of receiving the claim, the first 

Party shall be deemed to have waived any right to indemnity under this Sub-Clause.  

  

The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging an 

infringement which is or was:  

An unavoidable result of the Contractor's compliance with the Contract, or A 

result of any Works being used by the Procuring Entity:  

for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or ii) in conjunction with 

anything not supplied by the Contractor, unless such use was disclosed to the Contractor prior to the Base Date or 

is stated in the Contract.  

  

The Contractor shall indemnify and hold the Procuring Entity harmless against and from any other claim which 

arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii)any design for which the 

Contractor is responsible.  

  

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (atitscost) conduct 

negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The other 

Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other Party (and 

its Personnel)shall not make any admission which might be prejudicial to the indemnifying Party, unless the 

indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration upon being 

requested to do so by such other Party.  

  

For operation and maintenance of any plan to equipment installed, the contractor shall grant a nonexclusive and 

nontransferable license to the Procuring Entity under the patent, utility models, or other intellectual rights owned 

by the contractor or a third-party from whom the contractor has received the rights to grant sub- licenses and shall 

also grant to the Procuring Entity a non-exclusive and non-transferable rights(without the rights to sub-license)to 
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use the knowhow and other technical information disclosed to the contractor under the contract. Nothing contained 

here-in shall be construed as transferring ownership of any patent, utility 

model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any other third party to 

the Procuring Entity.  

  

Limitation of Liability  

  

Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contractor for 

any indirect or consequential loss or damage which may be suffered by the other Party in connection 

  with  the Contract, other  than  as  specifically  provided  in  Sub- 

Clause8.7[Delay Damages];SubClause11.2[Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after  

Termination]; Sub- Clause 16.4 [Payment on Termination];Sub-Clause 17.1[Indemnities];Sub- 

Clause17.4(b)[Consequences of Procuring Entity's Risks] and Sub-Clause 17.5[Intellectual and Industrial Property 

Rights].  

  

The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other than 

under Sub-Clause 4.19[Electricity, Water and Gas],Sub-Clause4.20[Procuring Entity's Equipment and Free- Issue 

Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights],shall 

not exceed the sum resulting from the application of a multiplier(less or greater than one)to the Accepted Contract 

Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other sum is not so stated) the 

Accepted Contract Amount.  

  

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 

defaulting Party.  

  

Use of Procuring Entity's Accommodation/Facilities  

  

The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation and 

facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor until 

cessation of occupation(where hand-over or cessation of occupation may take place after the date stated in the 

TakingOver Certificate for the Works).  

  

If any loss or damage happens to any of the above items while the Contractor is responsible for their care arising 

from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor shall, at his own 

cost,rectify the loss or damage to the satisfaction of the Engineer.  

  

INSURANCE  

  

General Requirements for Insurances  

  

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 

maintaining the insurance specified in the relevant Sub-Clause.  

  

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms approved 

by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties before the date of 

the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this Clause.  

  

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in terms 

acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties before the date 

of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this Clause.  

  

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though a separate 

policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, namely in 

addition to the insured specified in this Clause,(i)the Contractor shall act under the policy on behalf of these 

additional joint insured except that the Procuring Entity shall act for Procuring Entity's Personnel,(ii) additional 
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joint insured shall not be entitled to receive payments directly from the insurer or to have any other direct dealings 

with the insurer, and(iii)the insuring Party shall require all additional joint insured to comply with the conditions 

stipulated in the policy.  

  

Each policy insuring against loss or damage shall provide for payments to be made in the currencies  

Required to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the 

loss or damage.  

The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 

(calculated from the Commencement Date), submit to the other Party:  

  
Evidence that the insurances described in this Clause have been affected, and  

Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and Contractor's 

Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to Property].  

  

When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. Whenever 

evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.  

  

Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party shall 

keep the insurers informed of any relevant changes to the execution of the Works and ensure that insurance is 

maintained in accordance with this Clause.  

  

Neither Party shall make any material alteration to the terms of any insurance without the prior approval of the other 

Party. If an insurer makes (or attempts to make) any alteration, the Party first notified by the insurer shall promptly 

give notice to the other Party.  

  

If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain under 

the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub- Clause, the 

other Party may (at its option and without prejudice to any other right or remedy) effect insurance for the relevant 

coverage and pay the premiums due. The insuring Party shall pay the amount of these premiums to the other Party, 

and the Contract Price shall be adjusted accordingly.  

  

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 

Entity, under there terms of the Contractor otherwise. Any amounts not insured or not recovered from the insurers 

shall be borne by the Contractor and/or the Procuring Entity.  

  

Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring Party 

fails to effect and keep in force an insurance which is available and which it is required to effect and maintain under 

the Contract, and the other Party neither approves the omission nor effects insurance for the coverage relevant to 

this default, any moneys which should have been recoverable under this insurance shall be paid by the insuring 

Party.  

  

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5[Procuring Entity's Claims]or Sub- 

Clause 20.1[Contractor's Claims],as applicable.  

  

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to the 

insurance referred to Clause 18) with insurers from any eligible source country.  

  

Insurance for Works and Contractor's Equipment  

  

The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less than the full 

reinstatement cost including the costs of demolition, removal of debris and professional fees and profit.This 

insurance shall be effective from the date by which the evidence is to be submitted under subparagraph (a) of 

SubClause 18.1[General Requirements for Insurances], until the date of issue of the Taking-Over Certificate for the 

Works.  
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The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 

Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the issue of 

the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any other operations 

(including those under Clause 11[Defects Liability]).  

  

The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, including 

delivery toSite.Foreachitem of Contractor's Equipment, the insurance shall be effective while it is being transported 

to the Site and until it is no longer required as Contractor's Equipment.  

Unless otherwise stated int he Special Conditions, insurances under this Sub-Clause: Shall 

be effected and maintained by the Contractor as insuring Party,  

  

shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the insurers,  

payments being held or allocated to the Party actually bearing the costs of rectifying the loss or damage, Shall 

cover all loss and damage from any cause not listed in Sub-Clause 17.3[Procuring Entity's Risks],  

shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or damage to a 

part of the Works which is attributable to the use or occupation by the Procuring Entity of another part of the Works, 

and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's 

Risks], excluding (in each case) risks which are not insurable at commercially reasonable terms, with deductibles 

per occurrence of not more than the amount stated in the Special Conditions of Contract(if an amount is not so 

stated, this sub-paragraph(d)shall not apply), and may however exclude loss of, damage to, and reinstatement of: a 

part of the Works which is in a defective condition due to a defect in its design, materials or workmanship (but 

cover shall include any other parts which are lost or damaged as a direct result of this defective condition and not 

as described in sub-paragraph (ii)below),  

a part of the Works which is lost or damaged in order to reinstate any other part of the Works if this other part is in 

a defective condition due to a defect in its design, materials or workmanship,  

a part of the Works which has been taken over by the Procuring Entity, except to the extent that the Contractor is 

liable for the loss or damage, and Goods while they are not in Kenya, subject toSub-Clause14.5[Plant and Materials 

intended for the Works].  

  

If, more than one year after the Base Date, the cover described in sub-paragraph(d)above ceases to be available at 

commercially reasonable terms, the Contractor shall(as insuring Party)give notice to the Procuring Entity, with 

supporting particulars. The Procuring Entity shall then (i)be entitled subject to SubClause2.5[Procuring Entity's 

Claims]to payment of an amount equivalent to such commercially reasonable terms as the Contractor should have 

expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover at commercially reasonable 

terms, to have approved the omission under SubClause18.1[General Requirements for Insurances].  

  

Insurance against Injury to Persons and Damage to Property  

  

The insuring Party shall insure against each Party's liability for any loss,damage,death or bodily injury which may 

occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and Contractor's 

Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for Contractor's 

Personnel]),which may arise out of the Contractor's performance of the Contract and occurring before the issue of 

the Performance Certificate.  

  

This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions of 

Contract,with no limit on the number of occurrences.If an amount is not stated in the Special Conditions of 

Contract,this Sub-Clause shall not apply.  

  

Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:  

Shall be effected and maintained by the Contractor as insuring Party,  

Shall be in the joint names of the Parties, shall be extended to cover liability for all loss and damage to the Procuring Entity's 

property (except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and may 

however exclude liability to the extent that it arises from: the Procuring Entity's right to have the Permanent  

Works executed on, over, under, in or ii) through any land, and to occupy this land for the Permanent Works,  

Damage which is a nun avoidable result of the Contractor's obligations to execute the iv)  
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Works and remedy any defects, anda cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that 

cover is available at commercially reasonable terms.  

Insurance for Contractor's Personnel  

  

The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 

(including legal fees and expenses)arising from injury,sickness,disease or death of any person employed by the 

Contractor or any other of the Contractor's Personnel.  

  

The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses and 

expenses (including legal fees and expenses) arising from injury,sickness,disease or death of any person employed 

by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude losses and 

claims to the extent that they arise from any act or neglect of the Procuring Entity or of the Procuring Entity's 

Personnel.  

  

The insurance shall be maintained in full force and effect during the whole time that these personnel are assisting in 

the execution of theWorks.For a Subcontractor's employees,the insurance may be effected by the Subcontractor, but 

the Contractor shall be responsible for compliance with this Clause.  

  

FORCE MAJEURE  

  

Definition of Force Majeure  

  

In this Clause, “Force Majeure” means an exceptional event or circumstance:  

Which is beyond aParty's control,Which such Party could not reasonably have provided against be for entering into the 

Contract,which, having arisen, such Party could not reasonably have avoided or overcome, andwhich is not substantially 

attributable to the other Party.  

  

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 

so long as conditions (a)to(d)above are satisfied: war, hostilities(whether war be declared or not),invasion, act 

of foreign enemies, rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usur pedpower,or civil war,  

riot, commotion,disorder,strike or lockout by persons other than the Contractor's Personnel,  

munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as may be 

attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, and natural 

catastrophes such as earthquake,hurricane,typhoon or volcanic activity.  

Notice of Force Majeure  

If a Party is or will be prevented from performing its substantial obligations under the Contract by Force Majeure, 

then it shall give notice to the other Party of the event or circumstances constituting the Force Majeure and shall 

specify the obligations, the performance of which is or will be prevented. The notice shall be given within 14 days 

after the Party became aware, or should have become aware, of the relevant event or circumstance constituting 

Force Majeure.  

The Party shall, having given notice, be excused performance of its obligations for so long as such Force Majeure 

prevents it from performing them.  

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either Party to 

make payments to the other Party under the Contract  

Duty to Minimize Delay  

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 

Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected by 

the Force Majeure.  

Consequences of Force Majeure  
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If the Contractor is prevented from performing his substantial obligations under the Contract by Force Majeure of 

which notice has been given under Sub-Clause 19.2[Notice of Force Majeure], and suffers delay and/or incurs Cost 

by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause  

20.1 [Contractor's Claims] to: an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion],and  

if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 [Definition of 

Force Majeure]and, in sub-paragraphs(ii)to(iv),occurs in Kenya, payment of any such Cost, including the costs of 

rectifying or replacing the Works and/or Goods damaged or destroyed by Force Majeure, to the extent they are not 

indemnified through the insurance policy referred to in Sub- Clause18.2[Insurance for Works and Contractor's 

Equipment].  

  

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations]to agree 

or determine these matters.  

  

Force Majeure Affecting Subcontractor  

  

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force majeure 

on terms additional to or broader than those specified in this Clause, such additional or broader force majeure events 

or circumstances shall not excuse the Contractor's non-performance or entitle him to relief under this Clause.  

  

Optional Termination, Payment and Release  

  

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by reason 

of Force Majeure of which notice has been given under Sub-Clause 19.2[Notice of Force Majeure],or for multiple 

periods which total more than 140 days due to the same notified Force Majeure, the neither Party may give to the 

other Party a notice of termination of the Contract. In this event, the termination shall take effect 7 days after the 

notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 

Removal of Contractor's Equipment].  

  

Upon such termination, the Architect shall determine the value of the work done and issue a Payment Certificate 

which shall include:  

The amounts payable for any work carried out for which a price is stated in the Contract; the Cost of Plant and 

Materials ordered for the Works which have been delivered to the Contractor, or of which the Contractor is liable 

to accept delivery: this Plant and Materials shall become the property of (and beat the risk of)the  

Procuring Entity when paid for by the Procuring Entity, and the Contractor shall place the same at the Procuring 

Entity's disposal; other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by 

the Contractor in the expectation of completing the Works; the Cost of removal of Temporary Works and 

Contractor's Equipment from the Site and there turn of these items to the Contractor's works in his country(or to 

any other destination at no greater cost);and the Cost of repatriation of the Contractor's staff and labor employed 

wholly in connection with the Works at the date of termination.  

  

Release from Performance  

  

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the Parties 

(including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either or both Parties 

to fulfil its or their contractual obligations or which, under the law governing the Contract, entitles the Parties to be 

released from further performance of the Contract, then upon notice by either Party to the other Party of such event 

or circumstance:  

The Parties shall be discharged from further performance, without prejudice to the rights of either Party in respect 

of any previous breach of the Contract, and The sum payable by the Procuring Entity to the Contractor shall be the 

same as would have been payable under Sub-Clause 19.6[Optional Termination, Payment and Release]if the 

Contract had been terminated under Sub-Clause 19 
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SETTLEMENT OF CLAIMS AND DISPUTES  

  

Contractor's Claims  

  

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any additional 

payment, under any Clause of these Conditions or otherwise in connection with the Contract, the Contractor shall 

give Notice to the Engineer, describing the event or circumstance giving rise to the claim. The notice shall be given 

as soon as practicable, and not later than 30 days after the Contractor became aware, or should have become aware, 

of the event or circumstance.  

  

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be 

extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be discharged 

from all liability in connection with the claim. Otherwise, the following provisions of this Sub- Clause shall apply.  

  

The Contractor shall also submit any other notices which are required by the Contract, and supporting particulars 

for the claim, all as relevant to such event or circumstance.  

  

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on the 

Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's liability, the  

Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/or instruct the 

Contractor to keep further contemporary records. The Contractor shall permit the Architect to inspect all these 

records and shall(if instructed)submit copies to the Engineer.  

  

Within 42 days after the Contractor became aware (or should have become aware) of the eventor circumstance 

giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by the 

Engineer, the Contractor shall send to the Architect fully detailed claim which includes full supporting particulars 

of the basis of the claim and of the extension of time and/or additional payment claimed. If the event or circumstance 

giving rise to the claim has a continuing effect: a) This fully detailed claim shall be considered as interim;  

The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/or amount 

claimed, and such further particulars as the Architect may reasonably require; and  

The Contractor shall send a final claim within 30 days after the end of the effects resulting from the event or 

circumstance, or within such other period as may be proposed by the Contractor and approved by the Engineer.  

  

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or within 

such other period as may be proposed by the Architect and approved by the Contractor, the Architect shall respond 

with approval, or with disapproval and detailed comments. He may also request any necessary further particulars 

but shall nevertheless give his response on the principles of the claim within the above defined time period.  

  

Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations]to agree or determine(i)the extension (if any) of the Time for Completion (before or after its expiry) 

in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional payment (if any)to 

which the Contractor is entitled under the Contract.  

  

Each Payment Certificate shall include such additional payment for any claim as has been reasonably substantiated 

as due under the relevant provision of the Contract. Unless and until the particulars supplied are sufficient to 

substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of the claim as he 

has been able to substantiate.  

If the Architect does not respond within the time frame defined in this Clause, either Party may consider that the 

claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 

accordancewithClause20.3.  

  

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim.If 

the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time and/or 

additional payment shall take account of the extent(if any)to which the failure has prevented or prejudiced proper 

investigation of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 20.3.  
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Procuring Entity's Claims  

  

If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or 

otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the Procuring 

Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not required for 

payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's 

Equipment and Free-Issue Materials],or for other services requested by the Contractor.  

  

The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became aware, 

or should have become aware, of the event or circumstances giving rise to the claim. A notice relating to any 

extension of the Defects Notification Period shall be given before the expiry of such period.  

  

The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the amount 

and/or extension to which the Procuring Entity considers itself to be entitled in connection with the Contract. The 

Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine(i)the amount 

(if any) which the Procuring Entity is entitled to be paid by the Contractor, and/or(ii) the extension (if any) of the 

Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period].  

  

This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring Entity 

shall only be entitled to set off against or make any deduction from an amount certified in a Payment Certificate, or 

to otherwise claim against the Contractor, in accordance with this Sub-Clause.  

  

Amicable Settlement  

  

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 

commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in 

accordance with Sub-Clause 20.1 above should move to commence arbitration after 60days from the day on which 

a notice of a claim was given, even if no attempt at an amicable settlement has been made.  

  

Matters that maybe referred to arbitration  

  

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical 

completion of the Works or abandonment of the Works or termination of the Contract by either party: Whether 

or not the issue of an instruction by the Architect is empowered by these Conditions.  

Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.  

Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.  

e) All other matters shall only be referred to arbitration after the completion or alleged completion of the Works or 

termination or alleged termination of the Contract, unless the Procuring Entity and the Contractor agree otherwise 

in writing.  

  

Arbitration  

  

Any claim or dispute between the Parties arising out of or in connection with the Contract not settle amicably in 

accordance with Sub-Clause 20.3 shall be finally settled by arbitration.  

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has not 

been given by the applying party within ninety days of the occurrence or discovery of the matter or issue giving rise 

to the dispute.  

  

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 

Commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 

amicably with or without the assistance of third parties. Proof of such attempt shall be required.  
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The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such measurements, 

computations, tests or valuations as may in his opinion be desirable in order to determine the rights of the parties 

and assess and award any sums which ought to have been the subject of or included in any certificate.  

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and revise 

any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which shall be 

submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice had been 

given. The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 

opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the Parties 

and the Architect from being called as a witness and giving evidence before the arbitrators on any matter whatsoever 

relevant to the dispute.  

  

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 

dissatisfaction given in its Notice of Dissatisfaction.  

  

Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and the 

Architect shall not be altered by reason of any arbitration being conducted during the progress of the Works.  

  

The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the Parties 

when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this remuneration.  

  

  

Arbitration with National Contractors  

  

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 

Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator 

within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a person to be 

agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 

appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the following 

professional institutions; i) Architectural Association of Kenya ii) Institute of Quantity Surveyors of Kenya iii) 

Association of Consulting Engineers of Kenya iv) Chartered Institute of Arbitrators (Kenya Branch) v) Institution 

of Engineers of Kenya  

  

The institution written to first by the aggrieved party shall take precedence over all other institutions.  

  

Arbitration with Foreign Contractors  

  

Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United Nations 

Commission on International Trade Law (UNCITRAL); or with proceedings administered by the International 

Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or more arbitrators 

appointed in accordance with said arbitration rules.  

  

The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 

language for communications defined in Sub-Clause 1.4[Law and Language].  

Alternative Arbitration Proceedings  

  

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which 

offers a neutral venue for the conduct of national and international arbitration with commitment to providing 

institutional support to the arbitral process.  

  

Failure to Comply with Arbitrator's Decision  

  

The award of such Arbitrator shall be final and binding upon the parties.  
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In the event that a Party fails to comply with a final and binding Arbitrator's decision, then theother Party may, 

without prejudice to any other rights it may have, refer the matter to a competent court of law.  

  
Contract operations to continue  

  

Notwithstanding any reference to arbitration herein,  

  

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they otherwise agree; and 

the Procuring Entity shall pay the Contractor any monies due the Contractor.  

  

Section VI - Special Conditions of Contract  

THE EMPLOYER IS  
  

Name: COUNTY GOVERNMENT OF EMBU  

Address: P.O BOX 36-60100 EMBU  

The Project Manager is  

Name: CHIEF OFFICER-ADMINISTRATION   

. Address: P.O BOX 36-60100 EMBU  
The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the provisions herein shall 

prevail   over those in the GCC  

  

Conditions  Sub-  

Clause  

Data  

Part A - Contract Data   

Procuring Entity’s name and address  Heading  EMBU COUNTY GOVERNMENT (ECG) P.O. 

BOX 336-60100, EMBU  

Name and Reference No. of the 

Contract  

Heading and 

1.1  

CONSTRUCTION OF PERIMETER FENCE AT  

COUNTY HEAQUARTERS: - 

EBU/CNT/T/01/2024/2025  

Engineers Name and address  Heading and 

3.1.1  

Roads Transport & Public Works  

   
Contractor’s Representative’s name  4.3.1  [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature]  

Key Personnel names  16.9.1  [insert the name of each Key Personnel agreed by the  

Procuring Entity prior to Contract signature]  

 

Time for Completion  1.1.      .......... WEEKS    

  

If Sections are to be used, refer to Table: Summary of  

Sections below  

Defects Notification Period  1.1      6 MONTHS    

Sections  1.1  If Sections are to be used, refer to Table: Summary of 

Sections below  
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Electronic transmission systems  1.3  N/A  

Time for the Parties entering into a 

Contract Agreement  

1.6  Within 30days  

Period for commencement, 

from Engineer’s order to 

commence  

8.1.1   14 Days  

Time for access to the Site  2.1.1  No later than the Commencement Date, and not later 

than 14 days after 
Commencement  

Date  
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Performance Security  4.2.1  The performance security will be in the form of a bank 

guarantee, from Insurance company approved by IRA, 

any other financial institution approved by Central Bank 

of Kenya    5%    percent of the Accepted Contract 

Amount and in the same currency(ies) of the Accepted 

Contract Amount.  

Normal working hours  6.5  Specify  

Delay damages for the Works  8.7 &  

14.15(b)  

   0.005 % of the Contract Price per day.  

If Sections are to be used, refer to Table: Summary of 

Sections below  

Maximum amount of delay 

damages  

8.7.1     0.1% of the final Contract Price.  

Provisional Sums  13.6. (b)(ii)  [If there are Provisional Sums, insert a percentage for 
adjustment of Provisional Sums]  

   %  

Conditions  Sub-  

Clause  

Data  

Adjustments for Changes in Cost  13.9  Period “n” applicable to the adjustment multiplier  

“Pn”: [Insert the period if different from  

one (1) month; if period “n” is one (1) month, insert 

“not applicable”]  

Total advance payment  14.2.1  % Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable [Insert 

number and timing of installments if  

applicable]N/A  

Repayment   amortization   rate   of 

advance payment  

14.2.5 (b)     %  

Percentage of Retention  14.3.2 (c)     10  %  

Limit of Retention Money  14.3.2 (c)     5 % of the Accepted Contract Amount  

Plant and Materials    

14.5.3(b)(i)  

If Sub-Clause 14.5 applies:  

Plant and Materials for payment Free on Board  

   [list].  

14.5.3(c)(i)  Plant and Materials for payment when delivered to the  

Site  [list].  

Minimum  Amount  of  Interim  

Payment Certificates  

14.6.2     10 % of the Accepted Contract  

Amount.  

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment  

14.8  Specify 0.05 % rate per month of delayed 

payment.  

Maximum total liability of the  

Contractor to the Procuring Entity  

17.6.2  [Select one of the two options below as appropriate]  

The product of [insert a multiplier  

less or greater than one] times the Accepted Contract  

Amount, 

or  

   [insert amount of the maximum total liability]  
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Periods for submission of 

insurance:  

18.1.6  [Insert period for submission of evidence of  

insurance and policy. Period may be from 14 days to 

30days.]  

a. evidence of insurance.     30_days  

b. relevant policies        30  days  

Maximum amount of deductibles for 

insurance of the Procuring Entity's 

risks  

18.2.4 (d)  [Insert maximum amount of deductibles]-KSHS  

500,000.00  

Minimum amount of third-party 

insurance  

18.3.2  [Insert amount of third-party insurance]-KSHS  

500,000.00  

The place of arbitration  20.7.2  Chairman, Chartered Institute of Arbitrators-

Kenya Chapter  
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SECTION VII - CONTRACT FORMS  

FORM No. 1 - NOTIFICATION OF INTENTION TO  

AWARD FORM NO. 2 – REQUEST FOR REVIEW  

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT  

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank  

Guarantee] FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond]  

FORM No. 7 - ADVANCE PAYMENT  

SECURITY FORM No. 8 - RETENTION MONEY  

SECURITY   
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT  

  

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send 

this Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the 

format below.  

  

FORMAT  

  

For the attention of Tenderer's Authorized Representative  

Name: [insert Authorized Representative's name] ii)  Address: [insert  

Authorized Representative's Address] iii)  Telephone: [insert  

Authorized Representative's telephone/fax numbers] iv)    Email Address: 

[insert Authorized Representative's email address]  

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to 

all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]  

Date of transmission: [email] on [date] (local time)  

  

This Notification is sent by (Name and designation)   

  

  

Notification of Award  

Procuring Entity: [insert the name of the Procuring Entity]  

Project: [insert name of project] iii)  Contract title:  

[insert the name of the contract]  

iv)  ITT No: [insert ITT reference number from Procurement Plan]  

  

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The 

transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:  

  

Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related Complaint in 

relation to the decision to award the contracts.  

  

The successful tenderers  

  

Name of successful Tender     

  

  

Address of the successful Tender     

  

  

 
  

Contract price of the successful Tender Kenya Shillings      

(in words 

 
)  
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The reasons for your tender being unsuccessful are as follows:  

  

Other Tenderers  

  

Names of all Tenderers that submitted a Tender. If the Tender's price was Evaluated include the evaluated price as 

well as the Tender price as read out.   
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SNo  Name of Tender  Tender Price as 

read out  

Tender‟s evaluated 

price (Note a)  

One Reason Why Not Evaluated  

1          

2          

3          

4          

5          

          

(Note a) State NE if not evaluated  

  

How to request a debriefing  

  

DEADLINE: The deadline to request a debriefing expires at midnight on[insert date](local time).  

  

You may request a debriefing in relation to the results of the evaluation of your Tender.If you decide to request a 

debriefing your written request must be made within five (5) Business Days of receipt of this Notification of 

Intention to Award.  

  

Provide the contract name, reference number, name of the Tenderer, contact details; and address therequest for 

debriefing as follows:  

Attention: [insert full name of person, if applicable]  

  

Title/position: [insert title/position] iii)  

Agency: [insert name of Procuring Entity]  

iv)  Email address: [insert email address]  

  

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within five 

(5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the 

Standstill Period shall be extended by five (5) Days after the date that the debriefing is provided. If this happens, 

we will notify you and confirm the date that the extended Standstill Period will end.  

  

The debriefing may be in writing, by phone, videoconference call or in person. We shall promptly advise you in 

writing how the debriefing will take place and confirm the date and time.  

  

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide 

the debriefing as soon as practicable, as and normally no later than fifteen (15) Days from the date of publication of 

the Contract Award Notice.  

  

How to make a complaint  

  

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [insert 

date] (local time).  

  

Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurementrelated Complaintas follows:  

Attention: [insert full name of person, if applicable] ii)  Title/position: [insert title/position] iii) Agency: [insert 

name of Procuring Entity] iv)  Email address: [insert email address]  

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision 

to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. 

Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.  
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Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 

Regulations available from the Website www.ppra.go.ke.  

You should read these documents before preparing and submitting your complaint.  

  

There are four essential requirements:  

You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 

tendering process and is the recipient of a Notification of Intention to Award. The complaint can only 

challenge the decision to award the contract.  

  

You must submit the complaint within the period stated above.  

  

You must include, in your complaint, all of the information required to support your complaint.  

  

Standstill Period  

  

DEADLINE: The Stand still Period is due to end at midnight on [insert date] (local time).  

The Standstill Period lasts fourteen (14) Days after the date of transmission of this Notification of Intention to 

Award.  

The Standstill Period may be extended as stated in paragraph Section 5(d) above.  

  

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf 

of the Procuring Entity:  

  

Signature:     

  

Name:     

  

Title/position:     

  

  

 
  

Telephone:     

  

  

  

 
  

  

  

FORM NO. 2- REQUEST FOR REVIEW  

  

FORM FOR REVIEW (r.203 (1))  

  

  
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD APPLICATION  

NO……………. OF……….….20  

.................................................................................................................................................. B 

ETWEEN  

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
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…………………………...………………………………. APPLICANT AND  

…………………………………RESPONDENT (Procuring Entity)  

  

  
Request for review of the decision of the…………… (Name of the Procuring Entity of ................................. dated the…day 

of  

………….20……….in the matter of Tender No……….…of ………….20…. for....................... (Tender description).  

REQUEST FOR REVIEW  

I/We……………………………, the above-named Applicant(s), of address: Physical address ................................... P. O.  

Box  

No…………. Tel. No……. Email ................................. , hereby request the Public Procurement Administrative Review 

Board to review the whole/part of the above-mentioned decision on the following grounds, namely: 1.  

2.  

By this memorandum, the Applicant requests the Board for an order/order that: 

1.  

2.  

SIGNED ………………. (Applicant) Dated on……………. day of ……………/…20……  

  

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….………  

SIGNED Board Secretary  

FORM NO 3: LETTER OF AWARD  

  

letterhead paper of the Procuring  

Entity] [date]  

  
To: [name and address of the Contractor]  

  

This is to notify you that your Tender dated [date]for execution of the [name of the Contract and identification 

number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name 

of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by 

....................................... (name of Procuring Entity).  

  

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 

for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 

Document.  

  

  

  

  
  

  
Authorized Signature: ........................................................................................................................  

  

Name and Title of Signatory: ..............................................................................................................  
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Name of Procuring Entity: ..................................................................................................................  

  

Attachment: Contract Agreement: .....................................................................................................  

FORM NO 4: CONTRACT AGREEMENT  

  
THIS AGREEMENT made the day of…………………………. 20……………., between……………………….  

…………………………………………...of..................................................................................... (hereinafter “the  

Procuring  

Entity”), of the one part, and  of  (herein after “the Contractor”), of the other part:  

  

WHEREAS the Procuring Entity desires that the Works known as 

  
should be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 

of these Works and the remedying of any defects therein,  

  

The Procuring Entity and the Contractor agree as follows:  

  

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the 

Contract documents referred to.  

  

The following documents shall be deemed to form and be read and construed as part of this Agreement. This 

Agreement shall prevail over all other Contract documents.  

  

The Notification of Award  

The Form of Tender  

The addenda Nos  (if any)  

The Special Conditions of Contract  

The General Conditions of Contract;  

The Specifications  

The Drawings; and  

The completed Schedules and any other documents forming part of the contract.  

  
In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this Agreement, 

the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy defects therein in 

conformity in all respects with the provisions of the Contract.  

  

The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of 

the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under 

the provisions of the Contract at the times and in the manner prescribed by the Contract.  

  

IN WITNESS where of the parties here to have caused this Agreement to be executed in accordance with the Laws of 

Kenya on the day, month and year specified above.  

  

Signed and sealed by (for the Procuring Entity)  

  

  

Signed and sealed by (for the Contractor).  
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NO. 5 - PERFORMANCE SECURITY  

  
[Option 1 - Unconditional Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
We have been informed that  (hereinafter called "the  

Contractor”) has entered into Contract No.     dated 

   with  (name of Procuring Entity) 

  (the Procuring Entity as the Beneficiary), for the  

execution of  

  (herein after called "the Contract").  

  

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.  

  
At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of (in words ),
3 

such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the………………...Day of…………,2...…
6
,and any demand for 

payment under it must be received by us at the office indicated above on or before that date.  

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed[six months][one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee.” .......................................................................  

  

[Name of Authorized Official, signature(s) and seals/stamps]  

  

  

  
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product.  

  

  

  

  

                                                      
3 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary.  
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6 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of thisguarantee from the Guarantor. Such 

request must be inwriting and must be made prior to the expiration date established in the guarantee.   
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No.6-PERFORMANCE SECURITY  

[Option 2– Performance Bond]  

  

[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank Guarantee instead 

of Performance Bond due to difficulties involved in calling Bond holder to action]  

[Guarantor letterhead or SWIFT identifier code]  

Beneficiary: [insert name and Address of Procuring  

Entity] Date: [Insert date of 

issue] PERFORMANCE BOND No.:  

    

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
By this Bond as Principal (hereinafter called “the Contractor”) and  

    ] as Surety (herein after called  

“the Surety”), are held and firmly bound unto] as Oblige (herein after called “the Procuring Entity”) in the amount 

of for the payment of which sum well and truly to be made in the types and proportions of currencies in which the 

Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents.  

  

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of ,20   , 

for in accordance with the documents, plans, specifications, and amendments there to, which to the extent herein 

provided for, are by reference made part here of and are herein after referred to as the Contract.  

  
NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise, 

it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring Entity to 

be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations there 

under, the Surety may promptly remedy the default, or shall promptly: a) Complete the Contract in accordance with 

its terms and conditions; or  

Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 

Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the Surety 

of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and make 

available as work progresses(even though there should be a default or a succession of defaults under the Contract 

or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less the 

Balance of the Contract Price; but not exceeding, including other costs and damages for which the Surety may be 

liable here under, the amount set forth in the first paragraph hereof. The term “Balance of the Contract Price, “as 

used in this paragraph, shall mean the total amount payable by Procuring Entity to Contract or under the Contract, 

less the amount properly paid by Procuring Entity to Contractor; or  

Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with its terms 

and conditions up to a total not exceeding the amount of this Bond.  

  
The Surety shall not be liable for a greater sum than the specified penalty of this Bond.  

  

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 

Taking-Over Certificate. No right to faction shall accrue on this Bond to or for the use of any person or corporation 

other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of the 

Procuring Entity.  
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In testimony where of, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused 

these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 

day  

   of  20  

SIGNED ON  on behalf of  by In the capacity of  

  

 
  

In the presence of      SIGNED ON   on behalf of 

  By  
    in the capacity of  In the presence of     
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NO. 7 - ADVANCE PAYMENT SECURITY  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

ADVANCE PAYMENTGUARANTEE No.:  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
We have beeninformedthat  (hereinafter called “the Contractor”) has entered into Contract  

No.  with the Beneficiary, for the execution of  

                                         (herein after called "the Contract").  

  

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum  

   (in words  ) is to be made against an advance payment guarantee.  

  

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums 

not exceeding in total an amount of (in words )
4
  

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 

demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 

Applicant:  

Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or Has 

failed to repay the advance payment in accordance with the Contract conditions, specifying the amount which the 

Applicant has failed to repay.  

  

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the 

Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on its 

account number at  .  

  

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 

repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be presented 

to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment certificate 

indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been certified for 

payment, or on the             dayof ,2 ,
8 

whichever is  

earlier. Consequently, any demand for payment undert his guarantee must be received by us at this office on or before that 

date.  

  

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed[six months][one year], in 

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before 

the expiry of the guarantee.  

  

  

  

 
  
[Name of Authorized Official, signature(s) and seals/stamps]  

                                                      
4 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency 

of the advance payment as specified in the Contract.  

dated   
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Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product.  

  

  

  
8 Insert the expected expiration date of the Time forCompletion.The Procuring Entity should note that in the event of an extension of the 

time for completion of the Contract,the Procuring Entity would need tor equest an extension of this guarantee from the Guarantor.Such 

request must be inwriting and must be made prior to the expiration date established in the guarantee.  
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FORM NO.8– RETENTION MONEY SECURITY  

  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary:    [Insert name and Address of Procuring Entity]  

Date:  

Advance payment guarantee no. [Insert guarantee reference number] Guarantor: 

[Insert name and address of place of issue, unless indicated in the letterhead]   
We have been informed that  [insert name of Contractor, which in the case of a  

joint venture shall be the name of the joint venture] (herein after called” the Contractor”) has entered into Contract No.  

   [insert reference number of the contract] dated  with the  

Beneficiary, for the execution of [insert name of contract and brief description of Works] (herein after called” the 

Contract”).  

  

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains money upto 

the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been 

issued under the Contract and the first half of the Retention Money has been certified for payment, and payment of 

[insert the second half of the Retention Money]is to be made against a Retention Money guarantee.  

  

At the request of the Contractor ,we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or  

sums not exceeding in total an amount of [insert amount in figures]  _  

([insert amount in words ])
1

upon receipt by us of the Beneficiary “complying demand supported by the 

Beneficiary’s statement, whether in the demand itself or in a separate signed document accompanying or identifying 

the demand, stating that the Contractor is in breach of its obligation(s)under the Contract, without your needing to 

prove or showground’s for your demand or the sum specified therein.  

  

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 

the Beneficiary‟s bank stating that the second half of the Retention Money as referred to above has been credited 

to the Contractor on its account number at [insert name and address of Applicant’s bank].  

  

2,and any demand for payment 

This guarantee shall expire no later than the….................Day of…................2…........ under it must be received by 

us at the office indicated above on or before that date.  

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed[six months][one year], in 

response to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor before 

the expiry of the guarantee.  

  

 

[Name of Authorized Official, signature(s) and seals/stamps]   
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product.  

  
  

  
1 

The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.  

2 

[ Insert   date   of   issue]   
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Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring 

Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to 

request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration 

date established in the guarantee.  



 

 

  

BENEFICIAL OWNERSHIP DISCLOSURE FORM  

  
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)  

  
INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

FORM  

  
This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant 
to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. 
In case of joint venture, the tenderer must submit a separate Form for each member. The beneficial 
ownership information to be submitted in this Form shall be current as of the date of its submission.  

  
For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 
owns or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a 
transaction is conducted, and includes those persons who exercise ultimate effective control over a legal 
person (Tenderer) or arrangement.  

  

  

Tender Reference No.:    [insert  

identification no] Name of the Tender Title/Description: [insert name of the assignment] to:  

   [insert complete name of Procuring Entity]  

  

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 

additional information on beneficial ownership: [select one option as applicable and delete the options that are not 

applicable]  

  

We here by provide the following beneficial ownership information.  

We here by provide the following beneficial ownership information.  

  

Details of beneficial ownership  

  
Identity of Beneficial  
Owner  

Directly or 

indirectly holding 

25% or more of the 

shares (Yes / No)  

Directly or indirectly 

holding 25 % or more 

of the Voting Rights  
(Yes / No)  

Directly or indirectly having the right 

to appoint a majority of the board of 

the directors or an equivalent 

governing body of the Tenderer  
(Yes / No)  

[include full name 

(last, middle, first), 

nationality, country of 

residence]  

      

  

OR  

  

We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly or 
indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or more of the voting rights. 
Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing 
body of the Tenderer.  

  



 

 

OR  

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If  
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this option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner]  

  

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the voting 

rights.  

  

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body 

of the Tenderer]”  

  

  

Name of the Tenderer ...................................... *[insert complete name of the Tenderer]     

  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 

duly authorized to sign the Tender]  

  

Title of the person signing the Tender ....................................... [insert complete title of the person signing the Tender]  

  

Signature of the person named above ...................................... [insert signature of person whose name and capacity 

are shown above]  

  

Date signed ....................... [insert date of signing] day of .................................... [Insert month], [insert year]  
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PART III  - WORKS REQUIREMENTS  

  

  

  

  

 
  

SECTION VIII: SPECIFICATIONS  

  

INTRODUCTION  
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1.0 GENERALLY  

  

All work to be carried out in accordance with the Ministry of Public Works General Specifications for Building Works 

issued in 1976 or as qualified or amended.  

  
MANUFUCTURES’ NAMES  

  
Whereas manufactures‟ names and catalogue references are given for guidance to quality and standards only, 

alternative manufacturer of equal quality will be accepted at the discretion of the Project Manager.  

  

WALLING  

  

All pre-cast blocks shall be manufactured by the methods and to the sizes specified in the Ministry of Works  

“Specification for Metric Sized Concrete Blocks for Building (1972). Walling of 150mm thickness or under shall 

be reinforced with hoop iron in every alternate course. Prices for walling must allow for costs in preparing, 

packing and sending sample blocks for testing as and when required by the Project Manager.  

  

CARPENTRY  

  
The grading rules for cypress shall be the same as podo-carpus and all timber used for structural work shall be 

select (second grade). All structural timber must conform to the minimum requirements for moisture content and 

preservative treatment and timber prices must allow for preparing, packing and sending samples for testing when 

required. Prices must also include for nails and fasteners.  

  

JOINERY  

  

Cypress for joinery shall be second grade in accordance with the latest grading rules of the Kenya Government. 

Where mahogany is specified, this refers to grading only. The Contractor may with the approval of the Project 

Manager, use either Msharagi or Mvuli in lieu of Mahogany but such approval will only be given in the case of 

shortages of the hardwoods specified. Plugging shall be carried out by drilling walling or concrete with masonry 

drill and filling with propriety plugs of the correct sizes. Cutting with hammer or chisel will not be allowed. 

Prices for joinery must include for pencil arises, protection against damage, nails, screws, framing and bedding 

in cement mortar as required. Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, 

must be ascertained on site.  

  

IRON MONGERY  

  
Ironmongery shall be specified in the Bill of Quantities or equal and approved. Prices must include for removing 

and refixing during and after painting, labeling all keys, and for fixing to hardwood, softwood, concrete or block 

work. Catalogue references given for ironmongery are for purposes of indicating quality and sizes of item(s). 

Should the Contractor wish to substitute the specified item(s) with other equal quality, he must inform the Project 

Manager and obtain approval in writing.  

1.5  STRUCTURAL STEELWORK  

  
All structural steelwork shall comply with the Ministry of Works „Structural Steelwork Specification (1973)‟ 

and shall be executed by an approved Subcontractor.  
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PLASTERWORKS AND OTHER FINISHES  

  

All finishing shall be as described in the General Specifications and the Bill of Quantities. Prices for pavings 

are to include for brushing concrete clean, wetting and coating with cement and sand grout (1:1). Rates for 

glazed wall tiling are to include for a 12mm cement and sand (1:4) backing screed unless otherwise specified 

in the Bills of Quantities.  

  
GLAZING  

  

Where polished plate glass is specified, this refers to general glazing quality. Prices for glazing shall include 

priming of rebates before placing putty. The Contractor will be responsible for replacing any broken or scratched 

glass and handing over in perfect condition.  

  

PAINTING  

  
All painting shall be 1st quality „Crown Solo‟ or other equal and approved. Painting shall be applied in 

accordance with the manufactures‟ written instruction. Prices of painting are to include for scaffolding, 

preparatory work, priming coats, protection of other works, and for cleaning upon completion. Prices of painting 

on galvanized metal are to include for mordant solutions as necessary.  

  
DETAILED SPECIFICATIONS  

  
The Contractor should read carefully the following specification for workmanship prepared in accordance 

with the Standard Specification for Building Works 1976 Edition Prepared by Ministry of Works.  

  

GENERAL ITEMS  

  

Materials Generally  

  

All materials used in the works shall be new and of the qualities and kinds specified herein and equal to approved 

samples. Deliveries shall be made sufficiently in advance to enable samples to be taken and tested as required. 

No material shall be used until approved and all materials not approved or which are damaged, contaminated or 

have deteriorated in any way or do not comply in any way with the requirement of this specification shall be 

rejected and immediately removed from the site at Contractor’s own expense.  

  

Material for which there is a Kenya Bureau of Standard (KBS) Specification.  

  

All materials used in the works for which a Kenya Bureau of Standard Specification has been published shall 

conform to the latest edition thereof in every way. The Project Manager has the right to demand that the 

Contractor obtains at his own expense a certificate in respect of any material stating that it conforms to KBS 

Specifications.  
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Materials for which there is no KBS Specifications  

  
All materials used in the works for which no KBS Specifications has been published shall conform to 

British Standard (BS) Specifications for such materials. If there are no published standards as specified 

for any materials, the quality of such a material shall be of a standard equal to those for which there is 

a KBS or BS Specifications.  
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 BILL OF QUATITIES  

  
  
  
  
  
  
  

  
  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
  
  
  
  
  
  
  
  
  
  

REPUBLIC OF KENYA  
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EMBU COUNTY GOVERNMENT  

  

CONSTRUCTION OF PERIMETER FENCE AT 
THE COUNTY HEADQUARTERS  

  

  

  

  

  

  

  

  

  

 

  BILLS OF QUANTITIES    

  

  

Prepared by:  
  

  

Department of public works P.O. 

Box 29- EMBU.  

 EMBU COUNTY   
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ITEM DESCRIPTION  UNIT  QTY  RATE  AMOUNT  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

  

A  

  

  

CONSTRUCTION OF PERIMETER FENCE AT   

        

THE COUNTY HEADQUARTERS  

  

Preliminaries CONCRETE TESTS  

Concrete test cubes, i.e. per set of four as 

described, including testing fee, labour and 

materials, making moulds, transport and 

handling, etc.  

Successful tests only (PROVISIONAL):  

Sets of four: No. @.............................................  

(Tenderer must insert rate and extend)  

The Contractor is to organise with the testing 

laboratory that copies of the Test Cube Reports are 

forwarded direct to the Structural Engineer.  

  

The accurate record of all test cubes taken and 

crushed must be kept on site and the Contractor 

will only be reimbursed for successful tests upon 

production of laboratory certificates.  

Note:  
The price per set inserted by the Tenderer is to 

include for making of the four cubes, curing, 

transporting and handling and crushing of one, 

two, three or four cubes in order to obtain a 

satisfactory results.  

VALUE ADDED TAX  

The Contractor’s attention is drawn to the Legal  

Notice in the Finance  

Act part 3 Section 21(b) operative from 1st 

September, 1993 which  

requires payment of VAT on all contracts. The 

tenderer is advised to  

include his tax in the grand summary page as 

indicated.  

  Total Carried to Collection          
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ITEM DESCRIPTION  UNIT  QTY  RATE  AMOUNT  

  
  
  
  
  
  
  
  
  
  
  

  

A  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

B  
  
  
  
  
  
  
  

  

C  

  
  
  

  

PRELIMINARIES  
  

Site Preparation (Hoarding, Site Office, Site   

        

Storage)  

Temporary hoarding shall be provided all around 

the site. The hoarding shall be made up of 

hoarding iron sheets. The tenderers amount for 

hoarding shall be deemed to be inclusive of all 

legally demandable fees for the temporary 

hoarding by the Local and Central Authorities.  

The Contractor shall allow for thoroughly 

maintaining the hoarding, shed nets and gates 

throughout the contract and clearing away and 

making good disturbed ground on completion. All 

materials arising will remain the property of the 

Contractor and he should allow credit against this.  

  

Allow for provision of a Site office through hiring 

or constructing. The office shall be maintained for  

use by the Employer, the Contractor, the  

Consultants, and the Clerk of Works. The 

Contractor shall dismantle the office and make 

good disturbed surfaces upon completion of the 

works to the satisfaction of the Project Manager  

  

The contractor shall provide sheds or facilities for 

storage accommodation for all goods and 

materials liable to suffer damage from exposure to 

sunlight or inclement weather. The Contractor 

shall dismantle any temporary structures and 

make good disturbed surfaces upon completion of 

the works to the satisfaction of the Project 

Manager  

  Total Carried to Collection          

 

ITEM DESCRIPTION  UNIT  QTY  RATE  AMOUNT  
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A  
  

  

B  
  
  
  
  
  
  
  

  

C  
  
  
  
  
  
  
  
  
  
  
  
  
  

  

D  

  
  

Preliminaries (Cont'd)  

Insurance for the Works  

Allow for acquisition of insurance cover for  

Contractor's employees and workmen on site  

(WIBA Insurance)  

  

Allow for acquisition of insurance cover for works 

on site (CAR Insurance)  

Performance Security  

  

Allow for provision of a performance security 

(bond) in the form of a bank guarantee or 

insurance bond in the amount of 10% of the 

Contract Sum. Note that no payment on account 

of the works executed will be made to the  

Contractor until he has submitted the  

Performance Bond to the Project Manager duly 

signed, sealed, and stamped from an approved 

bank or insurance agency approved by PPRA  

  

Sign Board  

The Contractor shall provide and erect where 

directed and maintain during the whole period of 

the building operation and remove at completion 

one approved temporary notice board to the 

Architect's standard design giving a brief 

description of the works and showing the names 

of the employer, Contractor and the consultants, 

with sufficient space to append the names of the 

sub-contractors and suppliers when known. The 

lettering concerning the Architect, Quantity 

Surveyor and Engineer is not to be more than 

50mm high.  

        

  Total Carried to Collection          

 

ITEM DESCRIPTION  UNIT  QTY  RATE  AMOUNT  
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A  
  
  
  
  
  

  

B  

  

No other signboards or advertising will be 

permitted without the written authority of the 

Employer and Project Managerand this rule is to 

be observed throughout the course of the  

Contract.  

 Site Security  

Allow for provision of security of all works, 

stores, materials, plant, personnel etc. both the 

Main Contractor and sub-contractors. The 

contractor shall also provide all necessary 

watching, lighting, and other precautions as 

necessary to ensure the security, the safety and 

protection of the public.  

Health and Safety  

The Contractor shall allow for providing for the 

safety, health and welfare of work people and for 

complying with any relevant Ordinances, 

Regulations or Union Agreement.  

In addition to complying with the requirements of 

the Occupational Safety & Health Act 2007 and the 

Factories Act, the Contractor and Sub- Contractors 

shall be required to comply in all respects with the 

Factories (Building Operations and Work of 

Engineering Construction) rules together with the 

Construction Safety Plan in compliance with 

International Labour Organizations (ILO) 

Regulations.  

  

The Contractor will also be required to provide 

approved good quality hard hats, gumboots and 

other necessary protective gear for all workers on 

site including Sub-Contractors workers and also 

for the exclusive use by the Clerk of Works and 

representatives of the Employer and Consultants.  

The Employer reserves the right to hold back the 

amount priced against this Clause either in full or 

in part due to any non-performance by the 

Contractor under this Clause.  

        

  Total Carried to Collection          

 

ITEM DESCRIPTION  UNIT  QTY  RATE  AMOUNT  
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A  
  
  
  
  
  
  
  
  
  
  
  
  

  

B  

  
  

Preliminaries (Cont'd)  

Adequate temporary Notices and Signs shall be 

posted to indicate e.g. that building operations are 

in progress and entry is at one’s own risk or 

trespassers are liable to be prosecuted or such 

other Notices and Signs as the Architect may 

consider necessary from time to time. The design 

and location of such signs will be to the approval of 

the Architect  

Materials, Tools, Plant, and Scaffoldings  

All materials and workmanship used in the 

execution of the works shall be of the best quality 

and description. Any materials for the works 

condemned by the Architect shall immediately be 

removed from the site at the Contractor's expense.  

All materials and workmanship shall unless 

otherwise specified or described conform to the 

appropriate British Standards Institution 

specification current at the date of tender  

The works throughout shall be executed by skilled 

workmen well versed in their respective trades.  

The contractor shall be responsible for the 

provision of all materials, hoists, Tower cranes, 

tackle, plant, vehicles, tools and appliances 

scaffolding, transport and workmen required for 

the works except in so far as may be stated 

otherwise herein and he shall allow for the No 

timber used for scaffolding, formwork or similar 

purpose shall be used afterwards in the The 

Contractor shall allow for all costs related to 

hoisting his or his Sub-Contractor's materials for 

fixing at any level within the limits shown on the 

drawings or included in the general description of 

the works.  

        

  Total Carried to Collection          

 

ITEM DESCRIPTION  UNIT  QTY  RATE  AMOUNT  
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A  
  
  
  
  
  
  
  
  
  
  
  
  

  

B  
  
  
  
  
  
  
  

  

C  

  
  

Preliminaries (Cont'd)  

All such plant, tools and scaffolding shall comply 

with all regulations whether general or local in 

force throughout the period of the contract and 

shall be required as may be necessary to comply 

with any amendments in or additions to such 

regulations  

Water for the Works  

The contractor shall provide at his own risk and 

cost all water for use in connection with the works 

including the work of sub-contractors whether 

through arrangements with the local authority or 

water suppliers or the institution. He shall also 

provide temporary storage tanks and tubing etc. as 

he may consider necessary and clear away at 

completion or when no longer required. All water 

shall be fresh, clean and pure, free from earthly 

vegetable or organic matter, acid or alkaline 

substance in solution or suspension. No claims for 

lack of water or water pressure will be 

entertained.  

Lighting and Power  

The contractor shall provide at his own risk and 

cost all temporary artificial lighting and power for 

use on the works including all sub-contractors and 

specialists’ requirements and including all 

temporary connections, wiring, fittings etc. and 

clearing away on completion. The Contractor shall  

pay all fees, bills and obtain all permits in 

connection therewith without charge to  

subcontractors. No claims due to lack of electricity 

or due to power fluctuations will be accepted.  

Licenses and Statutory Approvals  

        

Allow for liasing and obtaining of relevant 

licences and statutory approvals for the works 

from the local authorities  

  Total Carried to Collection          

 

ITEM DESCRIPTION  UNIT  QTY  RATE  AMOUNT  
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A  
  
  
  
  
  

  

B  
  

  

C  

  

Preliminaries (Cont'd)  

Material Samples  

The contractor shall furnish at the earliest possible 

opportunity before work commences and at his 

own cost any samples of materials or 

workmanship that may be called for by the 

Architect for his approval or rejection until such 

samples are approved to be the minimum 

standard for the work to which they apply. The 

Contractor shall ensure their protection against 

theft, loss or damage.  

Allow for preparation of working drawings “As 

installed” record drawings.  

  

Allow for preparation and submission of all 

operation manuals, test reports among other 

handover documents  

  Total Carried to Collection          

  
  

COLLECTION  

  

From Page 1  

  

From Page 2  

  

From Page 3  

  

From Page 4  

  

From Page 5  

  

From Page 6  

  

From Page 7  

        

  TOTAL FOR PRELIMINARIES          
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 PREAMBLES AND PRICING NOTES  

   

A. GENERALLY  
 All work to be carried out in accordance with the Ministry of Public Works  

  
General Specifications for Building Works issued in 1976 or as qualified or  

  
 amended below.  

  

B. MANUFACTURERS’ NAMES  

e eWhere  manufacturers’ names and catalogue references are given for 

guidanc  to quality and standard only. Alternative manufacturer of equal 

quality will b  accepted at the discretion of the Project Manager.  

   

 
C. WALLING  

  

 All precast concrete blocks shall be manufactured by the methods and to the  

sizes specified in the Ministry of Public Works “Specification for Metric  

 Sized Concrete Blocks for Building (1972)”  

 Walling of 100 mm thickness or under shall be reinforced with hoop iron  

every alternate course.  

 Prices for walling must allow for all costs in preparing, packing and sending  

sample blocks for testing as and when required by the Project Manager.  

   

rD.  CARPENTRY  

 The grading rules for cypress shall be the same for podocarpus and all timbe 

re g,used for structural work shall be select (second grade).    

All structural timber must conform to the minimum requirements for moistu 

content and preservative treatment and timber prices must allow for preparin 

packing and sending samples for testing when required. Prices must also 

include for all nails and fasteners.  
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A. JOINERY  

  

Cypress for joinery shall be second grade in accordance with the latest grading 

rules of the Kenya Government.  

Where Mahogany is specified, this refers to prime grade only. The 

Contractor may with the approval of the Project Manager; use either 

Msharagi or Mvuli in lieu of Mahogany but such approval will be given only 

in the case of shortages of the hardwoods specified.  

Plugging shall be carried out by drilling walling or concrete with masonry 

drill and filling with propriety plugs of the correct sizes. Cutting with 

hammer and chisel will not be allowed.  

Prices for joinery must include for pencil rounded arises, protection against 

damage, nails, screws, framing and bedding in cement mortar as required. 

Sizes given for joinery items are nominal sizes and exact dimensions of 

doors, etc, must be ascertained on site.  

  

B. IRONMONGERY  

  

Ironmongery shall be specified in the Bills of Quantities or equal and 

approved.  

Prices must include for removing and re-fixing during and after 

painting, labeling all keys, and for fixing to hardwood, softwood, 

concrete or blockwork.  

Catalogue references given for ironmongery are for purposes of indicating 

quality and size of item(s). Should the Contractor wish to substitute the 

specified item(s) with others of equal manufacture, he must inform the 

Project Manager and obtain approval in writing.  

  

C. STRUCTURAL STEELWORK  

  

All structural steelwork shall comply with the Ministry of Public Works  

“Structural Steelwork Specification (1973) and shall be executed by an 

approved Sub-contractor.  
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A. PLASTERWORK AND OTHER FINISHES  

   

 All finishings shall be as described in the general specifications and in these  

Bills of Quantities.  

 Prices for pavings are to include for brushing concrete clean, wetting and  

coating with cement and sand grout 1:1.  

 Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) 
 

backing screed unless otherwise specified in these Bills of Quantities.  
  

   

B. GLAZING  

   

 Where polished plate glass is specified, this refers to general glazing quality.  

Prices for glazing shall include for priming of rebates before placing putty.  

The Contractor will be responsible for replacing any broken or scratched glas 

s  and handing over in perfect condition.  

   

C. PAINTING  

  

   

 Painting shall be applied in accordance with the manufacturers’ instructions. 

Prices for painting are to include for scaffolding, preparatory work, priming  

coats, protection of other works and for cleaning up on completion. Prices for  

painting on galvanized metal are to include for mordant solution as necessary 

.  
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GARDEN, PATHWAYS, LANDSACAPING AND  

  

  

  

  

  

 EMBU COUNTY  GARDEN / HEADQUARTER  13  

 

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT  

  

  

  

  

  

  

  

A  

  

4. EXTERNAL WORKS  

  

4(A). OPEN GARDEN AND PATH WAYS  

  

Excavations and Earthworks  

  

Site clearance  

  

  

  

  

  

  

  

2000  

  

  

  

  

  

  

  

SM  

    

B  
Cutting down trees and uprooting of stumps 

(girth 900-1200mm)  

  

7  

  

NO  

  

C  Bulk excavations not exceeding 1.5 m deep  1000  CM  
  

D  
Load, wheel and cart away surplus excavated 
material  

  

Sub-base:-  

  

1000  

  

CM  

  

E  
100mm thick approved murram fill watered and 
compacted in layers  

  

795  

  

Sm  

  

F  
150mm Thick imported hardcore to raise levels 

consolidated well in layers  

  

795  

  

Sm  

  

G  50m Thick stone dust or fine sand bed  795  Sm  
  

H  Herbicides to approval applied to the 

manufacturer's written instructions  

  

795  

  

Sm  

  



  

GARDEN, PATHWAYS, LANDSACAPING AND  

  

  

  

  

  

 EMBU COUNTY  GARDEN / HEADQUARTER  14  

  
Total carried to collection  

        

 

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT  

    

Concrete Paving Blocks  

        

A  

  

210 x 105 x 60mm thick heay duty paving 

block minimum strength 35N/mm² laid on 50 

mm thick sand bed (m/s) and joint filled with 

sand and vibrated. Kerbs/ channels  

  

  

  

795  

  

  

  

  

Sm  

  

  

B  250 x 125mm Precast concrete class  

20/20mm half battered kerb, and 125 x 

100mm channel bedded, jointed and pointed 
in cement sand (1:3) mortar on and including 

450 x 100mm thick mass concrete bed and 

100 x 250mm high haunching to back and all 

necessary excavations and disposal  

  

  

  

  

  

  

  

350  

  

  

  

  

  

  

  

Lm  

  

C  

  

Ditto but curved to various radii  

Storm Water Drainage  

20  

  

Lm  

  

  

D  

  

300 x 300mm thick shallow IBD laid on and 
including concrete (1:3:6) base size 375 x  
150mm  

Landscaping  

  

  

80  

  

  

  

Lm  

  

  

E  200mm Thick bed of approved red soil and 

cow manure mix (1:3) including raking to tilth  

  

  

1880  

  

  

Sm  

  

F  Supply and store in approved condition, plant 
and maintain approved grass at 150mm 

centres both ways, water until well 

established including cutting where required, 

replacing diseased and dying grass and leave 

in good condition  

  

  

  

  

  

1880  

  

  

  

  

  

Sm  

  

G  Dig approximately 600 x 600 x 500 mm deep holes 

with straight vertical sides in a square shape with 

crowned bottom to receive trees, and cart away 

excess excavation  

  

  

  

20  

  

  

  

Cm   

 

H  350mm Thick (Av.) backfilling with approved red soil 

and cow manure mix (1:3)  
  

20  

  

Cm   

 

I  Supply and plant straight and healthy tree 

seedlings of approved species Min. height 

1000mm  

  

  

40  

  

  

No  
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 EMBU COUNTY  GARDEN / HEADQUARTER  15  

  
Total carried to collection  

        

 

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT  

            

            

    

Collection  

  

From page D.P / 127  

From page D.P / 128  

        



  

GARDEN, PATHWAYS, LANDSACAPING AND  

  

  

  

  

  

 EMBU COUNTY  GARDEN / HEADQUARTER  16  

  
TOTAL FOR LANDSCAPE AND FOOTPATH  

CARRIED TO EXTERNAL WORKS SUMMARY  

        



  

GARDEN, PATHWAYS, LANDSACAPING AND  

  

  

  

  

  

 EMBU COUNTY  RETAINING WALLS /  

HEADQUARTER  17  

 

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT  

    

4. EXTERNAL WORKS  

  

4(B). PERIMETER WALL SUBSTRUCTURES  

(PROVISIONAL)  

Excavations and Earthworks  

        

A  Excavate for strip foundation not exceeding  

1.50 metres deep  135  Cm  
  

B  Ditto Column Bases  121  Cm    

C  

  

Return, fill and ram selected excavated 
material around foundations.  

50mm thick mass concrete 1:4:8 class  15/20 
in blinding under:   

256  

  

Cm  

  

  

D  Strip footing  90  Sm    

E  

  

Column bases  

Insitu vibrated reinforced 1:2:4 class  

20/20 in:   

81  

  

Sm  

  

  

F  Strip footing  18  Cm    

G  Column bases  16  Cm    

H  Columns  7  Cm    

I  

  

Ground beam  

Wall:-  

12  

  

Cm  

  

  

J  

  

200 mm rough dressed natural stone wall in 
cement : sand mortar (1:3).  

Sawn formwork as described to:  

330  

  

Sm  

  

  

K  Sides of Strip footing  60  Sm    

L  Ditto columns in foundations  123  Sm    

M  Ditto ground beam  120  Sm    

N  Edges of column bases  54  Sm    

  
Total carried to collection  

        

 



  

GARDEN, PATHWAYS, LANDSACAPING AND  

  

  

  

  

  

 EMBU COUNTY  RETAINING WALLS /  

HEADQUARTER  18  

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT  

  

  

  

  

A  

  

High

 
yield Deformed reinforcement bars to BS   

  

12mm diameter bars  

  

  

  

  

1504  

  

  

  

  

Kg  

    

B  10mm diameter bars  861  Kg    

C  

  

8mm diameter bars  

Expansion joints  

801  

  

Kg  

  

  

D  25mm thick flexcell in expansion joint between 

columns, 300mm wide including sealant  

  

7  

  

Lm  

  

  
Total carried to collection  

        

  

4461 ;     



  

GARDEN, PATHWAYS, LANDSACAPING AND  

  

  

  

  

  

 EMBU COUNTY  RETAINING WALLS /  

HEADQUARTER  19  

 

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT  

    

Coping  

        

A  300 x 50mm thick precast concrete (1:2:4) 

coping, twice weathered and throated  150  Lm  
  

B  

  

Precast concrete (1:2:4) column capping,  

twice weathered and throated; Size 300 x 400 
x 50mm  

Mild steel grilles  

  

56  

  

  

No  

  

  

D  

  

Boundary wall mild steel grille built between 
columns; consisting of 5 No. 25 x 25 x 3 mm 
thick horizontal RHS bar spaced at 200mm 
c/c, 150mm above coping stone and 25 x25 x 
3 mm thick vertical SHS tubes with sharp 
pointed ends at 200 mm c/c as per architects 
details.  

Cement and sand (1:4)  

  

  

  

150  

  

  

  

  

SM  

  

  

F  

  

15mm thick to concrete/masonry surfaces  

Prepare and apply three coats first quality  

external paint  

180  

  

Sm  

  

  

I  Rendered surfaces  180  Sm    

J  Grilles surfaces  300  Sm    

  
Total carried to collection  

        

 

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT  



  

GARDEN, PATHWAYS, LANDSACAPING AND  

  

  

  

  

  

 EMBU COUNTY  RETAINING WALLS /  

HEADQUARTER  20  

    

  

Collection  

  

From page P.W / 130  

From page P.W / 131  

From page P.W / 132  

        

  TOTAL FOR PERIMETER WALL CARRIED TO 

EXTERNAL WORKS SUMMARY  

        



 

 

  

PROPOSED EXTERNAL GARDEN, PATHWAYS, LANDSACAPING AND RETAINING  

HEADQUARTER OFFICES  

  

  

  

  

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT  

  

  

  

  

4A  

  

4. EXTERNAL WORKS SUMMARY  

  

  

4(A). OPEN GARDEN AND PATH WAYS  

        

  

4B  

  

4(B). PERIMETER WALL  

    

  TOTAL FOR EXTERNAL WORKS CARRIED TO 

GRAND SUMMARY  

        



 

 

  

  

CANOPY  

  

  

  

  

ITEM  DESCRIPTIONS  UNIT   QTY  RATE  AMOUNT  

  

  

  

  

  

  

  

  
A  

  

  

  
B  

  

  

  

  

  
C  

  

  
D  

  

  

  

  

  

  
E F G  

H  

  
I J  

  
ENTRANCE CANOPY ALTERATIONS  

ELEMENT NO. 1 -WALLING  

Machine cut local stone walling bedded and  jointed 

in cement sand mortar (1:3);  

200X200mm boxing to existing 100mm CHS mildsteel 

posts in masonry walling plastered and painted to 

approval  

300X300mm Ditto  

ROOFING  

Roof Covering  

Corrugated roofing sheets gauge 28 bolted onto the 

steel truss with self tapping nails to approval  

Matching Ridge cap  

ROOF CONSTRUCTION  

The following bolted roof trusses including   

plates,cleats and hoisting in position approximately   

3.5 Metres above existing ground level 50 
x 50 x 2mm Thick RHS Top chord  

50 x 50 x 2mm Bottom chord  

50 x 50 x 2mm thick SHS mild steel to Ties and struts  

  

  

   

  

  

LM 

LM 

  

  

  

SM 

LM 

  

  

  

LM 

LM 

LM 

  

  

  

   

  

  

  28 

  8 

  

  

  

  48 

  10 

  

  

  

  32 

  24 

  40 

  

  

  

  

  

  

  

  

  

  

 50 x 25 x 2mm thick RHS purlins on top chord member  

  
LM   80   

 

 
50 x 50 x 2mm thick SHS mild steel to plate member  LM   36   

 



 

 

 Metal sheet; gauge heavy;150x100mm gutter  LM   20    

  Carried forward          

  CANOPY/20 CANOPY  

ITEM  DESCRIPTIONS  UNIT   QTY  RATE  AMOUNT  

  

  

  
A  

  

  

  
B C D  

  

  

  

  
E  

  

  

  

  

  
F  

  

  

  

  

  
G  

  

  

  

  

  
H I  

  
J  

  
Brought forward 

100 mm Diameter uPVC rain water downpipe; holder 

bats at 1500mm (maximum) centres including all 

fittings  

Extra over ditto for swan neck 1200mm projection.  

Ditto for shoe.  

Surface drainage benched in mass concrete finished in 

cement mortar  

Prepare metal surfaces; apply undercoat and two  

finishing coats first grade eggshell paint;  

General surfaces; steel columns and structural steel 

roof sections.  

CEILING FINISHES  

Gypsum dry board ceilings  

12mm thick gypsum ceiling with seamless joints 

complete with and including proprietary 40x40mm 

galvanized steel framing complete with metal hangers 

and stepped; including cornice all to approval  

Extra over 12mm thick gypsum ceiling ditto stepped 

ditto  

PAINTING AND DECORATING  

Skim surfaces to prepare for painting in;  

Gypsum surfaces  

  

  

  

  

LM 

NO 

NO 

  

LM 

  

  

  

LM 

  

  

  

  

  

SM 

  

SM 

   

SM 

  

  

  

  8 

  2 

  2 

  

  10 

  

  

  

  264 

  

  

  

  

  

  
  48 

  

  12 

   

  60 

  

  

  

  

  

  

  

  

  

  



 

 

 Electrical services  

Supply and install and commision ceiling recessed 

bulbs including 5-15watts including 20mm conduits 

pvc and 1.5mmsq wiring set including all necessary 

testing and commission  

  

  

  

  

NO 

  

  

  

  

  10   

 

 MAIN ENTRANCE DOOR- Mahogany panelled door 

overall size 4000x2400mm high including frame, 

ironmongery, vanish and all painting and derations; 

all to detail  

  

  

  

NO 

  

  

  

  1   

 

TOTAL FOR ENTRANCE CANOPY CARRIED TO SUMMARY    KSHS      

CANOPY/21  



  

SEPARATION FENCE GRILL  

  

  

  

  

  GRILLE FENCE/25  

 

ITEM  DESCRIPTIONS  UNIT  QTY  RATE  AMOUNT  

  

  

  

  

  

  

  
A B  

C  

  
D  

  

  
E F  

G  

  

ACCESS SEPARATION WALL AT ENTRANCE  

  

  

  

  

  

  

  

  
LM  

NO  

  
LM  

  

  
CM 

CM  

  

CM  

CM  

  

  

  

  

  

  

  

  
75  

  
2  

  

  
75  

  

  
68  

25  

  

  
36  

  
57  

    

ELEMENT NO. 1 -SUBSTRUCTURES  

(All Provisional)  

  
Clear the site of all bushes shrubs small trees and burn 

the arising spoil; 1200mm wide  

Cut down trees girth <600mm including grubbing up 

roots and burn or cart away arisings  

Excavate to remove top vegetable soil (average 

300mm deep) from ground level and spread as 

directed within 50M distance  

Excavate for foundation trenches not exceeding 1.5 

metres deep from stripped level and store on site 

as directed.  

Ditto column bases.  

Disposal of excavated material  

Return, fill and rum selected excavated material around 

foundations.  

Load  Wheel  and  cart  away  surplus  excavated 

materials  

  Carried to Collection          

  
A  

  

  

  

  

  

  
B C  

H I J  

  

  

  
K L  

M  

Anti-termite treatment  

Chemical anti-termite treatment as 'Premise SC 200' or 

equal and approved, executed complete by an 

approved specialist under a ten(10) year guarantee to 

surfaces of hardcore. Concrete Work  

Insitu concrete grade 20/20 including vibrating   

  

  

  

  
SM  

  

  

  
CM  

CM  

CM  

CM  

LM  

  

  

  
KG  

  

  

  

  
45 

  

  

  
9 

8 

2 

1 

1 

  

  

  
620  

  

  

  

  

  

  

  

  

around reinforcement in:  

Strip footing.  

Ditto column bases.  

Ditto columns.  

Ditto ground beam.  

25mm thick flex cell in expansion joints. 

Reinforcement [All Provisional]  

High tensile steel reinforcement to B.S 4449 and   

4466;  



  

SEPARATION FENCE GRILL  

  

  

  

  

  GRILLE FENCE/26  

8mm Diameter TMT reinforcement bars  

10mm Diameter TMT reinforcement bars  

12mm Diameter TMT reinforcement bars  

KG 

KG  

450  

320  

  Carried to Collection          

 

ITEM  DESCRIPTIONS  UNIT  QTY  RATE  AMOUNT  

  

  
A B  

  

  

  

  

  

  
C  

  
Sawn formwork as described to:  

  

  
SM  

SM  

  

  

  

  

  

  
SM  

  

  
45  

30  

  

  

  

  

  

  
75  

    

Sides of vertical columns.  

Sides of ground beam and footing  

Walling  

Rough chisel dressed natural stone, load bearing   

7.0N/mm2, bedded and jointed in cement and   

sand 1:4 mortar reinforced with 25x20 gauge  hooped  

iron at every alternate course as described  

in:   

200mm Thick walling.  

  carried to collection          

  COLLECTION  

From page 2  

From page 3  

From above  

        

  

  

  

  

  

  

  

  
A  

  

  

TOTAL FOR ELEMENT NO. 1 - SUBSTRUCTURES  

CARRIED TO SUMMARY  

        

ELEMENT NO. 3 - SUPERSTRUCTURES  

Machine cut dressed natural stone walling   

  

  

  

  

  

  
SM  

  

  

  

  

  

  

  

  
90  

  

  

    

bedded and jointed in cement and sand (1:3)   

mortar; reinforced with and including 25mm   

wide x 20 gauged hoop iron at every alternate course.  

  
200mm Thick walling.  

Insitu concrete grade 20/20 including vibrating   



  

SEPARATION FENCE GRILL  

  

  

  

  

  GRILLE FENCE/27  

B  

  

  
D  

  

  

  

  

  
E  

  

  

  

  
F G  

around reinforcement in: 

Columns  

250 x 50mm Thick precast concrete coping, twice 

weathered and throated in concrete (1:2:4 - class 

20/12mm) including all necessary reinforcement and 

twisting, bedded and jointed on wall with cement 

sand (1:4) mortar.  

400 x 300 x 50mm Thick (average) precast 

concrete(1:2:4 - class 20/12mm) Pillar cap, bedded and 

jointed on top of columns with cement sand (1:3) mortar 

including all necessary reinforcement, hoisting and 

placing in position, coping throated all round and 

weathered on all faces.  

High tensile steel reinforcement to B.S 4449 and   

CM  

  

  

  

  
LM  

  

  

  

  

  
NO  

  

  
KG 

KG  

2  

  

  

  

  
75  

  

  

  

  

  
25  

  

  
89  

102  

4466:  

8mm Diameter TMT reinforcement bars  

12mm Diameter TMT reinforcement bars  

  carried to collection          

 

ITEM  DESCRIPTIONS  UNIT  QTY  RATE  AMOUNT  

  

  
A  

  

  

  
B  

  

  

  

  
C D  

  
Sawn formwork as described to:  

  

  
SM  

  

  

  

  

  

  
LM  

SM  

  

  

  
NO  

  

  
15  

  

  

  

  

  

  
75  

  
180  

  

  

  

  
12  

    

Sides of vertical columns and beam Mild 

steel grilles:  

1200mm High Boundary wall mild steel grille built 

between masonry wall; consisting of 3 No. 50 x 2 mm 

thick horizontal flat section bar spaced at 400mm c/c, 

100mm above coping stone and 50 x 2 mm thick verticle 

flat section bar at 200 mm c/c top ends formed into a 

spear as per architects details.  

Prepare and apply three coats of gloss oil paint to:  

General metal surfaces.(measured flat overall)  

Electrical services  

Supply and install and commision bulk head bulbs 

including glass heads 5-15watts including 20mm conduits 

pvc and 1.5mmsq wiring set including all necessary 

testing and commission  

  carried to collection          

  

  
A B  

Wall finishes  

Externally  

Render  

Prepare and apply three coats of first quality vinyl silk  

emulsion paint to rendered surfaces  

SM  

SM  

  

  
180  

  
180  

    

  carried to collection          



  

SEPARATION FENCE GRILL  

  

  

  

  

  GRILLE FENCE/28  

  COLLECTION  

From page 5  

From page 6  

From above  

        

  
TOTAL FOR SUPERSTRUCTURES CARRIED TO SUMMARY  

        

  

  

  

  

  

  

  

  

  

  

  

  

  
1  

2  

  

  

  

  

  

  

  

  

  

  

  
SUMMARY   

  
SUBSTRUCTURES  

SUPERSTRUCTURES  

        

  TOTAL FOR PERIMETER WALL  

Carried to Grand Summary  
        



 

 

  

CARPARK SHADE  

  

  

  

  

  

ITEM  DESCRIPTIONS  UNIT  QTY  RATE  AMOUNT  

  

  

  

  
A  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
B  

CAR PARK RESTORATION  

WATER PROOFED SHADE NET COVER PARKING  

Allow for careful removal of burnt down net and 

deformed 40x40mm CHS on existing 100mmx 4mm 

Diameter CHS main posts; allow for replacement of all 

damaged 48mmx 1.5mm Diameter CHS; 38mmx 1.5mm 

Diameter CHS cover 40x40mmx 1.5mm SHS cover cover 

supports; allow for repalcement of new water proofed 

shade net cover fixed appropriately as first quality for 

10-11 No.Vehicles including signages; all metallic 

surafces Touch up primer, prepare and apply two 

undercoats and one gloss finishing coat of oil paint  

  

Road/ parking marking  

Allow for washing and thorough cleani to existing  

  

  

  

1 

  

  

  

  

  

  

 ITEM  

  

  

  

    

 paving blocks and prepare surfaces and apply two 

coats of first quality reflective road paint to 

concrete;Surfaces >200mm girth  

  
600 

  
 LM  

  



  

PERIMETER  

  

  

  

  

  

  

 PERIMETER WALL/30  

TOTAL FOR CARPARK RESTORATION CARRIED TO  

SUMMARY  

    
KSHS  

    

  CAR PARK/25  

 

ITEM  DESCRIPTIONS  UNIT  QTY  RATE  AMOUNT  

  

  

  

  

  

  

  

  
A B  

  
C  

  
D E  

  

F G  

  

  
PERIMETER WALL  

  
ELEMENT NO. 1 -SUBSTRUCTURES  

(All Provisional)  

  
Clear the site of all bushes shrubs small trees and 

burn the arising spoil; 1200mm wide  

Cut down trees girth <600mm including grubbing up 

roots and burn or cart away arisings  

Excavate to remove top vegetable soil (average 

300mm deep) from ground level and spread as 

directed within 50M distance  

Excavate for foundation trenches not exceeding 1.5 

metres deep from stripped level and store on site 

as Ditto column bases.  

Disposal of excavated material  

Return, fill and rum selected excavated material 

around foundations.  

Load  Wheel  and  cart  away  surplus  excavated 

materials  

  

  

  

  

  

  

  

  
LM  

NO  

  
LM  

  
CM 

CM  

  

CM  

CM  

  

  

  

  

  

  

  

  
200  

  
10  

  

  
200  

  
180  

270  

  

  
250  

  
200  

    

  Carried to Collection          



  

PERIMETER  

  

  

  

  

  

  

 PERIMETER WALL/31  

  

  

  
A  

  

  

  
B C D  

E F  

  

  
G H I  

Anti-termite treatment  

Chemical anti-termite treatment as 'Premise SC 

200' or equal and approved, executed complete by 

an approved specialist under a ten(10) year 

guarantee  

Concrete Work  

Insitu concrete grade 20/20 including vibrating  

around reinforcement in:  

Strip footing.  

Ditto column bases.  

Ditto columns.  

Ditto ground beam.  

25mm thick flex cell in expansion joints.  

Reinforcement [All Provisional]  

High tensile steel reinforcement to B.S 4449 and   

8mm Diameter TMT reinforcement bars  

10mm Diameter TMT reinforcement bars  

12mm Diameter TMT reinforcement bars  

  

  

  
SM  

  

  

  
CM  

CM  

CM  

CM  

LM  

  

  
KG 

KG 

KG  

  

  

  
720 

  

  

  
24 

35 

9 

12 

20 

  

  
 2,357 

740 

3,019 

  

  

  

  

  

  

  

  

   

  

  Carried to Collection          

 

  
A B  

  

  

  

  

  

  

C D  

Sawn formwork as described to: Sides 

of vertical columns.  

Sides of ground beam and footing  

Walling  

Rough chisel dressed natural stone, load bearing  

7.0N/mm2, bedded and jointed in cement and  

sand 1:4 mortar reinforced with 25x20 gauge  

hooped iron at every alternate course as 

described  

  

SM 

SM 

  

  

  
SM 

  

  144 

  200 

  

  

  
  320 

  

  

  

  

  

in:   

200mm Thick walling.  

 Sundries  

100mm diameter upvc pipes in 300 mm weep holes.  

  

NO 

  

  400   

 

  carried to collection          

  COLLECTION  

From page 2  

From page 3  

From above  

        

TOTAL            



  

PERIMETER  

  

  

  

  

  

  

 PERIMETER WALL/32  

  

  

  

  

  

  
A  

  

  

  
B C  

  

  

  

  
D  

  

  

  

  

  

  
E  

  
F G  

ELEMENT NO. 3 - SUPERSTRUCTURES  

Walling  

Machine cut dressed natural stone walling  

bedded and jointed in cement and sand (1:3)  

mortar; reinforced with and including 25mm  

wide x 20 gauged hoop iron at every alternate  

200mm Thick walling.  

Concrete Work  

Insitu concrete grade 20/20 including vibrating  

around reinforcement in:  

Columns and beam  

25mm thick flex cell in expansion joints.  

250 x 50mm Thick precast concrete coping, twice 

weathered and throated in concrete (1:2:4 - class 

20/12mm) including all necessary reinforcement 

and twisting, bedded and jointed  on  wall  with 

cement sand (1:4) mortar.  

 400  x  300  x  50mm  Thick  (average)  

precast concrete(1:2:4 - class 20/12mm) Pillar cap, 

bedded and jointed on top of columns with cement 

sand (1:3) mortar including all necessary 

reinforcement, hoisting and placing in position, 

coping throated all round and weathered on all 

faces.  

High tensile steel reinforcement to B.S 4449 and   

  

  

  

SM 

  

  

CM 

SM 

  

  

  

  
LM 

  

  

  

  

  

  
NO 

  

  

  

  

  480 

  

  

  24 

  7 

  

  

  

  
  200 

  

  

  

  

  

  
  80 

  

  

  

  

  

  

  

  

 8mm Diameter TMT reinforcement bars  KG  1,063    

 12mm Diameter TMT reinforcement bars  KG   887    

  carried to collection          

 



  

PERIMETER  

  

  

  

  

  

  

 PERIMETER WALL/33  

  
A  

  

  

  

  

  

  
B  

  

  
C  

  

  

  

  
D  

Sawn formwork as described to: 

Sides of vertical columns and beam 

Mild steel grilles:  

450mm High Boundary wall mild steel grille built 

between masonry wall; consisting of 3 No. 25 x 25 x 

2 mm thick horizontal rectangular hollow section bar 

spaced at 150mm c/c, 400mm above coping stone 

and 25 x25 x 2 mm thick verticle square hollow tubes 

at 200 mm c/c top ends formed into a spear as per  

  
Prepare and apply three coats of gloss oil paint to:  

General metal surfaces.(measured flat overall)  

Electrical services  

Supply and install and commision bulk head bulbs 

including glass heads 5-15watts including 20mm 

conduits pvc and 1.5mmsq wiring set including all 

necessary testing and commission  

  
SM  

  

  

  

  

  

  
LM  

  

  
SM  

  

  

  

  
NO  

  
312  

  

  

  

  

  

  
200  

  

  
160  

  

  

  

  
80  

    

  carried to collection          

A B  

Wall finishes  

Externally  

Render  

Prepare and apply three coats of first quality vinyl silk 

emulsion paint to rendered surfaces  

SM 

SM 

  

  
 504  

  
504  

    

  carried to collection          

  COLLECTION  

From page 5  

From page 6  

From above  

        

TOTAL            

            

  

  
1  

2  

SUMMARY   

  
SUBSTRUCTURES  

SUPERSTRUCTURES  

        



  

PERIMETER  

  

  

  

  

  

  

 PERIMETER WALL/34  

  TOTAL FOR PERIMETER WALL  

Carried to Grand Summary  
        



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/35  FMN  

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

A  

  

ELEMENT NO. 01:SUBSTRUCTURES (ALL 

  
  

Clear site of works of all debries, bush and small trees, 

grub up roots, and burn arisings and dispose as  

  

  

  

  

  

  

  

SM  

  

  

  

  

  

  

  

47  

      

B  
Allow in the rates for excavations, for keeping all 

excavations free from surface water and for planking and 

strutting to uphold sides of excavations  

  

ITEM  

     

C  
Excavate to remove top soil 300mm deep commencing 

from ground level and spread on site or dispose as 

directed.  

  

SM  

  

47  

   

D  
Excavate foundation trenches not exceeding 1.50 metres 

deep commencing from reduced level  
CM  57  

   

E  Excavate for column bases not exceeding 1.50 metres deep 

from reduced level  

  

Disposal  

  

CM  

  

30  

   

F  Backfilling around foundations  CM  66  
   

G  
Load and cart away surplus spoil  

Filling  

CM  21     

H  
300mm Thick approved hardcore filling well compacted in 
layers not exceeding 150mm thick  

  

SM  

  

47  

   

I  
50mm Murram blinding  

  

Damp-proof membrane  

SM  47     

J  
1000 Gauge polythene sheet laid under surface beds  

(measured net - no allowance given for overlaps)  

  

Anti-termite treatment  

  

SM  

  

47  

   

K  Chemical anti-termite treatment executed by an approved 

specialist under a ten-year guarantee to surfaces of 

hardcore, etc..  

  

SM  

  

47  

   

PROVISIONAL)   

Site   preparations   



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/36  FMN  

    

Carried forward 

  

  

  

Kshs  

    

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

  

  

  

  

A  

  

ELEMENT NO. 1  

SUBSTRUCTURES - CONTINUED  

Brought forward Concrete mix (1:4:8) in 50mm thick 

blinding under:  

Strip foundations  

  

  

  

  

  

  

  

  

  

  

SM  

  

  

  

  

  

Kshs  

  

  

  

  

23  

      

B  

  

Column bases  

Reinforced concrete class 25/20 (20mm aggregate) in:  

SM  

  

20  

  

   

C  Strip foundations  CM  5     

D  Column bases  CM  6     

E  

  

Sub Columns  

Floor bed construction  

CM  

  

1  

  

   

F  150mm Thick floor concrete reinforced with one layer  

BRC A.66 mesh (m/s)  
SM  47  

   

G  150mm Thick floor concrete ramp reinforced with one 

layer BRC A.66 mesh (m/s)  
SM  7  

   

  

  

H  

Deformed reinforcement bars to B.S 4449 cut, bent and  

placed in position including all necessary binding wire  
  

  

KG  

  

  

85  

   

and spacer blocks:  

16mm diameter  

I  12mm diameter  KG  264     

J  10mm diameter  KG  141     

K  

  

8mm diameter Fabric 

reinforcement  
KG  

  

32  

  

   

L  

  

BRC mesh type No. A66 including 200mm minimum end 

and side laps  

Formwork to:  

SM  

  

47  

  

   

M  Sides of column bases  SM  16     

N  Vertical sides of columns  SM  16  
   



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/37  FMN  

O  Sides of strip foundations  SM  8  
   

P  

  

Edges of slab over 75 - 150mm high  

  

Carried forward 

LM  

  

  

32  

  

KShs.  

   

    

 

Item  Description  Unit  Qty  Rate  KShs  Cts  



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/38  FMN  

  

  

  

  

  

  

  

  

  

  

  

  

A  

  

ELEMENT NO. 1  

SUBSTRUCTURES - 

CONTINUED 

  

Quarry dressed natural stone walling bedded and 

jointed in cement and sand mortar with 26 gauge hoop 

iron at every 

  

200mm Thick walling  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Brought forward 

  

 (1:4) reinforced   

alternate course:-  

CARRIED TO  

CTION SUMMARY  

  

  

  

  

   
   

  

  

  

  

  

SM  

  

  

  

  

  

KShs.  

  

  

  

  

  

41  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

      

    



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/39  FMN  

  

  

 ELEMENT NO. 1    

SUBSTRUCTURES  SE 

  

  

  

  

KSHS  

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

  

  

A  

  

ELEMENT NO. 2  

  

REINFORCED CONCRETE SUPERSTRUCTURE  

Vibrated reinforced concrete class 25/20 (20mm  

aggregate) in:-  

  

Columns  

  

  

  

  

  

  

  

  

CM  

  

  

  

  

  

  

  

  

2  

      

B  Beams  CM  2  
   

C  

  

  

D  

150mm Thick suspended floor slab  

Reinforcement  

Deformed reinforcement bars to B.S 4449 cut, bent and  

placed in position including all necessary binding wire  

SM  

  

  

KG  

47  

  

  

531  

   

and spacer blocks:  

  

16mm diameter  

E  10mm diameter  KG  742  
   

F  
8mm diameter  

  

Sawn formwork to:-  

KG  154    

 

G  Sides of columns  SM  32  
   

H  Sides and soffites of beams  SM  30  
   

I  Soffites of suspended slabs  SM  47  
   



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/40  FMN  

J  

  

  

Edges of suspended slabs  

 ELEMENT NO. 2  CARRIED TO  

R C SUPERSTRUCTURES  SECTION SUMMARY 

LM  

  

  

32  

  

KSHS  

   

    

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

  

  

  

  

  

A  

  

ELEMENT NO. 3  

WALLING  

Fine dressed stone walling bedded and jointed in  cement 

and sand mortar (1:3) ;reinforced with and  including 

25mm wide 26 gauge hoop iron at alternate  courses  

  

200mm Thick walls  

  

  

  

  

  

  

  

  

  

  

  

SM  

  

  

  

  

  

  

  

  

  

  

  

82  

      

B  

  

C  

100mm Thick walls  

Sundries  

Bituminous felt damp proof courses to BS 743 Type A,  laid 

on and including leveling screed of cement mortar  

SM  

  

  

LM  

67  

  

  

32  

   

(1:3)  

200mm Wide in walling  

  

Coping  



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/41  FMN  

D  

  

450x 50mm Thick precast 

weathered and throated  

ELEMENT NO. 3  

concrete (1:2:4) coping, twice  

CARRIED TO  

  

LM  

  

  

32  

  

   

    

 WALLING  SECTION SUMMARY   KSHS     

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

  

  

  

  

A  

  

 

  

25mm Thick to receive terrazzo laid to falls with 

waterproof additive  

  

Polished terrazzo  

  

  

  

  

  

  

  

  

  

  

SM  

  

  

  

  

  

  

  

  

  

  

47  

      

B  
25mm Thick terrazzo including dividing strips  

  

Rain Water Goods (All provisional)  

SM  47     

C  100mm Diameter UPVC downpipe  LM  7  
   

ELEMENT   NO.   4   

  

ROOF   CONSTRUCTION   -   ALL   PROVISIONAL   

  
ROOF   COVER   

  
Cement   and   sand   (1:4)     



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/42  FMN  

D  Extra over ditto for sawn neck over 600mm wide eaves  NO  2  
   

E  
Extra over ditto for shoe  

  

Mild steel   

NO  2     

F  
150mm diameter fullbora  

  

STEEL ROOF STRUCTURE AND COVER  

NO  2     

G  

  

28G roof cover including truss or roof members size  

50x50x2mm and pulins size  

sopport steel vertical stud; ALL PAINTED TO 

APPROVAL WITH GLOSS P 

ELEMENT NO. 4  

25x25x1.5mm welded to  

  

AINT  

CARRIED TO  

  

  

SM  

  

  

  

5  

  

   

    

 ROOFING  SECTION SUMMARY   KSHS     

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

  

  

  

  

A  

  

ELEMENT NO. 5  

EXTERNAL FINISHES  

FLOOR FINISHES   

Cement and sand (1:4)   

25mm Thick to receive terrazzo  

Rough washed and polished terrazzo  

  

  

  

  

  

  

  

  

  

  

SM  

  

  

  

  

  

  

  

  

  

  

4  

      



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/43  FMN  

B  
25mm Thick terrazzo  

  

WALL FINISHES  

  

Cement and sand (1:4) rendering  

SM  4     

C  

15mm Thick rendering to walls,gables,beams and columns  

  

Prepare and apply three coats of "Crown Solo Ultra   

Super gloss" paint to rendered surfaces  

  

SM  

  

154  

   

D  

  

Rendered walls,gables,beams and columns  

 ELEMENT NO. 5  CARRIED TO  

 EXTERNAL FINISHES  SECTION SUMMARY  

SM  

  

154  

  

KSHS  

   

    

 

Item  Description  Unit  Qty  Rate  KShs  Cts  



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/44  FMN  

  

  

  

  

  

  

  

  

  

  

  

A  

  

 

  

32mm Thick to receive ceramic tile flooring  

Non-slip local coloured floor tiles as manufactured by   

Saj or other equal and approved  

  

  

  

  

  

  

  

  

  

  

  

SM  

  

  

  

  

  

  

  

  

  

  

  

47  

      

  

B  

  

8mm Thick ceramic floor tiles pointed and jointed in 

matching coloured cement and sand mortar  

  

SM  

  

47  

   

C  
150 x 8mmThick skirting  

  

WALL FINISHES  

  

Cement and sand (1:1:6) lime plaster  

LM  52     

D  
12mm Thick two coat plaster  

  

Skim surfaces and prepare and apply three coats of  first 

quality silk vinyl paint to:  

SM  190     

E  
Plastered walls and concrete surfaces  

  

Cement and sand (1:3) backing  

SM  190     

F  
15mm Thick backing to receive ceramic tiles  

  

First quality coloured ceramic wall tiles  

SM  28     

G  

  

6mm Thick fixed to walls pointed and jointed in matching 

coloured mortar  

  

Carried forward 

  

SM  

  

  

  

28  

  

Kshs  

   

    

ELEMENT NO.   6   

INTERNAL FINISHES   

FLOOR FINISHES   

Cement and sand (1:4) screed trowelled smooth: beds    

to receive flooring   



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/45  FMN  

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

  

  

  

  

  

  

A  

  

ELEMENT NO. 6  

  

INTERNAL FINISHES CONTINUED)  

  

Brought forward 

  

CEILING FINISHES  

  

Cement and sand (1:1:6) lime plaster  

  

12mm Thick two coat plaster to horizontal soffits of floors  

  

Skim surfaces and prepare and apply three coats of  first 

quality silk vinyl paint to:  

  

  

  

  

   
   

  

  

  

  

  

  

SM  

  

  

  

  

  

  

  

  

  

  

  

  

  

47  

      

B  

  

Suspended concrete surfaces  

ELEMENT NO. 6  CARRIED TO  

SM  

  

47  

  

   

    



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/46  FMN  

 INTERNAL FINISHES  SECTION SUMMARY   KSHS     

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

  

  

A  

  

  

  

  

  

B  

  

ELEMENT NO. 7  

WINDOWS  

Supply and fix the following steel casement windows  with 
permanent ventilation along the full length:  finished with 

one coat red lead oxide primer, complete  

  

  

  

  

  

  

  

  

SM  

  

  

  

  

  

  

SM  

  

  

  

  

  

  

  

  

8  

  

  

  

  

  

  

14  

      

with 75mm heavy duty hinges, 300mm long heavy  duty 

window stays, and polished heavy duty brass  fasteners, 

including cutting, fixing lugs to walling and  bedding all 

round frame in cement and sand (1:3)  mortar all as per 

Architect's Drawing.  

Window size 500mm high with 5mm obscure glass  

Supply and fix the following steel girlles: finished with  

one coat red lead oxide primer, including cutting,  fixing 

lugs to walling and bedding all round frame in  cement 

and sand (1:3) mortar all as per Architect's  Drawing.  

Window size 700 x 1500 mm high complete with 5mm 

clear glass  

  

Prepare and touch up primer, apply one undercoat  and 

two finishing coats gloss paint;  



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/47  FMN  

C  

  

Glazed casement windows and grilles (measured flat 

overall both sides)  

ELEMENT NO. 7  CARRIED TO  

SM  

  

44  

  

   

    

 WINDOWS  SECTION SUMMARY   KSHS     

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

  

  

  

  

  

A  

  

 

  

Semi-solid Core Flush doors   

  

45mm Thick mahogany veneered flush door overall size 

1200 x 2400mm high. All to Architect detail  

  

  

  

  

  

  

  

  

  

  

  

  

NO  

  

  

  

  

  

  

  

  

  

  

  

  

1  

      

B  
45mm Thick mahogany veneered flush door overall size 

900 x 2400mm high; All to Architect detail  

  

Door frames and finishings in wrought mvule  

  

NO  

  

10  

   

C  Ex 250 x 50mm rebated frame with 2 labours plugged  LM  55  
   

D  Ex 250 x 50mm Transome with four labours  LM  9  
   

E  Ex 63 x 32mm Architraves  LM  55  
   

ELEMENT NO. 8   

DOORS   

All timber sizes are finished sizes and the contractor    

should include in his prices for ex sizes.   



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/48  FMN  

F  
16mm quadrant  

  

Metallic doors  

LM  55     

G  

  

45mm mild steel door overall size 1000 x 2100mm high. 

All to Architect detail drawings. And painted to approval  

  

Carried forward 

  

NO  

  

  

  

3  

  

Kshs  

   

    

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

  

  

  

  

A  

  

ELEMENT NO. 8  

DOORS - CONTINUED  

Brought forward 

  

Ironmongery   

  

100mm Brass polished butt hinges including washers and 

screws  

  

  

  

  

   
   

  

  

  

NO  

  

  

  

  

  

KShs.  

  

  

  

  

24  

      

B  
Tower bolt  

  

Prepare and apply including one undercoat wood  
preservative to woodwork before fixing; and one  

undercoat and two finishing coats gloss paint; on   

NO  11     

C  Surfaces exceeding not exceeding 100mm girth  LM  110  
   



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/49  FMN  

D  
  

Ditto exceeding 100 but not exceeding 200mm girth  

  

LM  

  

64  

   

E  

  

General surfaces (measured  

ELEMENT NO. 8  

flat overall both sides)  

CARRIED TO  

SM  

  

42  

  

   

    

 DOORS  SECTION SUMMARY   KSHS     

 

Item  Description  Unit  Qty  Rate  KShs  Cts  

  

  

  

  

  

  

  

  

  

  

  

A  

  

 

  

Chase in masonry wall for edges of slabs size 75 x  

50mm  

  

  

  

  

  

  

  

  

  

  

  

  

LM  

  

  

  

  

  

  

  

  

  

  

  

  

22  

      

B  75mm Thick reinforced concrete class 20 in slabs  SM  2  
   

C  Layer of mesh fabric reinforcement ref. A98 laid in slab  SM  2  
   

ELEMENT NO. 9   

JOINERY FITTINGS   

VANITY TOPS   

THE   FOLLOWING   IN   2   NO.   WASHHAND     

VANITY   TOPS   -   ( ALL   PROVISIONAL)   



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/50  FMN  

D  Squared to BRC mesh fabric reinforcement  LM  11  
   

E  Formwork to soffites of slabs  SM  2  
   

F  Ditto to edges 0-75mm high  LM  18  
   

H  
Boxing in 75mm thick slab to form 300mm avg.  

opening for wash hand basin  

  

NO  

  

4  

   

I  100mm Thick solid masonry support walls  SM  3  
   

J  12mm Cement sand (1:3) plaster to soffites of slabs  SM  9  
   

K  12mm Cement sand (1:4) backing to receive tiles  SM  8  
   

L  

  

6mm First quality ceramic tiles  

 ELEMENT NO. 9  CARRIED TO  

 JOINERY FITTINGS  SECTION SUMMARY  

SM  

  

8  

  

KSHS  

   

    



 ABLUTION BLOCK- HQ  
  

 EMBU COUNTY  ABLUTION/51  FMN  

 



 

 

  

ABLUTION BLOCK - 

   HQ  

  

  

  

  

ITEM  DESCRIPTIONS  QTY  UNIT  RATE  AMOUNT  

  Supply, install, test and commission the following as per 

engineers specification  
        

  

A  

  

Lighting points wired with 3x1.5mm2 sc pvc copper 

cable drawn in 20mmO pvc HG conduits concealed in 

building fabric all other accessories included but 

without fittings and switches for: a) One way switching  

  

6  

  

No   

 

  b) Two way switching  2  No    

  

B  

Switches 10 amps lighting switches as power max or 

any other approved equivalent a) 1gang 2 ways  
  

  

5  

  

  

No   

 

  b)  2gang 2 ways  2  No    

  c)  3gang 2 ways  1  No    

  a) 6 way consumer unit as power max or approved 

equivalent  
  

1  

  

No   

 

  b)  Minature circuit breaker as power max or  2  No    

  

  

approved equivalent  

c) Supply and install 10.0mm sq 2 core pvc/swa/pvc 

copper cables from powerhouse to all consumer units  

  

  

  

50  

  

  

  

MTRS   

 

C  

  

Lighting fittings complete with appropriate rated lamps 

as follows  

a)1200mm LED single bare batten fluorescent fitting.  

  

3  

  

No   

 

  b) 18watts circular service LED Luminaire  
18  No   

 

D  
Power points wired with 3x2.5 mm2 sc pvc copper 

cables drawn in 25mmO HG conduits concealed in 

building fabrics all other necessary accessories  

  

  

  

1  

  

  

  

No   

 

  a. Twin socket outlets as power max or approved 

equivalent  
  

1  

  

No   

 



 

 

E  Electrical earthing comprising 6.0mm2 earth lead drawn 

in 25mm2 HG pvc conduits and connected to 1200 mm 

long x 15mmO copper earth electrode with a driving tip 

and clump 300mm x300mm pre-cast concrete 

inspection pit with removable cover.  

  

  

  

  

  

1  

  

  

  

  

  

Item 

   

  Total for electrical works          

  ELECTRICA ELEC/4 FM 

L  3  N ABLUTION BLOCK- HQ  

  

Item  Description  Unit  Qty  Rate  KShs  

  
  
  
  
  
  
  
  

  

A  

SANITARYWARE  
  

Supply, deliver and install the following sanitary  

fittings including all the necessary fittings and  

jointings. All Sanitary fittings are to be as “Ideal  

Standard" or equal & approved.  

  

Vitreous China" floor standing with 9 litre cistern, 

Close coupled WC suite with lever and valveless 

fittings having plastic syphon complete with inlet, 

outlet, dual flush press button overflow supporting 

brackets & soft closing seat/cover and all the 

relevant accessories or an approved equivalent.  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

NO  

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

5  

    

B  
WC "S" or "P" connector to drain pipe for horizontal 

outlet WC Pan  

  

NO  

  

5  

  

C  
Pedestal wash hand basin in Vitreous china with1 

No. tap holes size 500 x 425mm complete with - 

Elbow Lever Operated Tapis pillar type  

- 1 ¼ ” waste fitting -1 ¼ ” bottle trap -  

Pedestal  

  
  
  

  

NO  

  
  
  

  

1  

  



 

 

D  
Allow for water connection from the tanks to the 

building including all sizes between 20mm-50mm 

HDPE or PPR pipes to the existing piping including 

fixing in the building; aloow for testing and 

commisioning  

Tanks   

  
  
  

  

ITEM  

    

E  Supply and install 5000 litresuPVC water Tanks 

as best quality including all necessary 

connections, pipes and piping.  

  

  

NO  

  

  

1  

  

  Carried forward    KShs.      

MECH. WORK/44  

ABLUTION BLOCK- HQ  

  

Item  Description  Unit  Qty  Rate  KShs  

  

  

Brought forward  
  

FOUL WATER DRAINAGE  

(All Provisional)  

Exacavation of trenches starting from ground  

level including maintaining sides and keeping  

bottoms free from water, mud and fallen  

materials, grading bottoms, backfilling and  

carting away surplus excavated materials  

  

CONNECTION TO THE SEWERLINE  

Distribution Manholes.  

  

  

Kshs.  

  

    



 

 

  
  
  
  
  

  

A  

Manhole overall 600*450mm internal dimensions, 

rectangular in shape not exceeding 1.50m 

deep,comprising of reinforced concrete(1:2:4) in 

150mm thick bed, 200mm thick benching 150mm 

thick reinforced concrete walling, waterproof 

screed to sides and bottoms with recessed top to 

receive polysynthetic cover (measured 

separately), allow for all necessary excavations 

formwork and reinforcement;600x450mm 

polysynthetic manhole cover and frame and set in 

cement mortar and cover in grease and coating 

cover in tar or bitumen based solution  

  
  
  
  
  

  

No  

  
  
  
  
  

  

5  

  

  

B  Allow for connection to the sewer; allow for testing 

and commisioning  

  

ITEM  

    

  

C  For 150 mm uPVC subsurface drains; as detailed 

and directed by the Engineer including 

excavation and backfilling  

  

m  

  

50  

  

  

  

D  

Allow for testing of the whole foul water 

drainage installation to the satisfaction of the 

engineer and the local authority represantitve 

and making good  

  

  

Item  

    

  TOTAL FOR MECHANICAL WORKS CARRIED  

TO SUMMARY  

        

   MECH. WORK/45  

  

  

CONSTRUCTION OF PERIMETER FENCE AT THE COUNTY HEADQUARTERS  

  

MAIN SUMMARY  

ITEM  DESCRIPTION  AMOUNT (KSHS)  

  

1  
  
PRELIMINARIES  

  

2  EXTERNAL WORKS- GARDEN, FOOTPATHS, DRAINAGE  
 



 

 

3  ENTRANCE CANOPY  
 

4  GRILL FENCE  
 

5  CAR SHADE RESTORATION  
 

6  PERIMETER WALL  
 

7  CCTV  
 

8  CONTINGENCIES  
 

9  FLAT ROOF ABLUTION BLOCK  
 

10  ELECTRICAL WORKS - ABLUTION  
 

11  

MECHANICAL WORKS- ABLUTION  
 

  SUB-TOTAL 01    

  Add: 16% VAT    

  
TOTAL CARRIED TO FORM OF TENDER  

  

   

  

AMOUNT IN WORDS:………………………………………………………………………………………  

  

  
NAME OF THE CONTRACTOR:…………………………………………………………………………………………………..  

  

STAMP  SIGN:…………………………………  

  

  

Prepared by:   

Department of public works  

P.O. Box 29- EMBU. EMBU  

COUNTY  

  
  

  

 FMN  GS.  


